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NOTICE TO BIDDERS 
 

1. Sealed bids will be received by the Finance Department – General Services Division in their office, 
2180 Milvia Street, 3rd Floor, Berkeley, California up to the hour of: 
 

2:00 P.M., Thursday, October 24, 2024 
 
At which time bids will be publicly opened and read by the General Services Manager for FY 2025 
CURB RAMP IMPROVEMENT PROJECT provided for in the plans and specifications.  
Proposals must be submitted, on forms prepared for this purpose furnished by the City, in an envelope 
marked FY 2025 CURB RAMP IMPROVEMENT PROJECT, SPECIFICATION NO. 25-
11679-C. 
 
Pre-Award Conference:  The apparent low Bidder will be invited to a pre-award conference 
tentatively scheduled for 2:00 P.M., Thursday, November 7, 2024, at 1947 Center Street, 4th Floor, 
Berkeley, CA. 
 

2. Scope of Work - FY 2025 CURB RAMP IMPROVEMENT PROJECT: The work done under 
these specifications includes but is not limited to:  tree removal, traffic control, adjustment of survey 
monument and utility boxes, frames, and covers,  protection of underground utility services (e.g., gas, 
water, sewer, electrical, telecom), concrete sidewalk, concrete driveways, concrete valley gutter, 
concrete curb, curb, and gutter, curb ramps, storm drain infrastructure improvements, asphalt concrete 
paving, and curb painting.  
 

3. California Contractor License Classification required:  A - General Engineering or C-8 
Concrete Contractor 
 

4. Location:  The work is located at various locations in Berkeley, CA. 
 

5. Project plans and specifications may be obtained online at the City of Berkeley's Public Works 
website under Bid & Proposal Opportunities:  

 

https://berkeleyca.gov/doing-business/working-city/bid-proposal-opportunities 
 

Bidders are responsible for notifying Terrence Salonga, Associate Civil Engineer, by email at 
tsalonga@berkeleyca.gov to be included on the Planholders List. 
 

6. It is the Contractor's responsibility to check for any addenda on the City of Berkeley's website. 
Addenda will be posted on the project’s webpage. Click “Additional Files” to see a list of addenda, if 
any have been issued. 
 

https://berkeleyca.gov/doing-business/working-city/bid-proposal-opportunities 
 

7. No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted 
on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to 
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Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under 
Labor Code section 1771.1(a)].  
 

No contractor or subcontractor may be awarded a contract for public work on a public 
works project (awarded on or after April 1, 2015) unless registered with the Department of 
Industrial Relations pursuant to Labor Code section 1725.5.  

 
This Project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations.  
 

8. Each proposal must be accompanied by an unconditionally certified or cashier's check or bid bond 
made payable to the City of Berkeley, and such check or bond shall be in an amount equal to at least 
10% of the amount of the bid. 
 

9. Pursuant to City Council Resolution Nos. 59,853-N.S., 60,382-N.S., and 70,606-N.S., each proposal 
must include a signed copy of the Oppressive States Resolution Disclosure Form regarding the 
Contractor's relationships with certain entities in the Oppressive States. 
 

10. Each proposal must include a signed copy of the Nuclear Free Zone Disclosure Form. 
 

11. Each proposal must include a signed copy of the Equal Benefits Ordinance Disclosure Form. 
 

12. Each proposal must include a signed copy of the Sanctuary City Compliance Statement. 
 

13. This contract will be subject to the Community Workforce Agreement approved by the Berkeley City 
Council on December 15, 2020. The successful Bidder and all subcontractors, at any tier, will be 
required to sign an Agreement to be Bound as a condition precedent to entering into any contract for 
this Project. 

 

14. Prior to starting work, the Contractor must furnish the following: 
 

a. Faithful Performance Bond in an amount not less than 100% of the amount of the 
contract, executed on the City of Berkeley Standard Performance Bond agreement 
form. 
 

b. Labor and Material Bond are in the sum of not less than 100% of the contract amount. 
 
c. A Worker's Compensation Insurance certificate is with a waiver of subrogation in 

favor of the City of Berkeley. 
 
d. Commercial general liability insurance coverage is $2 million for each occurrence 

of Bodily Injury and $2 million for each occurrence of Property Damage, with 
defense costs payable in addition to policy limits. 
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e. Automobile liability insurance is $2 million for each occurrence of Bodily Injury 
and $2 million for each occurrence of Property Damage. 

 
f. Insurance policies shall contain an endorsement naming the City, their employees, 

representatives, and agents as additional insureds, but only with respect to liability 
arising out of the activities of the named insured.  

 
g. The policies shall apply separately to each insured against whom claim is made or 

suit is brought except with respect to the limits of the company's liability. 
 
h. Written notice of cancellation or any limits reduction or change in said policy shall 

be mailed to the City and the Project Manager thirty (30) days in advance of the 
effective date thereof. Insurance policies shall contain a Notice of Cancellation 
endorsement. 

 
i. Contractor's insurance shall be primary insurance and no other insurance or self-

insured retention carried or held by City shall be called upon to contribute to a loss 
covered by insurance for the named insured.  

 
15. In accordance with California State Labor Code, the wage scale is on file with the Engineering Office 

or is attached herewith. 
 

16. Award will be made by the City Council at a meeting within 75 days subsequent to the date set for 
bid opening.  The Council reserves the right to reject any or all bids or any combination of bids. 
 

17. General information or plan holder's list: (510) 981-6400. 
Questions concerning the anticipated work or scope of the Project should be directed to Terrence 
Salonga, Associate Civil Engineer, by email at tsalonga@berkeleyca.gov, no later than 10:00 A.M., 
October 18, 2024. 
 
 
General Services Manager 
 

 



   
FY 2025 CURB RAMP IMPROVEMENT PROJECT SPECIFICATION NO. 25-11679-C 
 

1 

 

 

BIDDER'S PROPOSAL 
 
Bidders submitting proposals shall be very careful to follow all requirements in connection therewith.  
A checklist has been attached for guidance in complying with all phases of the bid process and Project.  
Any proposal not complying with all these requirements may be rejected. 
 
TO THE HONORABLE MAYOR AND  
  MEMBERS OF THE CITY COUNCIL 
 
Pursuant to the provisions of the plans, specifications and contract documents, the undersigned 
proposed to perform the work as described therein a manner satisfactory to the responsible City 
official.  All material, equipment, tools, labor, and services necessary to the work will be furnished.  
All laws and ordinances relating to the work will be complied with, and a business license to do 
business in the City will be obtained.  The undersigned declares that the plans, specifications, contract 
documents and the site of the work have been thoroughly examined and that this proposal is made 
without collusion with any person, firm, or corporation. 
 
Execution of the proposal by the undersigned Bidder shall become a binding contract on the parties 
when the award of a contract pursuant to the said proposal is authorized by resolution of the City 
Council, where required by the Charter of the City by the City Manager, or an officer who is his/her 
authorized representative. 
 
The undersigned agrees that when his proposal is executed he will furnish specified bonds and 
insurance, and he will begin work within the time specified, and complete work within the contract 
period or agree to the assessment of liquidated damages, all as stipulated in the attached pages of the 
Bidder's Proposal. 
 
As a guaranty that the terms of this proposal will be complied with, the undersigned submits herewith 
a proposal guaranty for an amount equal to at least Ten Percent (10%) of his total bid. 
 
All subcontractors who will perform work for the Bidder on this Project in the amount in excess of 
one-half of one percent (0.5%) of the total bid, including labor, materials, and equipment, or work 
specifically fabricated off the job site according to detailed drawings contained in the plans, shall be 
listed, pursuant to Sections 4100 to 4113, inclusive of the California Government Code. 
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Name of Subcontractor and address: Subcontractor 
License No. 

Type of 
Work 

$ Amount 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
Contractor's California License Number:       
 
License Expiration Date:         
 
 
I declare that representations made in this bid are under penalty of perjury. 
 
 
          
  Signature     Title 
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Item  Estimated Unit Total 
No. Description* Quantity Unit Cost Cost  
 
1. Mobilization 1 LS $  $   

 

2. Clearing, Grubbing, Tree Protection  1 LS $  $   

 And Root Pruning 

 

3. Tree Removal – 0 to 24” Diameter (Revocable) 4 EA $  $   

 

4. Tree Removal – 25” Diameter and Greater  6 EA $  $   

(Revocable) 

 

5. Storm Water Pollution Controls 1 LS $  $   

 

6. Traffic Control 1 LS $  $   

 

7. Curb Ramp Case A 62 EA $  $   

 

8. Curb Ramp Case B 13 EA $  $   

 

9. Curb Ramp Case C 10 EA $  $   

 

10. Curb Ramp Case F 4 EA $  $   

 

11. Curb Ramp Case G 3 EA $  $   

 

12. Curb Ramp Case CH 2 EA $  $   

 

13. Curb Ramp Case CM 8 EA $  $   

 

14. Curb Ramp Island Passageway  6 EA $  $   

 

15. Remove and Replace PCC Sidewalk 25,000 SF $  $  
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Item  Estimated Unit Total 
No. Description* Quantity Unit Cost Cost  

 

16. Remove and Replace PCC Driveway (Residential)  200 SF $  $  

 

17. Remove and Replace PCC Driveway (Commercial) 150 SF $  $  

 

18. Remove and Replace PCC Curb & Gutter 4,400 LF $  $  

(2’ Gutter) 

 

19. Remove and Replace PCC Valley Gutter 120 SF $  $  

 

20. Remove Existing PCC Surface and Place 400 SF $  $  

Topsoil 

 

21. Remove Cross Drain Pipe Under 450 LF $  $  

Sidewalk/Curb Ramp 

 

22. Install Cross Drain Pipe Under 150 LF $  $  

Sidewalk/Curb Ramp 

 

23. Install City-Furnished Cross Drain Pipe Under 300 LF $  $  

Sidewalk/Curb Ramp 

 

24. Remove Cross Drain Pipe Under Street 1,400 LF $  $  

 

25. Install Cross Drain Pipe Under Street 1,300 LF $  $  

 

26. Install City-Furnished Cross Drain Pipe Under 100 LF $  $  

Street 

 

27. Remove Sidewalk Cross Drain Checker Plate 73 EA $  $  

 

28. Install Sidewalk Cross Drain Checker Plate 73 EA $  $  

 

29. Remove and Replace Junction Box in Street 20 EA $  $  
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Item  Estimated Unit Total 
No. Description* Quantity Unit Cost Cost  
 

30. Reconstruct Catch Basin Top 9 EA $  $  

 

31. Remove and Replace Survey Monument Frame  5 EA $  $  

and Cover (Revocable) 

 

32. Remove and Replace Survey Monument (Revocable) 2 EA $  $  

 

33. Relocate Roadside Sign  8 EA $  $  

 

34. Miscellaneous Conform Paving 5,000 SF $  $  

 

35. Painted Curb 3,250 LF $  $  

 
The following Bid Item, "Supplemental Work," is an addition to the Project's scope of work.  This 

additional work may or may not be authorized to be performed by the Contractor as part of this 

contract.  The additional work may be located throughout the City of Berkeley and may be outside 

the limits of curb ramps scheduled for replacement. 

 

36. Supplemental Work 1 LS             $100,000  $100,000 

 

TOTAL COST OF BID IN WORDS AND FIGURES: 

        

    Dollars and 

  Cents/($   ). 
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The undersigned bidder agrees to accept payment in full for the work at the price set forth above in 
accordance with provisions of the specifications and agrees to start within Fifteen (15) working days 
following issuance of the Notice to Proceed and to complete all work specified in the contract 
documents in accordance with the plans and specifications within One Hundred (100) working days. 
The Notice to Proceed will be issued when the contract is fully executed.  The contract construction 
time is inclusive of the time for delivery of materials.  By execution of this contract, the City and the 
Bidder do hereby agree that the value of damage associated with the delay of the work is difficult to 
ascertain.  Therefore the Bidder agrees further to the assessment of liquidated damages in the amount 
of Two Thousand Dollars ($2,000.00) for each working day that the construction work remains 
incomplete beyond the above construction time. The term of the contract is One Hundred Twenty 
(120) working days which includes an additional Twenty (20) working days for project closeout 
beyond the above construction time. 
 
Company       Address        
 
Name               
 
Signature       Phone (       )       
 
Title        Date        
 
Taxpayer I.D. No.      Corporation Yes [  ]  No [  ] 
 

(The following spaces to be used by the City) 
 
Pursuant to City of Berkeley Council Resolution No.                 N.S. adopted on                 ,  the City 

of Berkeley agrees to pay                                                                                  the prices set forth above 

for the Total Bid Items in the amount of          

($                                      ), in accordance with the terms and conditions set forth in Specification No. 

25-11679-C. The contractor shall complete all work specified in the contract documents in accordance 

with the plans and specifications within One Hundred Twenty (120) working days from the date 

established in the Notice to Proceed. 

CITY OF BERKELEY 

Dated:                        By:        
      City Manager 
 
 Registered By:        
      Auditor 
 
 Attested By:        
      City Clerk
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BIDDERS AND CONTRACTORS CHECKLIST 

 

Items Required at Bid opening: 2:00 P.M, Thursday, October 24, 2024, at Finance Department – 
General Services Division, 2180 Milvia Street, 3rd Floor, Berkeley, California 
 Bidder's Proposals (One Full Set of Originals) 
 Addenda (if any) 
 Experience and Financial Qualifications 
 Taxpayer Identification Report 
 Oppressive States Resolution Disclosure Form 
 Nuclear Free Zone Disclosure Form  
 Equal Benefits Ordinance Disclosure Form 
 Sanctuary City Compliance Statement 
 Bid Guarantee - 10% of Total Base Bid 
 
Items Required at Pre-Award Conference:  2:00 P.M., Thursday, November 7, 2024, at 1947 
Center Street, 4th Floor, Berkeley, California 
 Bidder's Proposals (One Additional Original Signature Page only) 
 Memorandum of Understanding 
 Agreement for Change in Sub-Contractors 
 WorkForce Composition 
 Certificate of Compliance with Equal Benefits Ordinance (Form EBO-1) 
 
Items Required After Contract Award and Prior to Construction: 
 Community Workforce Agreement– Agreements to be Bound and Hiring Plans 
 City of Berkeley Business License 
 Work Schedule 
 Worker's Compensation Insurance - Statutory Amount 
 Liability Insurance - $2,000,000 
 Performance Bond - 100% (executed on enclosed Performance Bond form) 
 Labor and Material Bond- 100% 
 Commercial General and Automobile Liability Endorsement form 
 Submittals required at the preconstruction meeting 
 Right to Audit Form 
 
Items Required During Construction: 
 Work Schedule Updates 
 Weekly Payroll Statement (Fed Form WH-347 or equivalent) 
 Community Workforce Agreement – Agreements to be Bound and Hiring Plans for any 

subcontractors added to project 
 Correspondence with unions and minority/female organizations 
 
Items Required Upon Completion of Project: 
 Guarantee Bond - 10% 
 As-Built Drawings 
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EXPERIENCE AND FINANCIAL QUALIFICATIONS 
 
The bidder has been engaged in the contracting business under State License Number 
______________ for a period of _________________ years. 
 
The Bidder's three most recently completed contracts are: 
 

  I  II  III 
Title of Project 
 

   

Owner 
 

   

Address 
 

   

Telephone No. 
 

   

Engineer in Charge 
 

   

Date Accepted 
 

   

 
Reference is hereby made to the following Bank or Banks as to the financial responsibility of the 
Bidder: 
 

Name of Bank _____________________ Address ______________________ 
 _____________________  ______________________ 

 
Reference is hereby made to the following Surety Companies as to the financial responsibility and 
general reliability of the Bidder: 
 

Company _______________________ Address _______________________ 
 _______________________  _______________________ 

 
 
 
_________________________________________________________________ 
Signature of Bidder 
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TAXPAYER IDENTIFICATION REPORT 

 

 

 

COMPANY NAME  
_______________________________________ 

  
_______________________________________ 

  
MAILING ADDRESS  

_______________________________________ 
  

_______________________________________ 
 

SOCIAL SECURITY NUMBER: ______________________________ 
 OR  
EMPLOYER IDENTIFICATION NUMBER: ______________________________ 

 
 
 My Company is a Corporation    [  ] 
 
 My Company is not a Corporation    [  ] 
 
 
I certify that the above information is true and correct: 
 

_______________________________ 
 Name 

______________________________ 
 Title 

 
The Tax Equity and Fiscal Responsibility Act of 1982 (Public Law 97-248) requires the above 
reporting information be furnished to the City. 
 
Persons who do not furnish their tax information numbers become subject to backup withholding by 
the City at a rate of 20% from each disbursement made to the recipient. 
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CITY OF BERKELEY 

NUCLEAR FREE ZONE DISCLOSURE FORM 
I (we) certify that: 

 1. I am (we are) fully cognizant of any and all contracts held, products made or otherwise 
handled by this business entity, and of any such that are anticipated to be entered into, 
produced or handled for the duration of its contract(s) with the City of Berkeley.  (To this 
end, more than one individual may sign this disclosure form, if a description of which 
type of contracts each individual is cognizant is attached.) 

 
 2. I (we) understand that Section 12.90.070 of the Nuclear Free Berkeley Act (Berkeley 

Municipal Code Ch. 12.90; Ordinance No. 5784-N.S.) prohibits the City of Berkeley 
from contracting with any person or business that knowingly engages in work for nuclear 
weapons. 

 
 3. I (we) understand the meaning of the following terms as set forth in Berkeley Municipal 

Code Section 12.90.130: 
 

  "Work for nuclear weapons" is any work the purpose of which is the development, 
testing, production, maintenance or storage of nuclear weapons or the components of 
nuclear weapons; or any secret or classified research or evaluation of nuclear weapons; 
or any operation, management or administration of such work. 

 
  "Nuclear weapon" is any device, the intended explosion of which results from the energy 

released by reactions involving atomic nuclei, either fission or fusion or both.  This 
definition of nuclear weapons includes the means of transporting, guiding, propelling or 
triggering the weapon if and only if such means is destroyed or rendered useless in the 
normal propelling, triggering, or detonation of the weapon. 

 
  "Component of a nuclear weapon" is any device, radioactive or non-radioactive, the 

primary intended function of which is to contribute to the operation of a nuclear weapon 
(or be a part of a nuclear weapon). 

 4. Neither this business entity nor its parent nor any of its subsidiaries engages in work for 
nuclear weapons or anticipates entering into such work for the duration of its contract(s) 
with the City of Berkeley. 

 
Based on the foregoing, the undersigned declares under penalty of perjury under the laws of the 
State of California that the foregoing is true and correct. 
 
PrintedName:__________________________________Title:____________________________ 
 
Signature:______________________________________Date:___________________________ 
 
Business Entity:         
 

Contract Description/Specification No: FY 2025 Curb Ramp Improvement Project / 25-
11679-C 
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CITY OF BERKELEY 

 
OPPRESSIVE STATES COMPLIANCE STATEMENT FOR PERSONAL SERVICES 

 
The undersigned, an authorized agent of __________________________________________________(hereafter 
"Vendor"), has had an opportunity to review the requirements of Berkeley City Council Resolution Nos. 59,853-
N.S., 60,382-N.S., and 70,606-N.S., (hereafter "Resolutions").  Vendor understands and agrees that the City may 
choose with whom it will maintain business relations and may refrain from contracting with those Business Entities 
which maintain business relationships with morally repugnant regimes.  Vendor understands the meaning of the 
following terms used in the Resolution: 
 
"Business Entity" means "any individual, firm, partnership, corporation, association or any other commercial 
organization, including parent-entities and wholly-owned subsidiaries" (to the extent that their operations are related 
to the purpose of the contract with the City). 
 
"Oppressive State" means: Tibet Autonomous Region, the provinces of Ado, Kham, and U-Tsang; and Burma 
(Myanmar) 
 
"Personal Services" means "the performance of any work or labor and shall also include acting as an independent 
contractor or providing any consulting advice or assistance, or otherwise acting as an agent pursuant to a contractual 
relationship." 
 
Contractor understands that it is not eligible to receive or retain a City contract if at the time the contract is executed, 
or at any time during the term of the contract it provides Personal Services to: 
 
a. The governing regime in any Oppressive State. 
b. Any business or corporation organized under the authority of the governing regime of any Oppressive State. 
c. Any person for the express purpose of assisting in business operations or trading with any public or private 

entity located in any Oppressive State. 
 
Vendor further understands and agrees that Vendor's failure to comply with the Resolution shall constitute a default 
of the contract and the City Manager may terminate the contract and bar Vendor from bidding on future contracts with 
the City for five (5) years from the effective date of the contract termination. 
 
The undersigned is familiar with, or has made a reasonable effort to become familiar with, Vendor's business structure 
and the geographic extent of its operations.  By executing the Statement, Vendor certifies that it complies with the 
requirements of the Resolution and that if any time during the term of the contract it ceases to comply, Vendor will 
promptly notify the City Manager in writing. 
 
Based on the foregoing, the undersigned declares under penalty of perjury under the laws of the State of California 
that the foregoing is true and correct. 
 
 
Printed Name:  __________________________  Title: ____________________________ 
 
Signature: _______________________________  Date: _____________ 
 
Business Entity: _____________________________________________________________________ 
 
I am unable to execute this Statement; however, Vendor is exempt under Section VII of the Resolution.  I have attached 
a separate statement explaining the reason(s) Vendor cannot comply and the basis for any requested exemption. 
 
Signature: _______________________________  Date: _____________ 
 
Contract Description/Specification No. FY 2025 Curb Ramp Improvement Project / 25-11679-C 
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CITY OF BERKELEY 
MEMORANDUM OF UNDERSTANDING (MOU) 

 
 
1. In the performance of this contract the Contractor (and all Sub-contractors) agree not to 
discriminate pursuant to Section 13.26 of the Berkeley Municipal Code. 
 
2. In the performance of this contract the Contractor agrees that he/she is also responsible for 
his/her Sub-Contractors' Compliance with Section 13.26 of the Berkeley Municipal Code. 
 
3. For contracts that are not governed by a Community Workforce Agreement, the Contractor 
agrees to comply with Section 13.26 of the Municipal Code as it applies to the First Source 
Program (see Section 13.26.080). 
 
The Contractor agrees to submit periodic employment and wage reports to the City's Contract 
Compliance Officer upon reasonable request. 
 
 
 
 
________________________________  ___________________________________ 
Contractor       City Engineer or designee 
 
_______________________________  __________________________________ 
Date       Date 
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AGREEMENT FOR CHANGE IN SUB-CONTRACTORS 

 
I agree to use the Subcontractor(s) listed in the signed contract with the City of Berkeley.  If it should become necessary to change 
Subcontractors, I will notify the Public Works Engineering Division by completing the following information: 
 

Current Subcontractor(s) Alternate Subcontractors Reason for Change Date 
    
    
    
    
    
    
    
    
    

 
Signed by:         Verified by: 
 
 
______________________  _______________________  ___________________________________ 
Prime Contractor   Subcontractor    City of Berkeley City Engineer or designee 
 
Date: ________________  Date: _________________  Date: ________________ 
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WORKFORCE COMPOSITION FORM FOR ALL CONSTRUCTION CONTRACTS 

 
This form is to be completed and submitted prior to the Non-Discrimination Conference.  The Contractor and all Subcontractors who will 
do work valued at $3,000 or more are required to submit this form.  Weekly payroll reports will be compared to this listing to monitor 
compliance with the City of Berkeley Municipal Code Section 13.26.  A payroll printout or other listing of employees providing the same 
information will be accepted. 
 
Name of Contractor/Subcontractor: _______________________________________________________ 
 
Project: ___________________________________________________________________________ 
 

 
 
Name 

 
 
Race* 

 
 
Sex** 

 
 
Trade/Craft 

Basic 
Hourly 
Rate 

 
Hire 
Date 

Employees 
to be used 
on this job 

 
 
 
 
 
 
 
 
 
 

      

* A=Asian or Pacific Islander              **M = Male 
  AI=American Indian                          **F = Female 
  B=Afro American   
  C=Caucasian        _____________________________________________________ 
  H=Hispanic (Mexican, Puerto Rican, Spanish,   Signature of Contractor/Subcontractor   Date 
 Cuban, Chicano, Central or South American) 
       Verified By: ______________________________________________ 
         City of Berkeley-City Engineer or designee 
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OCCUPATIONAL CATEGORIES 
 
Officials and Administrators: Occupations in which employees set broad policies, exercise overall 
responsibility for execution of these policies, or provide specialized consultation on a regional, district or area 
basis. Includes: department heads, bureau chiefs, division chiefs, directors, deputy superintendents, unit 
supervisors and kindred workers. 
 
Professionals: Occupations which require specialized and theoretical knowledge which is usually acquired 
through college training or through work experience and other training which provides comparable 
knowledge. Includes: personnel and labor relations workers, social workers, doctors, psychologists, registered 
nurses, economists, dietitians, lawyers, systems analysts, accountants, engineers, employment and vocational 
rehabilitation counselors, teachers or instructors, and kindred workers. 
 
Technicians: Occupations which require a combination of basic scientific or technical knowledge and manual 
skill which can be obtained through specialized post-secondary school education or through equivalent on-
the-job training. Includes computer programmers and operators, technical illustrators, highway technicians, 
technicians (medical, dental, electronic, physical sciences) and kindred workers. 
 
Protective Service Workers: Occupations in which workers are entrusted with public safety, security and 
protection from destructive forces. Includes: Police officers, fire fighters, guards, sheriffs, bailiffs, correctional 
officers, detectives, marshals, harbor patrol officers and kindred workers. 
 
Paraprofessionals: Occupations in which workers perform some of the duties of a professional or technician 
in a supportive role, which usually requires less formal training and/or experience normally required for 
professional or technical status. Such positions may fall within an identified pattern of a staff development 
and promotion under a "New Careers" concept. Includes: library assistants, research assistants, medical aides, 
child support workers, police auxiliary, welfare service aides, recreation assistants, homemaker aides, home 
health aides, and kindred workers. 
 
Office and Clerical: Occupations in which workers are responsible for internal and external communication, 
recording and retrieval of data and/or information and other paperwork required in an office. Includes: 
bookkeepers, messengers, office machine operators, clerk-typists, stenographers, court transcribers, hearings 
reporters, statistical clerks, dispatchers, license distributors, payroll clerks, and kindred workers. 
 
Skilled Craft Workers: Occupations in which workers perform jobs which require special manual skill and 
a thorough and comprehensive knowledge of the processes involved in the work which is acquired through 
on-the-job training and experience or through apprenticeship or other formal training programs. Includes: 
mechanics and repairpersons, electricians, heavy equipment operators, stationary engineers, skilled machining 
occupations, carpenters, compositors and typesetters, and kindred workers. 
 
Service/Maintenance: Occupations in which workers perform duties which result in or contribute to the 
comfort, convenience, hygiene or safety of the general public or which contribute to the upkeep and care of 
buildings, facilities or grounds of public property. Workers in this group may operate machinery. Includes: 
chauffeurs, laundry and dry cleaning operatives, truck drivers, bus drivers, garage laborers, custodial 
personnel, gardeners and groundskeepers, refuse collectors, and construction laborers. 
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NOTICE REGARDING THE EQUAL BENEFITS ORDINANCE 
 
As a condition of being awarded a contract with the City of Berkeley, the selected Contractor shall 
be required, during the performance of the agreement, to comply with the City's non-discrimination 
provisions of the Equal Benefits Ordinance (EBO) as set forth in Berkeley Municipal Code, 
Chapter 13.29. 
 
The EBO requires that during the performance of a contract, the Contractor shall provide equal 
benefits to its employees with spouses and employees with domestic partners. 
 
The EBO is applicable to the following employers: 
 

 For-profit employers that have a contract with the City for the purchase of goods, services, 
public works or improvements, and other construction projects in the amount of $25,000 
or more 

 
 Non-profit employers that have a contract with the City for the purchase of goods, services, 

public works or improvements, and other construction projects in the amount of $100,000 
or more 

 
 Lessees of public property, licensees, concessionaires, and franchises that generate 

$350,000 or more in annual gross receipts 
 

 Entities which receive a grant agreement of $100,000 or more 
 
Contractors who are subject to the EBO must certify to the City that they are in compliance with 
the EBO and post this notice in a conspicuous place where all employees can see it.  Subject 
contractors must also allow authorized City representatives access to records so the City can verify 
compliance with the Ordinance.  
 
Compliance with the EBO 
 
If a Contractor has not received a waiver from complying with the EBO and the timeframe within 
which it can delay implementation has expired but it has failed to comply with the EBO, the 
Contractor may be deemed to be in material breach of the City agreement.  In such cases, the City 
may cancel, terminate or suspend the City agreement, in whole or in part.  The City also may deem 
the Contractor an irresponsible bidder and disqualify the Contractor from contracting with the City 
for a period of five years.  In addition, the City may assess liquidated damages against the 
Contractor which may be deducted from money otherwise due the Contractor, and pursue any 
other remedies available at law or in equity. 
 
Violations: Any suspected violations of the EBO should be reported to: 
EBO Compliance Officer 
City Manager's Office 
2180 Milvia St 
Berkeley, CA  94704 
510-981-7000
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CITY OF BERKELEY 
EQUAL BENEFITS ORDINANCE DISCLOSURE FORM 

 
As a condition of being awarded a contract with the City of Berkeley, the selected Contractor/Vendor ("Contractor") may be 
required, during the performance of the contract, to comply with the City's non-discrimination provisions of the Equal Benefits 
Ordinance ("EBO") as set forth in Berkeley Municipal Code, Chapter 13.29.  The EBO requires that during the performance 
of a contract, the Contractor shall provide equal benefits to its employees with spouses and employees with domestic partners.  
Benefits include, but are not limited to, health benefits, bereavement leave, family medical leaves, membership and membership 
discounts, moving expenses, retirement benefits, and travel benefits.  A cash equivalent payment is permitted if an employer 
has taken all reasonable efforts to provide domestic partner's with access to benefits but is unable to do so.  A situation in which 
a cash equivalent payment might be used is if the employer has difficulty finding an insurance provider that is willing to provide 
domestic partner benefits  
 
The EBO is applicable to the following employers: 
 

 For-profit employers that have a contract with the City for the purchase of goods, services, public works or 
improvements, and other construction projects in the amount of $25,000 or more 

 Non-profit employers that have a contract with the City for the purchase of goods, services, public works or 
improvements, and other construction projects in the amount of $100,000 or more 

 Lessees of public property, licensees, concessionaires, and franchises that generate $350,000 or more in annual gross 
receipts 

 Entities which receive a grant agreement of $100,000 or more 
 

Contractors who are subject to the EBO must certify to the City before execution of the contract by completing form EBO-1 
that they are in compliance with the EBO or have been issued a waiver by the City.  Contractors must also allow authorized 
City representatives access to records so the City can verify compliance with the Ordinance.  
 
The EBO includes provisions that address difficulties associated with implementing procedures to comply with the EBO.  
Contractors can delay implementation of procedures to comply with the EBO in the following situations: 
 
(1) until the first effective date after the first open enrollment process following the contract execution date, not to exceed two 

years if the Contractor submits evidence of engaging in reasonable efforts to comply with the EBO;  
(2) until administrative steps can be taken to incorporate nondiscrimination in benefits in the contractor's infrastructure, not to 

exceed three months, unless extended at the discretion of the City Manager; and  
(3) until the expiration of a Contractor's current collective bargaining agreement(s)  
 
Compliance with the EBO 
 
If a Contractor has not received a waiver from complying with the EBO and the timeframe within which it can delay 
implementation has expired but it has failed to comply with the EBO, the Contractor may be deemed to be in material breach 
of the City agreement.  In the event of a material breach, the City may cancel, terminate or suspend the City agreement, in 
whole or in part.  The City also may deem the Contractor an irresponsible bidder and disqualify the Contractor from contracting 
with the City for a period of five years.  In addition, the City may assess liquidated damages against the Contractor which may 
be deducted from money otherwise due the Contractor, and pursue any other remedies available at law or in equity. 
 
By my signature below, I acknowledge that the Contractor understands that to the extent it is subject to the provisions of B.M.C. 
Chapter 13.29, the Contractor shall comply with this provision. 
 
Printed Name: ________________________Title:______________________________________ 
 
Signature: ___________________________Date:_____________________________________ 
 
Business Entity:  ___________________________________________________________________________ 
 
Contract Description/Specification No: FY 2025 Curb Ramp Improvement Project / 25-11679-C 
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Form EBO-1 

CITY OF BERKELEY 
CERTIFICATION OF COMPLIANCE WITH EQUAL BENEFITS ORDINANCE 

 

If you are a contractor, return this form to the originating department/project manager.   If you are a vendor (supplier 
of goods), return this form to the Purchasing Division of the Finance Dept.   
 

SECTION 1. CONTRACTOR/VENDOR INFORMATION 

Name: Vendor No.: 

Address: City: State:  ZIP: 

Contact Person:  Telephone:  

E-mail Address: Fax No.: 
 

SECTION 2. COMPLIANCE QUESTIONS 
 
A. The EBO is inapplicable to this contract because the contractor/vendor has no employees. 

 Yes   No  (If "Yes," proceed to Section 5; if "No", continue to the next question.) 
 
B. Does your company provide (or make available at the employees' expense) any employee benefits? 
  Yes   No 

If "Yes," continue to Question C. 
If "No," proceed to Section 5.  (The EBO is not applicable to you.) 

 
C. Does your company provide (or make available at the employees' expense) any benefits to  

the spouse of an employee? ........................................................................................  Yes  No 
 
D. Does your company provide (or make available at the employees' expense) any benefits to  

the domestic partner of an employee? ..........................................................................  Yes  No 
 

If you answered "No" to both Questions C and D, proceed to Section 5.  (The EBO is not applicable 
to this contract.) If you answered "Yes" to both Questions C and D, please continue to Question E.   
If you answered "Yes" to Question C and "No" to Question D, please continue to Section 3. 

 
E. Are the benefits that are available to the spouse of an employee identical to the benefits that  

are available to the domestic partner of the employee? ...............................................  Yes  No 
 
If you answered "Yes," proceed to Section 4.  (You are in compliance with the EBO.) 
If you answered "No," continue to Section 3. 

 

SECTION 3.  PROVISIONAL COMPLIANCE 
 
A. Contractor/vendor is not in compliance with the EBO now but will comply by the following date:   

 
 By the first effective date after the first open enrollment process following the contract start date, 

not to exceed two years, if the Contractor submits evidence of taking reasonable measures to comply 
with the EBO; or  

 

 At such time that administrative steps can be taken to incorporate nondiscrimination in benefits 
in the Contractor's  

infrastructure, not to exceed three months; or 
 

 Upon expiration of the contractor's current collective bargaining agreement(s). 
 

To be completed by 

Contractor/Vendor 
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B. If you have taken all reasonable measures to comply with the EBO but are unable to do so,  

do you agree to provide employees with a cash equivalent?* ......................................  Yes  No 
 
* The cash equivalent is the amount of money your company pays for spousal benefits that are unavailable for domestic 
partners. 
 

 
SECTION 4. REQUIRED DOCUMENTATION 
 
At time of issuance of purchase order or contract award, you may be required by the City to provide 
documentation (copy of employee handbook, eligibility statement from your plans, insurance provider 
statements, etc.) to verify that you do not discriminate in the provision of benefits.   
 

SECTION 5. CERTIFICATION 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 
correct and that I am authorized to bind this entity contractually.  By signing this certification, I further agree 
to comply with all additional obligations of the Equal Benefits Ordinance that are set forth in the Berkeley 
Municipal Code and in the terms of the contract or purchase order with the City. 
 

Executed this _______day of _________________, in the year __________, at ______________, _____ 
            (City)      (State) 
 
___________________________________________________________________________ 
Name  (please print)       Signature    

 
___________________________________________________________________________ 
Title         Federal ID or Social Security Number 
 
 
 

Article I. FOR CITY OF BERKELEY USE ONLY 

  Non-Compliant (The City may not do business with this contractor/vendor)  

  One-Person Contractor/Vendor                     Full Compliance                      Reasonable Measures 

  Provisional Compliance Category, Full Compliance by Date: _________________________________________ 

Staff Name(Sign and Print): _____________________________________Date: ____________ ________________ 
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CITY OF BERKELEY 
SANCTUARY CITY COMPLIANCE STATEMENT 

 
The undersigned, an authorized agent of          
(hereafter "Contractor"), has had an opportunity to review the requirements of Berkeley Code Chapter 
13.105 (hereafter "Sanctuary City Contracting Ordinance" or "SCCO").     Contractor understands and 
agrees that the City may choose with whom it will maintain business relations and may refrain from 
contracting with any person or entity that provides Data Broker or Extreme Vetting services to the U.S. 
Immigration and Customs Enforcement Division of the United States Department of Homeland Security 
("ICE").   Contractor understands the meaning of the following terms used in the SCCO:    

 
a. "Data Broker" means either of the following:   

i. The collection of information, including personal information about consumers, from a wide 
variety of sources for the purposes of reselling such information to their customers, which include 
both private-sector business and government agencies;  
 
ii. The aggregation of data that was collected for another purpose from that for which it is 
ultimately used.  
 

b. "Extreme Vetting" means data mining, threat modeling, predictive risk analysis, or other similar 
services." Extreme Vetting does not include:  
  

i. The City's computer-network health and performance tools;  
 
ii. Cybersecurity capabilities, technologies and systems used by the City of Berkeley  

Department of Information Technology to predict, monitor for, prevent, and protect technology 
infrastructure and systems owned and operated by the City of Berkeley from potential cybersecurity 
events and cyber-forensic based investigations and prosecutions of illegal computer based activity. 

 
Contractor understands that it is not eligible to receive or retain a City contract if at the time the contract is 
executed, or at any time during the term of the contract, it provides Data Broker or Extreme Vetting services 
to ICE.   
 
Contractor further understands and agrees that Contractor's failure to comply with the SCCO shall constitute 
a material default of the contract and the City Manager may terminate the contract and bar Contractor from 
bidding on future contracts with the City for five (5) years from the effective date of the contract 
termination.     
By executing this Statement, Contractor certifies that it complies with the requirements of the SCCO and 
that if any time during the term of the contract it ceases to comply, Contractor will promptly notify the City 
Manager in writing.   Any person or entity who knowingly or willingly supplies false information in 
violation of the SCCO shall be guilty of a misdemeanor and up to a $1,000 fine.  
  
Based on the foregoing, the undersigned declares under penalty of perjury under the laws of the State of 
California that the foregoing is true and correct.  Executed this _______ day of ________, 20__, at 
_____________, California. 
 
Printed Name:                                                                             Title:       
 
           Signed:                                                                             Date:      
 
Business Entity:       
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BIDDING & CONTRACTING UNDER THE COMMUNITY WORKFORCE AGREEMENT 
 

 Local Workforce Hiring Goals 

The City of Berkeley's local workforce-hiring goal is 20% of craft hours worked, on a craft by craft basis on locally 
funded projects. City Staff will provide a template to be used by the general contractor (GC) for reporting the summary 
of the total work hours and total number of Berkeley residents, this report is to be submitted with each certified payroll 
(CP), including CP for each subcontractor. GC can compile the report for the subcontractors or can require each sub to 
prepare their own report. Please include documentation detailing efforts to meet the local hire goals, i.e., dispatch 
requests to the unions. Please note the GC is responsible for the local hire component for the entire Project. This report 
will be reviewed by the Joint Administrative Committee (JAC) to monitor compliance of the local workforce hiring 
goals. The JAC may periodically request contractors to attend a JAC meeting to describe and discuss their local hire 
efforts. GC and the subs are strongly encouraged to utilize the city-funded pre-apprenticeship program, Rising Sun 
Energy Center, for the hiring of Berkeley residents on the projects. Rising Sun staff will work closely with the trades 
and the contractor to facilitate the hiring of the program graduates for entry into the trades. City staff will conduct 
periodic interviews of workers throughout the Project. 
 

 Certified Payrolls 

Contractors are required to submit certified payrolls (CP) on a monthly basis to the Public Works Project Manager. 
The monthly report described above shall reflect the information provided on the Certified Payrolls. Address & trade 
for each worker must be included in Certified Payroll and is subject to verification by City staff. Please redact Social 
Security Numbers from CP prior to sending to city staff. When submitting CP, please attach any documentation pertinent 
to your good faith efforts, such as dispatch requests & union hall responses to those requests. 
 

 Core (Regular, experienced) Employees 

A non-signatory contractor may use up to five (5) of its own "core" employees provided that the first worker hire comes 
from the union, second worker is "core", third worker from the union, fourth worker is "core", and so forth. The 
contractors' worker must comply with the Union Hall's registration process; the contractor and subcontractor may 
request by name, and the local will honor, referral of the core employee(s) who have applied to the local union hall for 
work on the Project and who demonstrate the following qualifications: 1) possess any license required by state or federal 
law, 2) have worked at least 1,000 hours in the construction craft during the prior three years, 3) have been on the 
Contractor's active payroll for at least sixty (60) out of the one hundred and eighty (180) hours in the calendar year 
immediately prior to contract award, 4) must have the ability to safely perform the basic functions of the applicable 
trade, and 5) must reside in Berkeley. 
 

 Hiring Plan 

A hiring plan is to be submitted prior to the Notice to Proceed date, with the understanding that the workforce may change 
during the Project. The hiring plan is used as baseline information, with the monthly workforce utilization reports, 
certified payroll and dispatch request documentation serving as confirmation of good faith efforts to hire locally. 

 
 Apprentices 

Consistent with the requirements of California Labor Code § 1776, 1777.5 and 1777.6, contractors and their 
subcontractors are required to hire at least one Berkeley resident as a First Period Apprentice for $500,000 or more of 
total bid amount, thereafter, for every five million dollars of the total bid amount the Prime Contractor and their 
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subcontractors are required to hire one additional first period apprentice. Berkeley residents that participate in local 
workforce development programs will be screened and referred for the apprenticeship opportunities, city staff, union 
halls & training programs will facilitate this process. 
 

 California Prevailing Wages 

All construction workers will be paid prevailing wages as determined by the State of California. Benefits are the 
established labor-management vacation, pension or other form of deferred compensation plan, apprenticeship and 
health benefit funds for each hour worked. Any local collectively bargained wage and/or fringe benefit increase shall be 
recognized on the date on which they become effective. 

 

 Agreement to be Bound 

All general contractors and all sub-contractors, including trucking, and regardless of tier, must sign an Agreement to 
be Bound to the CWA. This agreement binds the contractor to the terms of the CWA for the awarded Project only.  It 
does not bind any contractor to a union agreement for any other project. 

 

 Pre-Job Conference 

Prior to start of construction, the successful general contractor and all subcontractors are required to attend a pre-job 
conference with the affected Building & Construction Trades Council. The Pre-Job request form shall include 
subcontractor information including scopes of work. The Agreements to be Bound shall be submitted prior to the Pre-
job Conference. General Contractor and subcontractors will make craft/trade work assignments at this meeting. Should 
any union disagree, it may follow the established jurisdictional dispute resolution process provided in the Community 
Workforce Agreement. The pre-job conference may be held via conference call arranged by the building trades, city 
staff will also participate in the pre-job conference. 

 

 Joint Administrative Committee 

This Committee shall be comprised of up to two (2) representative selected by the City; up to two (2) representatives 
of the signatory Unions and Alameda County Building and Construction Trades Council; and one (1) contractor 
representative, mutually selected by the City and the Alameda County Building and Construction Trades Council. Each 
representative shall designate an alternate who shall serve in his or her absence for any purpose contemplated by this 
Agreement. The Joint Administrative Committee shall meet regularly to review the implementation of the Agreement 
and the progress of the Projects including, but not limited to, compliance with Article 8, prevailing wage, safety, craft 
workforce levels and construction progress. The JAC may contact the Contractor and/or their subcontractors in writing 
to request their presence at a JAC meeting to describe good faith efforts throughout the Project or at the end of a project. 

 

 
CWA Administration:  
Department of Health, Housing and  
Community Services 
2180 Milvia, 2nd floor 
Berkeley, CA 94704  
localhire@cityofberkeley.info
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AGREEMENT TO BE BOUND 

 
 
The undersigned, as a Contractor or Subcontractor ("Contractor") on a City Project ("Project"), 
for and in consideration of the award to it of a contract to perform work on said Project, and in 
further consideration of the mutual promises made in the Project's Community Workforce 
Agreement ("Agreement"), a copy of which was received and is acknowledged, hereby: 
 
1. Accepts and agrees to be bound by the terms and conditions of the Agreement, together with 
any and all amendments and supplements now existing or which are later made to said 
Agreement. 
 
2. Certifies that it has no commitments or agreements which would preclude its full and 
complete compliance with the terms and conditions of said Agreement; 
 
3. Agrees to secure from any Contractor (as defined in said Agreement) which is or becomes 
a subcontractor (of any tier) to it, and from any successors, a duly executed Agreement to be 
bound in a form identical to this document. 
 
4. Contractor agrees that it shall be bound by all applicable trust agreements and plans for the 
provision of such fringe benefits as accrue to the direct benefit of the construction persons, 
including Health and Welfare, Pension, Training, Vacation, and/or other direct benefits 
provided pursuant to the appropriate craft agreement contained in Schedule "A" of Agreement. 
 
Date: _______________ 
 
Company Name: ____________________________________________ 
 
Name of Prime Contractor or Higher Level Subcontractor: 
___________________________________________________________ 
 
Name of Project: FY 2025 CURB RAMP IMPROVEMENT PROJECT, 25-11679-C  
 
Signature:_____________________________________________________ 
 
Print Name:____________________________________________________ 
 
Title:_________________________________________________________ 
 
Contractor’s License #: _______________________ 
 
Motor Carrier Permit (CA) #: _______________________
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COMMUNITY WORKFORCE AGREEMENT (CWA) HIRING PLAN 
 (to be submitted with signed Agreement to be Bound) 

 
Name of Project:   
 
Name of Company Reporting: __________________________________________________ 
 
Name of Person Completing Form: ____________________________________ 
 
 
_______________________________       _______________ 
                                                                                     Name/Title                                                       
Signature                                  Date 
 
Employee Name* 

 
Employee 
Address 

City & Zip 
Code 

Trade Estimated 
Hours on 
Project 

Journey or 
Apprentice & 

Period 

Base 
Pay Rate 

       

       

       

       

       

       

       

       

       

       

       

       
 *If employee is TBD please enter the trade & planned hours only, and re-submit form with names and addresses after 
workforce is determined.   

 20% local hire goal-Berkeley residents only 
 
 Signatory to union:  □Yes  □No          If yes, please list trades: _____________________________________________ 
 Comments: 
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PERFORMANCE BOND 
 

CALIFORNIA PUBLIC WORKS 
 
KNOW ALL MEN BY THESE PRESENTS, 

 That we, _______________________________________________________ 

_________________________________________________________________ as Principal, and 

_____________________________________________________, a Corporation organized and 

existing under the laws of the State of ___________________________________ and authorized to 

transact surety business in the State of California, as Surety, are held and firmly bound unto the City 

of Berkeley (hereinafter called Obligee), in the sum of ______________________ Dollars 

($__________________________________), for the payment whereof well and truly to be made 

and we each of us bind ourselves, our heirs, executors, administrators, successors and assigns, 

jointly and severally, firmly by these presents. 

 THE CONDITION of the above obligation is such that, Whereas, the above named bounden 

principal entered into a contract dated ________________________, 20 ___ with the said Obligee to 

do and perform the following work, to-wit: 

 which contract is hereby referred to, incorporated by reference, and made a part hereof as fully 

and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, That 

if the above bounden Principal shall well and truly keep, do, pay and perform, each and every, all and 

singular, all the matters, provisions, undertakings, covenants, terms, conditions, agreements and 

things in said contract set forth and specified to be by the said principal kept, done, paid and performed 

at the time and in the manner in said contract specified, and shall pay over, make good and reimburse 
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to the above-named Obligee, all loss and damages which said Obligee may sustain by reason of failure 

or default, or breach on the part of said Principal, then this obligation shall be void; otherwise to be 

and remain in full force and effect. 

 Whenever Principal shall be, and is declared by Obligee to be in default under the contract, 

the Obligee having performed Obligee's obligations thereunder, the Surety may promptly remedy the 

default, or shall promptly: 

 1)  Complete the Contract in accordance with its terms, provisions, undertakings, covenants, 

agreements, clauses, and conditions, or 

 2)  Obtain a bid or bids for completing the contract in accordance with its terms, provisions, 

undertakings, covenants, agreements, clauses, and conditions, and upon determination by Surety of 

the lowest responsible Bidder, or, if the Obligee elects, upon determination by the Obligee and the 

Surety jointly of the lowest responsible Bidder, arrange for a contract between such Bidder and 

Obligee, and make available as work progresses (even though there should be a default or a succession 

of defaults under the contract of completion arranged under this paragraph) sufficient funds to pay 

the cost of completion less the balance of the contract price, but not exceeding, including other costs 

and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph 

hereof.  The term "balance of the contract price," as used in this paragraph, shall mean the amount 

payable by Obligee to principal under the contract and amendments, thereto, less the amount properly 

paid by Obligee to Contractor. 

 Any suit under this bond must be instituted before the expiration of two (2) years from the 

date on which final payment under the contract falls due. 

 No right of action shall accrue on this bond to or for the use of any person or corporation other 

than the Obligee named herein or the heirs, executors, administrators or successors of Obligee. 
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 If any action or law or in equity is brought to enforce or interpret the provisions of this bond, 

the prevailing party shall be entitled to reasonable attorney's fees in addition to any other relief to 

which it may be entitled. 

 

SIGNED AND SEALED THIS ______________________________ day of 

 

________________________, 20 _______. 

 

 

 

 

    ____________________________________________ 

 

 

    ____________________________________________ 

        Principal 

 

 

 

    ____________________________________________ 

 

 

    ____________________________________________ 

      Surety Attorney In Fact 
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COMMERCIAL GENERAL AND AUTOMOBILE LIABILITY ENDORSEMENT 
 
The attached Certificates of Insurance are hereby certified to be a part of the following policies 
having the following expiration dates: 
 

Policy No. Company Providing Policy Expir. Date 
_______________ __________________________ _________ 
_______________ __________________________ _________ 
_______________ __________________________ _________ 

 
 The scope of the insurance afforded by the policies designated in the attached certificates is 
not less than that which is afforded by the Insurance Service Organization's or other "Standard 
Provisions" forms in use by the insurance company in the territory in which coverage is afforded. 
 
 Such Policies provide for or are hereby amended to provide for the following: 
 
1. The named insured is ________________________________________. 
 
2. CITY OF BERKELEY ("City") is hereby included as an additional insured with respect to 

liability arising out of the hazards or operations under or in connection with the following 
agreement: 

 _______________________________________________________. 
 
 The insurance provided applies as though separate policies are in effect for both the named 

insured and City but does not increase the limits of liability set forth in said policies. 
 
3. The limits of liability under the policies are not less than those shown on the certificate to 

which this endorsement is attached. 
 
4. Cancellation or material reduction of this coverage will not be effective until thirty (30) days 

following written notice to City Engineer, Engineering Division, Department of Public 
Works, Berkeley, CA. 

 
5. This insurance is primary, and the insurer is not entitled to any contribution from insurance 

in effect for City. 
 
 The term "City" includes successors and assigns of the City and the officers, employees, 

agents, and volunteers. 
 
         _______________________________________ 
       Insurance Company 
 
 Date: _____________  By: ______________________________________ 
      Signature of Underwriter's 
      Authorized Representative 
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CITY OF BERKELEY 
 

RIGHT TO AUDIT FORM 
 
The contractor agrees that pursuant to Section 61 of the Berkeley City Charter, the City Auditor's 
office may conduct an audit of Contractor's financial, performance, and compliance records 
maintained in connection with the operations and services performed under this contract. 
 
In the event of such audit, Contractor agrees to provide the Auditor with reasonable access to 
Contractor's employees and make all such financial, performance, and compliance records 
available to the Auditor's office.  City agrees to provide Contractor an opportunity to discuss and 
respond to/any findings before a final audit report is filed. 
 
 
Signed:______________________________________ Date:__________________ 
 
Print Name & Title:_______________________________________________________ 
 
Company:_______________________________________________________________  
 
 
 
Questions regarding this form may be directed to the Auditor's Office, at (510) 981-6750 
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SECTION 1 - DEFINITION OF TERMS 
 
 
101.1  -- Whenever in these specifications, or in any 

documents or instruments where these 
specifications govern, the following terms are used, 
they shall have the following meanings: 

 
101.2 AASHTO -- The latest revised specifications of the American 

Association of State Highway and Transportation 
officials. 

 
101.3 As Directed -- As directed by the Engineer or his designated 

representative. 
 
101.4 ASTM -- The latest revised specifications of the American 

Society for Testing Materials. 
 
101.5 Standard Specifications  The latest revised "Standard Specifications for 

Public Works Construction" by the Southern 
California Chapter, American Public Works 
Association, Part 2 and Part 3, construction 
materials and construction methods respectively, as 
amended herein. 

 
101.6 Bidder -- Any individual, firm, partnership, or corporation 

submitting a proposal for the work contemplated, 
acting directly or through a duly authorized 
representative. 

 
101.7 City, Agency -- City of Berkeley. 
 
101.8 Council -- City Council of the City of Berkeley. 
 
101.9 Engineer -- The Assistant City Manager for Public Works of the 

City of Berkeley or his designated representatives. 
 
101.10 Contract -- The written agreement covering the performance of 

the work. 
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101.11 Contractor -- The person or persons, partnership, association or 

corporation, private or municipal, who have entered 
into a contract with the City, as party or parties of 
the second part of his or their legal representatives. 

 
101.12 Laboratory -- The official testing laboratory of the City or other 

laboratories authorized by the Engineer. 
 
101.13 Proposal -- The written offer of the bidder for the work when 

made out and submitted on the prescribed proposal 
form, properly signed and guaranteed. 

 
101.14 Proposal Guaranty -- The security required by the notice to bidders to be 

furnished by the bidder as a guaranty that the bidder 
will enter into a contract for the construction of the 
work if it is awarded to him. 

 
101.15 Plans -- The official plans, profiles, cross-sections, details 

working drawings, and mental drawings, or 
reproductions thereof, approved by the Engineer, 
which show the location, character, dimensions, and 
details of the work to be done, and which are to be 
considered as a part of the contract supplementary 
to these specifications. 

 
101.16 Purchasing Agent _ The Purchasing Agent of the City of Berkeley. 
 
101.17 Specifications -- The directions, provisions, and requirements 

contained herein, supplemented by special 
provisions, pertaining to the method and manner of 
performing the work, and to the quantities and 
qualities of materials to be furnished under the 
contract.  The term specifications shall include the 
General Provisions, Detailed and Technical 
Specifications, Special Provisions, Standard 
Details, the Contract Documents, and all 
supplementary agreements entered into between the 
contracting parties. 
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101.18 Subcontractor -- The person or persons, partnership, association, or 
corporation, private or municipal, who have a direct 
contract with the contractor.  It includes one who 
furnishes material worked to a special design 
according to the plans or specifications of the work, 
but does not include one who merely furnishes 
material. 

 
101.19 Street -- Any dedicated right-of-way for public use as an 

avenue, highway, lane alley, court, crossing, or 
intersection. 

 
101.20 The Work -- All the work described in the specifications and 

contract or indicated on the plans as the 
contemplated improvement covered by the contract. 

 
101.21 Contract Change Order -- A written order to the Contractor signed by the 

Engineer directing an addition, deletion or revision 
in the work, or an adjustment in the contract price or 
the contract time issued after the effective date of 
the contract.  A change order may or may not also 
be signed by the Contractor. 

 
101.22 Allowance -- An inexact bid quantity listed on the Bidder's 

Proposal in anticipation that work of the particular 
nature will be required, but the quantity is not 
known until the work of the whole is in progress or 
completed.  The quantity listed is for comparison of 
total bids.  Bidder agrees to do each unit of work for 
the unit price bid in the proposal. 

 
101.23 Resident Engineer -- Designated inspection representative(s) of the 

Engineer. 
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SECTION 2 - PROPOSAL REQUIREMENTS AND CONDITIONS 
 
 
201.1 Availability of Plans and Specifications.  Plans and specifications may be examined at the 
office of the Engineering Division.  Copies of the plans and specifications are available at the office of the 
Engineering Division.  Copies of the Notice to Bidders and proposal forms may be obtained from the 
Engineering Division. 
 
201.2 Approximate Estimate.  The quantities given in the Notice to Bidders, proposal, and contract 
forms are approximate only, being given as a basis for the comparison of bids, and the City does not, 
expressly or by implication, agree that the actual amount of work will correspond therewith.  For work bid 
on a lump sum price basis, any estimate of quantities is provided only for the convenience of Bidders and 
is not guaranteed correct by the City. 
 
201.3 Examination of Plans, Specifications, and Site of the Work.  The Bidder shall examine 
carefully the site of the work contemplated and the proposal, plans, specifications, and contract forms 
therefore.  It will be assumed that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and quantities of work to be performed and materials to be 
furnished, and as to the requirements of these specifications, the plans, and the contract. 
 
201.4 Proposal Form.  All proposals must be submitted on forms for that purpose furnished by the 
City.  Letters of transmittal cannot be considered as part of the bid. 
 
All proposals shall give the prices proposed, and shall be signed by the Bidder, who must give his address.  
The Bidder shall fill out all blanks in the proposal form as therein required.  In case of error, unit prices 
will govern over extensions and written words will govern over numerals, unless it can be established that 
an obviously incorrect entry has been made. 
 
201.5 Rejection of Proposals Containing Alterations or Irregularities.  Proposals may be rejected if 
they show any alterations of form, additions not called for, conditional bids, incomplete bids, or 
irregularities of any kind.  When proposals are signed by an agent, other than an officer or manager of a 
corporation or a member of a partnership, a power of attorney or written authorization must be on file with 
the City prior to opening bids or shall be submitted with the proposal; otherwise, the proposal will be 
rejected as irregular and unauthorized. 
 
201.6 Proposals Guaranty.  All bids shall be presented in a sealed envelope and shall be accompanied 
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by a "proposal guaranty) made payable to "City of Berkeley) and for the amount equal to at least ten 
percent (10%) of the bid unless otherwise specified on the "Notice to Bidders.  Said guaranty shall be an 
unconditional certified or cashier's check, or a bank or postal money order, or bid bond executed as surety 
by a corporation authorized to issue surety bonds in the State of California. 
 
201.7 Withdrawal of Proposals.  Any bid may be withdrawn at any time prior to but not after, the 
hour fixed in the public notice for the opening of bids, provided that a request in writing executed by the 
Bidder or his duly authorized representative, for the withdrawal of such bid is filed with the Purchasing 
Agent.  The withdrawal of a bid shall not prejudice the right of a Bidder to file a new bid. 
 
201.8 Disqualification of Bidders.  More than one proposal from an individual, a firm or partnership, 
a corporation or an association under the same or different names will not be considered.  Reasonable 
ground for believing that any Bidder is interested in more than one proposal for the work contemplated 
will cause the rejection of all proposals in which such Bidder is interested.  If there is a reason of believing 
that collusion exists among the Bidders, none of the participants in such collusion will be considered in 
this or future proposals.  Proposals in which the prices are unbalanced may be rejected. 
 
201.9 Competency of Bidders.  Prior to the submission of bids, the Contractor shall be licensed in 
accordance with the provisions of Chapter 9 of Division III of the Business and Professional Code of the 
State of California and evidence of such license shall be presented to the Engineer on request. 
 
The Engineer may require the Bidder to present satisfactory evidence that he has sufficient experience and 
that he is fully prepared with the necessary capital, materials, machinery, and skilled workmen to carry 
out the contract. 
 
201.10 Material Guaranty.  Before any contract is awarded, Bidders may be required to furnish a 
complete statement of the origin, composition, and manufacture of any or all materials to be used in the 
construction of the work, together with samples, which samples may be subjected to the tests provided for 
in these specifications to determine their quality and fitness for the work. 
 
201.11 Addenda.  Prior to the time set for opening of bids, the Engineer may issue addenda for 
clarification of the plans or specifications or for minor alterations in the work.  Such addenda shall take 
precedence over plans, specifications, and all other Contract Documents issued prior to the opening of 
bids. 
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT 
 
 
301.1 Consideration of Bids.  Bids will be opened publicly by the Purchasing Agent of the City on 

the date and at the time set forth in the "Notice to Bidders."  The right is reserved by the City 
by action of the Council to reject any or all bids, to advertise for new proposals, to negotiate 
in the open market for a contract at a reasonable price, to purchase in the open market, or to 
have the work performed by City employees, or to abandon the work, if in the judgement of 
the Council, the best interests of the City will be promoted thereby. 

 
301.2 Award of Contract.  The award of the contract, if awarded, will be to the lowest responsive 

Bidder whose proposal complies with all the requirements prescribed.  The award, if made, 
will be made within seventy-five (75) calendar days after the opening of the proposals. 

 
 All bids will be compared on the basis of the Engineer's estimate of the quantities of work to 

be done. 
 
301.3 Return of Proposal Guarantees.  All proposal guarantees will be held by the City until the 

contract has been authorized by Council resolution and signed by the City Manager after 
which guarantees for unsuccessful proposals will be returned to the unsuccessful Bidders.  If 
bids are rejected, the proposal guarantees will be returned after the date of the rejection. 

 
301.4 Contract Bonds.  At the time of execution of the contract by the City Manager, the Contractor 

will be required to furnish a Surety Company contract bond for faithful performance in the 
sum of not less than one hundred percent (100%) of the amount of his contract, in addition to 
which he will be required to furnish a Surety Company labor and material bond in the sum of 
not less than one hundred percent (100%) of the amount of the contract in accordance with the 
provisions of state laws. 

 
 Alterations, extensions of time, extra and additional work, and other changes authorized by 

these specifications or any part of the contract may be made without securing the consent of 
the Surety or Sureties on the contract bonds. 

 
301.5 Execution of Contract.  The Bidder's Proposal (offer) shall become a binding contract on the 

parties when the award of a contract pursuant to said proposal is authorized by resolution of 
the City Council.  The proposal will then be executed in writing by the City Manager, or 
his/her authorized representative, in the name of the City. 

 
301.6 Failure to Perform Contract.  If the successful Bidder fails to begin performance of the contract 

within thirty (30) calendar days from the date of the award of the contract, the City will either 
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let the contract to the next lowest Bidder or will reject all other bids and call for new bids.  The 
successful Bidder who has failed to begin performance of the contract shall be liable to the 
City for the sum, not exceeding the amount of such cash, check, money order or bond as shall 
have been deposited as a proposal guaranty, by which the amount of the contract, covering the 
said proposal, executed by and between the City and some third party, may exceed the amount 
bid by the original successful Bidder.  Such portion of said cash, check, money order, or 
original bond as equals said sum shall be deemed to be liquidated damages and shall be 
declared forfeited to the City and shall be collected and paid to the City. 
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SECTION 4 - SCOPE OF WORK 
 
 
401.1 Work to be Done.  The intent is to prescribe complete work or improvement which the 
Contractor undertakes to do in full compliance with the plans, specifications, and contract.  The Contractor 
shall perform all items of work covered and stipulated in the specifications and contract, together with any 
extra work, all in accordance with lines, grades, cross-sections, and dimensions shown on the plans.  It is 
further intended that all miscellaneous work required to make driveways, sidewalks, intersections, roof 
drains, and other privately owned improvements conform to the new work shall be performed by the 
Contractor.  The Contractor shall furnish, unless otherwise provided in these specifications, all material, 
implements, machinery, equipment, tools, supplies, transportation, and labor necessary to the prosecution 
and completion of the work. 
 
All work described in the plans and specifications will be let under one contract unless otherwise set forth 
in the Notice to Bidders or on the Bidder's Proposal. 
 
401.2 Alterations and Increased or Decreased Quantities.  The City reserves the right in writing, to 
increase or decrease the quantity, to order additions to, omissions from, or corrections, alterations and 
modifications in the line, grade, form dimensions, plan or kind or amount of work, or materials herein 
contemplated, or any part thereof, either before or after the beginning of construction, as may be deemed 
necessary or advisable by the Engineer, provided such alterations do not change the total cost of the project, 
based on original estimated quantities and the unit prices bid, by more than twenty percent (20%), and 
provided further that such items do not change the total cost of any major item by more than fifty percent 
(50%).  (A major item is one, the total cost of which is more than ten percent (10%) of the total contract 
price.)  Any alterations in excess of these limits will be treated as extra work and will be covered by a 
contract change order, the same as though the alteration were an extra work item. 
 
Should conditions during the progress of the work make it impossible for the Contractor to comply strictly 
with the terms of the contract, the Contractor shall apply in writing to the Engineer for an alteration, 
provided that it is not detrimental to the work or does not entail additional cost.  If such alteration is 
acceptable to the Engineer, the Contractor shall be notified in writing, whereupon the alteration may be 
made.  When such alteration is not acceptable to the Engineer, the Contractor shall determine some other 
method of doing the work which shall be acceptable. 
 
Such alteration and increased or decreased quantities shall in no way affect or make void this contract or 
any part thereof, except what is necessarily affected by such alteration and is clearly the evident intention 
of the parties to this contract. 
 
401.3 Extra Work.  New and unforeseen items of work will be classed as extra work when they 
cannot be covered by any of the various items for which there is a bid price or by combinations of such 
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items, or if the character of an item is materially changed on which the Contractor based his bid price, and 
that change materially increases or decreases the cost of the item as outlined in Section 401.2 hereof. 
 
Prices for extra work shall be itemized and covered by a contract change order submitted by the Contractor 
and approved by the Engineer prior to actual starting of such work. 
 
Should the parties be unable to agree on unit prices for the extra work, or if it is impractical, the Engineer 
may instruct the Contractor to proceed with the work by force account and he shall be paid as provided in 
Section 901.2 of these specifications. 
 
401.4 Unauthorized Work.  Work done without lines and grades being given, work done beyond the 
lines and grades shown on the plans, work done in the absence or without the knowledge of the Engineer, 
including any work performed by subcontractors without proper superintendence by the Contractor, as 
provided for in Section 501.6, or any extra work done without written authority, will be considered as 
unauthorized and at the expense of the Contractor and will not be measured or paid for by the City. 
 
401.5 Protection of Utilities.  A preliminary study of the location of underground utilities within the 
limits of the work has been made.  The location of the underground utilities indicated on the plans is not 
guaranteed to be accurate or complete, but is plotted for the general information of the Contractor.  The 
Contractor shall contact Underground Service Alert (USA) at (800) 227-2600 at least four (4) working 
days before excavating, to allow utility companies to mark and identify their respective utilities within the 
limit of the work.  Aboveground utilities are not shown on the plans.  It shall be the responsibility of the 
Contractor to coordinate and determine the exact locations and/or depths of all of the aboveground utilities, 
underground utilities, and their service locations. 
 
The Contractor shall be responsible for protecting and supporting the aboveground utilities and the 
identified underground utilities that occur in the limits of the work with a method acceptable to the 
respective utility owners.  The cost of protecting and supporting the utilities shall be included in the bid 
prices for the various items of work.  Any identified damage to the SBC Telephone, PG&E, EBMUD, or 
Cable TV lines shall be repaired by the respective utility owner at the Contractor's expense. 
 
See also Sections 701.25.1 and 701.25.2. 
 
401.6 Cleaning Up.  The Contractor shall not allow the site of the work to become littered with trash, 
rubbish, and waste material but shall maintain the same in a neat and orderly condition throughout the 
construction period.  The Engineer shall have the right to determine what is or is not trash, rubbish or waste 
material and the place and manner of disposal. 
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The Contractor shall maintain a neat appearance to the work.  Contractor shall promptly remove splattered 
concrete, asphalt, oil, paint, corrosive liquids and cleaning solutions from surfaces to prevent marring or 
other damage. 
 
Broken concrete debris, and unsuitable excavated native soil during construction shall be disposed of 
concurrently with its removal.  If stockpiling is necessary all debris shall be placed in trash bins daily and 
shall be removed or disposed of weekly.  Any waste shall not be buried on the site or disposed of into 
storm drains, sanitary sewers, streams, or waterways. 
 
Forms or falsework that are to be re-used shall be stacked neatly concurrently with their removal.  Forms 
and falsework that are not to be re-used shall be disposed of concurrently with their removal. 
 
Full compensation for conforming to the provisions in this section, not otherwise provided for, shall be 
considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 
 
Sidewalks, street area, parking strips, and driveway approaches must be kept reasonably clean at all times 
during construction and be completely and carefully cleaned after the work has progressed beyond the 
immediate vicinity to the satisfaction of the Engineer.  Reasonable cleanup is defined as no dust, rock, or 
mud on any portion of the public right-of-way or the private properties as a result of the Contractor's work. 
 
401.7 Dust and Debris Control.  The Contractor shall be responsible for controlling dust in the air 
and rocks, debris, mud or dirt which are scattered as a result of his operations on the job.  The Contractor 
shall be responsible for cleaning all mud, rock, dust, dirt, and debris-producing materials that originate in 
the project area and are deposited on other public or private property by truck tires, spillages, or by other 
means.  The Contractor shall have suitable and adequate street cleaning equipment on the project site at 
all times. 
 
The Contractor shall begin cleanup operation by 3 PM and before the end of each day's work, clean all 
paved portions of the project and paved streets leading from the project that have dust-producing materials 
or debris deposited upon them.  The work areas shall be swept clean at the end of each day's work and at 
other times when directed by the Engineer. 
 
The Contractor shall endeavor, whenever possible, to restrict the use of water to control dust for his 
convenience in order to conserve water during drought situations or mandated rationing required by the 
Water Utility Company.  Whenever flushing of streets or any other work is necessary, the Contractor shall 
provide filter materials at the catch basin to retain any debris and dirt flowing into the City's drainage 
system. 
 



   
FY 2025 CURB RAMP IMPROVEMENT PROJECT SPECIFICATION NO. 25-11679-C 
 
 

 

GENERAL PROVISIONS A-11 

The cost of the above work, including the providing of barricades, water and other materials, labor, and 
equipment shall be at the sole cost and expense of the Contractor. 
 
The Engineer may determine that an emergency exists when dust, rocks, debris, mud, or dirt are scattered 
in the public right of way or in the private properties as a result of Contractor's activities and/or 
deterioration of such conditions due to rain.  The emergency conditions may also be declared when traffic 
or the Contractor's equipment travelling through a job causes dust to fly or rocks, debris, mud, or dirt to 
be scattered.  Similar emergency conditions may be determined by the Engineer if the storage of materials, 
tools, or any other equipment related to the project, in the public rights of way, is causing any obstruction 
or blocks access to the neighboring properties and/or dangerously placed without proper barricades and 
lights and/or backfill stockpiles or debris washing  
away into the street gutter and catch basins. 
 
401.7-1 Emergency Cleanup Work.  In any case in which the Contractor fails to satisfactorily complete 
the cleanup work described in this section, the Engineer or his representative may determine that an 
emergency exists.  In the event an emergency is determined by the Engineer, the Contractor shall 
immediately make available manual labor or mechanical equipment capable of handling the cleaning 
process.  During such an emergency, City forces may be called upon to complete the cleanup work, or the 
City may contract for the cleanup work.  All construction work shall be shut down during this cleanup 
work by the City/contract forces.  The Engineer may shut down further construction work until the 
violations are corrected to the satisfaction of the Engineer.  The cost of the work performed by 
City/Contract forces plus an additional 70% surcharge shall be paid by the Contractor by deduction from 
payment due him on the contract.  No compensation shall be given to the Contractor for stoppage of work. 
 
Such action by the Engineer, however, shall not relieve the Contractor of his responsibility for any 
damages which may occur before, during or after such action has been taken by the Engineer, and shall 
place no liability upon the City or the Engineer. 
 
401.8 Noise Control.  All construction machinery and vehicles employed on the project shall be 
equipped with approved sound muffling devices, and operated in a manner to cause the least noise 
consistent with efficient performance of the work.  Section 701.11 specifies time limitation in which 
engine driven equipment shall not be operated. 
 
401.9 Temporary Light, Power, and Water.  The Contractor shall at its own expense, furnish, install, 
maintain, and remove all temporary light, power, and water, including piping, wiring, lamps, and other 
equipment, necessary for the work.  The Contractor shall not draw water from any fire hydrant, except to 
extinguish a fire, without first obtaining permission from the water agency concerned. 
 
401.10 Coordination With Affected Residents.  This contract may include a significant amount of 
work within construction easements in private property.  The Contractor shall be required to provide 
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adequate notification to, and coordination with, the affected residents.  At least 1 week prior to working in 
easements, the Contractor shall notify the affected residents in writing of the intention to perform work 
within their properties, the starting dates of work, and duration of the work.  The Contractor shall only 
initiate an amount of work that can be reasonably completed on the same day.  If the initiated work is 
unfinished, the Contractor shall provide adequate covers and appropriate barricades and warning signs to 
ensure public safety to the satisfaction of the Engineer.  After completion of work in the easement area, 
the Contractor shall obtain written release from the property owners and give a copy to the Engineer.  Any 
damages to the properties shall be restored and handled in accordance with Section 401.11 of this 
specification. 
 
In addition, service connections may be required to be temporarily stopped for rehabilitation of the sewer 
mains and/or laterals.  At least 1 week prior to working in a particular area, the Contractor shall notify the 
affected residents in writing of the intended work, the starting date and duration, and any coordination 
requirements to facilitate work progress.  The Contractor shall be required to adequately notify affected 
residents of schedule changes. 
 
For service connection disruptions required to make system improvements, the Contractor shall provide a 
second notice to residents/businesses not less than 48 hours prior to service interruption.  For interruptions 
in service longer than the limits specified below, the Contractor shall at his cost arrange for and provide 
in-kind services.  Maximum interruption time without provision of in-kind services for private residences 
shall be as follows: 
 
   Water Services:  4 hours 
   Sewer Services:  7 hours 
 
All interruptions shall be restored by the Contractor at the end of each day. 
 
The Contractor shall plan for and provide the services of a septic tank pumper truck to periodically pump 
out any sewage which may accumulate in excavation pits at the two-way cleanout location.  Alternatively, 
the Contractor may utilize submersible sewage pumps or trash pumps to convey the sewage from the pits 
to a functional portion of the existing sanitary sewer within the project area. 
 
The Contractor shall at all times perform his lateral connection work so as to minimize the quantity of 
sewage which may accumulate, to minimize adverse impacts on public health and sanitation and to 
minimize the potential for odors.  The Contractor shall at all times maintain an adequate supply of bottled 
chlorine bleach (sodium hypochlorite solution) to treat any accumulated sewage should this be determined 
necessary by the Engineer to minimize odors and to protect the public and workers' health. 
 
All costs to the Contractor for coordination with the affected residents shall be included in bid prices for 
the replacement or rehabilitation of sewer mains and laterals. 
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401.11 Protection and Restoration of Existing Improvements.  The Contractor shall be responsible for 
the protection of public and private property adjacent to the Work and shall exercise due caution to avoid 
damage to such property. 
 
The Contractor shall repair or replace all existing improvements and street pavements which are not 
designated for removal (e.g., street sections, curbs, gutters, driveways, fences, walls, structures, 
landscaping, etc.) which are damaged or removed as a result of its operations.  Repairs and replacements 
shall be at least equal to existing improvements, and shall match them in finish and dimensions. 
 
Prior to initiating work in the public right of way and in the easements, the Contractor shall make an 
audio/video cassette tape recording of the affected areas showing all existing improvements, and their 
conditions.  The tapes shall be turned over to the Engineer and shall be used as a historical recording of 
the pre-construction conditions.  The costs of the pre-construction audio-visual survey shall be the 
responsibility of the Contractor. 
 
Any damages to the private properties will be restored to the satisfaction of the property owners/Engineer 
within seven (7) days of the damage(s). 
 
Damages within the public right of way including street pavement will be restored to the satisfaction of 
the Engineer after work on that particular block is completed. 
 
401.12 Submittals.  Where required by the specifications, the Contractor shall submit descriptive 
information which will enable the Engineer to advise the Agency whether the Contractor's proposed 
materials, equipment or methods of work are in general conformance to the design concept and in 
compliance with the drawings and specifications.  The information to be submitted shall consist of 
proposed construction schedule, traffic control plan, shoring, sheeting and bracing as required drawings, 
specifications, descriptive data, certificates, samples, test results and such other information, all as 
specifically required in the specifications.  In some instances, specified submittal information described 
some, but not all, features of the material, equipment, or method of work.  Features not requiring submittals 
shall be as specified. 
 
401.12-1 Contractor's Responsibilities.  Contractor shall be responsible for the accuracy and 
completeness of the information contained in each submittal and shall assure that the material, equipment 
or method of work shall be as described in the drawings.  Submittal documents shall be clearly edited to 
indicate only those items, models, or series of equipment, which are being submitted for review.  All 
extraneous materials shall be crossed out or otherwise obliterated.  The Contractor shall insure that there 
is no conflict with other submittals and notify the Engineer in each case where his submittal may affect 
the work of another contractor or the Agency.  The Contractor shall insure coordination of submittals 
among the related crafts and subcontractors. 
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401.12-2 Transmittal Procedure 
 
401.12-2a General.  Submittals regarding material and equipment shall be accompanied by a transmittal 
form.  A separate form shall be used for each specific item, class of material, equipment, and items 
specified in separate, discrete sections, for which the submittal is required.  Submittal documents common 
to more than one piece of equipment shall be identified with all the appropriate equipment numbers.  
Submittals for various items shall be made with a single form when the items taken together constitute a 
manufacturer's package or are so functionally related that expediency indicates checking or review of the 
group or package as a whole. 
 
401.12-2b Deviation from Contract.  If the Contractor proposes to provide material, equipment, or 
method of work which deviates from the requirements of the plans and specifications, he shall indicate as 
"deviation" on the transmittal form accompanying the submittal copies. 
 
401.12-2c Submittal Completeness.  Submittals which do not have all the information required to be 
submitted, including deviations, are not acceptable and will be returned without review. 
 
401.12-3 Review Procedure.  Submittals are specified for those features and characteristics of materials, 
equipment, and methods of operation which can be selected based on the Contractor's judgment of their 
conformance to the requirements of the plans and specifications.  Other features and characteristics are 
specified in a manner which enables the Contractor to determine acceptable options without submittals.  
The review procedure is based on the Contractor's guarantee that all features and characteristics not 
requiring submittals conform to the plans and specifications.  Review shall not extend to means, methods, 
techniques, sequences or procedures of construction, or to verifying quantities, dimensions, weights or 
gages, or fabrication processes except where specifically indicated or required by the contract documents 
or to safety precautions or programs incident thereto.  Review of a separate item, as such, will not indicate 
approval of the assembly in which the item functions. 
 
When the contract documents require a submittal, the Contractor shall submit the specified information as 
follows: 
 
 1. One reproducible original of all the submitted information.  When individual sheets in the 
submittal exceed 8-1/2 inches x 11 inches, a sepia shall be submitted. 
 
 2. Four copies of all the submitted information.  
 
Unless otherwise specified, within 10 calendar days after receipt of the submittal, the Engineer shall review 
the submittal and return one copy of the marked-up reproducible original noted in 1 above.  The 
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reproducible original will be retained by the Engineer.  The returned submittal shall indicate one of the 
following actions: 
 
 1. If the review indicates that the material, equipment or work method complies with the contract 
documents, submittal copies will be marked "NO EXCEPTIONS TAKEN." In this event, the Contractor 
may begin to implement the work method or incorporate the material or equipment covered by the 
submittal. 
 
 2. If the review indicates limited corrections are required, copies will be marked "MAKE 
CORRECTIONS NOTED." The Contractor may begin implementing the work method or incorporating 
the material and equipment covered by the submittal in accordance with the noted corrections.  
 
 3. If the review reveals that the submittal is insufficient or contains incorrect data, copies will be 
marked "AMEND AND RESUBMIT." Except at his own risk, the Contractor shall not undertake work 
covered by this submittal until it has been revised, resubmitted and returned marked either "NO 
EXCEPTIONS TAKEN" or "MAKE CORRECTIONS NOTED." 
 
 4. If the review indicates that the material, equipment, or work method does not comply with the 
contract documents, copies of the submittal will be marked "REJECTED -SEE REMARKS." Submittals 
with deviations which have not been identified clearly may be rejected.  Except at his own risk, the 
Contractor shall not undertake the work covered by such submittals until a new submittal is made and 
returned marked either "NO EXCEPTIONS TAKEN" or " MAKE CORRECTIONS NOTED." 
 
401.12-4 Effect of Review of Contractor's Submittals.  Review of drawings, methods of work, or 
information regarding materials or equipment the Contractor proposes to provide, shall not relieve the 
Contractor of his responsibility for errors therein and shall not be regarded as an assumption of risks or 
liability by the Engineer or the Agency, or by any officer or employee thereof, and the Contractor shall 
have no claim under the contract on account of the failure, or partial failure, of the method of work, 
material, or equipment so reviewed.  A mark of "NO EXCEPTIONS TAKEN" or "MAKE 
CORRECTIONS NOTED" shall mean that the Agency has no objection to the Contractor, upon his own 
responsibility, using the plan or method of work proposed, or providing the materials or equipment 
proposed. 
 
401.13 Final Cleaning Up.  Upon completion of the work, and before acceptance and final payment, the 
Contractor shall clean the project areas and remove all surplus and discarded materials, falsework, rubbish 
and temporary structures and restore in an acceptable manner all property, both public and private, which 
has been damaged during the prosecution of the work, and shall leave the improvement in a neat and 
presentable condition throughout the entire length of the improvement under contract to the satisfaction of 
the Engineer.  If the Conditions as noted above are not corrected immediately, the Engineer may declare 
an emergency and take necessary action in accordance with Section 401.7-1 of this specification. 
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401.14 Changed Conditions.  The Contractor shall notify the Engineer in writing of the following Work 
site conditions, hereinafter called changed conditions, promptly upon their discovery and before they are 
disturbed. 
 
 1. Subsurface or latent physical conditions differing materially from those represented in the 
Contract; and 
 
 2. Unknown physical conditions of an unusual nature differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character being performed. 
 
The Engineer will promptly investigate conditions when notified or any conditions discovered by him 
which appear to be changed conditions.  If the Engineer determines that the conditions are changed 
conditions and that they will materially increase or decrease the costs of any portion of the Work, a Change 
Order will be issued adjusting the compensation for such portion of the work in accordance with 
Subsection 401.3.  If the Engineer determines that conditions of which has been notified by the Contractor 
do not justify an adjustment in compensation, the Contractor will be so advised in writing.  Should the 
Contractor disagree with such determination, it may submit a notice of potential claim to the Engineer, as 
provided in Subsection 501.12. 
 
If the Engineer determines that the conditions are changed conditions and that they will materially affect 
the performance time, the Contractor, upon submitting a written request, may be granted an extension of 
time subject to the provisions of Subsection 801.7.1. 
 
The Contractor's failure to give notice of changed conditions promptly upon their discovery and before 
they are disturbed shall constitute a waiver of all claims in connection therewith. 
 
401.15 As-Built Records.  The Contractor shall maintain at the jobsite one (1) set of Plans marked to show 
any deviations which have been made from the Plans, including buried or concealed construction and 
utility features revealed during the course of construction.  Record the horizontal and vertical location of 
all buried utilities that differ from the Plans.  These Plans shall be available for review by the Engineer at 
all times.  Upon completion of the work, deliver the marked set of prints in good condition to the Engineer 
for incorporation into the original drawings. 
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SECTION 5 - CONTROL OF THE WORK 
 
 
501.1  Authority of the Engineer.  The Engineer shall decide all questions which may arise as to the 
quality or acceptability of materials furnished and work performed, and as to the manner or performance 
and rate of progress of the work; all questions which may arise as to the interpretation of the Plans and 
Specifications; all questions as to the acceptable fulfillment of the contract on the part of the Contractor; 
and all questions as to compensation.  His decision shall be final and he shall have authority to enforce 
and make effective such decisions and orders which the Contractor fails to carry out promptly. 
 
501.2  Plans.  All authorized alterations affecting the requirements and information given on the 
approved plans shall be in writing.  No changes shall be made in any plan or drawing after the same has 
been approved by the Engineer, except by direction of the Engineer.  Where at any time reference is made 
to the plans, the interpretation shall be the plans as affected by all authorized alterations then in effect. 
 
501.3  Conformity with Plans and Allowable Deviation.  Finished surfaces in all cases shall conform 
with the lines, grades, cross sections, and dimensions shown on the approved plans.  Deviation from the 
approved plans, as may be required by the exigencies of construction, will, in all cases, be determined by 
the Engineer and authorized in writing. 
 
501.4  Coordination with Contract Documents.  These specifications, the plans, and all 
supplementary documents are essential parts of the contract, and a requirement occurring in one is as 
binding as though occurring in all.  They are intended to be cooperative, to describe and provide for a 
complete work.  If there is a conflict between Contract Documents, the document highest in precedence 
shall control.  The precedence shall be: 
 
 1. Federal and State requirements. 
 
 2. Permits from other agencies as may be required by law. 
 
 3. Special Provisions 
 
 4. General Provisions 
 
 5. Contract Plans, including General Notes. 
 
 6. Standard Details. 
 
 7. Amendments to the Standard Specifications for Public Works Construction, 1985 Edition. 
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 8. Standard Specifications for Public Works Construction, 1985 Edition, Part 2 - Construction 
Materials and Part 3 - Construction Methods. 

 
 9. Reference Specifications. 
 
Change orders, supplemental agreements, and approved revisions to Plans and Specifications will take 
precedence over documents listed above.  Detailed plans shall have precedence over general plans. 
 
501.5  Interpretation of Plans and Specifications.  Should it appear that the work to be done or any of 
the matters relative thereto are not sufficiently detailed or explained in the Plans or Specifications, the 
Contractor shall apply to the Engineer for such further explanations as may be necessary and shall conform 
to the same as part of the contract, so far as may be consistent with the original specifications; and in the 
event of any doubt or question arising regarding the true meaning of the Specifications, reference shall be 
made to the Engineer, whose decision thereon shall be final. 
 
In the event of any discrepancy between any drawing and the figures written thereon, the figures shall be 
taken as correct. 
 
Any part of the work which is not mentioned in the Specifications, but is shown in the Plans, or any part 
not shown on the Plans but described in the Specifications, shall be performed by the Contractor. 
 
501.6  Superintendence.  The Contractor will be supplied with five copies of the Plans and 
Specifications.  Additional sets of Plans and Specifications shall be provided at the Contractor's cost which 
shall be equal to the City's reproduction costs.  The Contractor shall have available on the work, at all 
times, one copy of each of said Plans and Specifications; he shall give the work the constant attention 
necessary to facilitate the progress thereof and shall cooperate with the Engineer and with other contractors 
in every way.  The Contractor shall, at all times, have a competent superintendent capable of reading and 
thoroughly understanding the Plans and Specifications, as his agent on the work, who shall receive 
instructions from the Engineer or his authorized representatives. 
 
The superintendent shall have full authority to execute the order or directions of the Engineer without 
delay and to promptly supply such materials, tools, plant equipment, and labor as may be required.  Such 
superintendent shall be furnished irrespective of the amount of work sublet. 
 
501.7  Lines and Grades.  Lines and grades for the work will be given by the Engineer.  The 
Contractor shall give at least 48 hours' notice when he will require the services of the Engineer for laying 
out any portion of the work. 
 
The Contractor may be required to furnish labor, at no extra cost to the City, to assist the City survey party.  
In general, this would mean the occasional furnishing of a laborer to drive stakes, pull manhole covers, 
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move obstructions, etc., in order to expedite the work. 
The Contractor shall protect stakes set by City surveyors by placing guard stakes or large objects to protect 
them from damage.  The Engineer shall charge the Contractor for all time spent resetting stakes. 
 
501.8  Authority and Duties of Resident Engineer.  Duly authorized Resident Engineers, who shall 
perform their duties under the direction of the Engineer, will be assigned to the project or each part thereof.  
The presence of the Resident Engineer shall in no way lessen the responsibility of the Contractor.  In case 
of any dispute arising between the Contractor and the Resident Engineer as to materials furnished or the 
manner of performing work, the Resident Engineer shall have authority to reject materials or suspend the 
work until the questions at issue can be referred to and decided by the Engineer.  The Resident Engineer 
is not authorized to revoke, alter, enlarge, relax, or release any requirement to these specifications, nor to 
approve or accept any portion of the work, nor to issue instructions contrary to the Plans and Specifications. 
 
501.9  Inspection.  The Contractor shall furnish the Engineer or his designated representative with 
access to the work for ascertaining whether the work performed and materials used are in accordance with 
the requirements and intent of the specifications and contract. 
 
The Contractor shall give the Engineer or his representative notice of the time when he or his 
subcontractors will start the various units or operations of the work.  Notice shall be given at least 24 hours 
in advance of starting or resumption time exclusive of Saturdays, Sundays, or holidays, for the purpose of 
permitting the Engineer to make the necessary assignment of his representative or inspector on the work.  
Any work performed by the Contractor or his subcontractors in conflict with said notice shall be removed 
if so ordered by the Engineer, his representative or inspector on the work. 
 
The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill the contract 
as prescribed.  Defective work shall be made good, and unsuitable materials may be rejected, 
notwithstanding the fact that such defective work or unsuitable materials may have been previously 
overlooked by the Engineer and accepted or estimated for payment. 
 
501.10 Traffic Control.  The Contractor shall submit three copies of proposed traffic control plan to the 
Engineer for approval at least five (5) working days prior to commencement of work.  No work will be 
started unless the traffic plan and requirements in Section 801.2 is duly approved.  This plan will be 
submitted in the form of a drawing locating the project area and all major and minor access and exits to 
and out of this area.  The plan will also include the immediate neighboring areas where the traffic shall be 
directly or indirectly affected as a result of construction work in the project area. 
 
The traffic control plan shall be developed for various traffic situations and street configurations in the 
work and surrounding areas in full conformance with the "State of California Business, Transportation 
and housing Agency Department of Transportation Manual of Traffic Controls for Construction and 
Maintenance Work Zone" dated 1985, hereinafter referred to as Traffic Control Manual. 
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At main entry and exit points of each work location, the Contractor shall provide a 30" x 30" sign advising 
the public of the anticipated period of time that traffic delays may be anticipated.  This sign will also 
include name and telephone number of the Contractor along with starting and completion dates of the 
contract.  Sign will be erected 7 days in advance of any work. 
 
If traffic is to be detoured over a centerline or detoured in advance of the work, detour plan must be 
incorporated in the traffic control plan.  Police, Fire, and Public Works Department shall be notified at 
least 48 hours in advance of any work which will interfere with the normal flow of vehicular or pedestrian 
traffic.  Intersection closure may only occur if, in the traffic plan, the two adjacent intersections remain 
open, unless otherwise approved by the Engineer. 
 
All signs and devices proposed to warn, direct, and control traffic in the vicinity of the work shall conform 
in size, shape, and color to the requirements set forth in the Traffic Control Manual mentioned above and 
approved by the Engineer in accordance with the traffic control plan. 
 
The full width of the traveled way shall be open for use by public traffic on Saturdays, Sundays, designated 
legal holidays, after 3:00 P.M. on Fridays and the day preceding designated legal holidays, and when 
construction operations are not actively in progress. 
 
Cost of traffic controls, including flag person, shall be included and spread among appropriate bid items 
as determined by the Contractor. 
 
Public parking on streets may be restricted as necessary. 
 
The Contractor shall furnish, erect, and maintain all signs except "No Parking" signs which shall be 
obtained by the Contractor from the City of Berkeley.  All signs shall be placed as directed by the Engineer.  
The "No Parking" signs must be posted by the Contractor no later than 48 hours or as directed by the 
Engineer in advance of the time of need.  "No Parking" signs shall bear the name of the Contractor and 
shall also specify the "No Parking" dates and locations. 
 
The Contractor shall replace within a 24 hour period any sign that has been damaged, lost, or worn out. 
 
The Traffic Engineer shall have authority to change the traffic plan and make recommendations through 
the Engineering Inspector after the project has started and throughout the project. 
 
The Contractor shall comply with the traffic engineering recommendations within a 24 hour period or 
immediately if requested.  Failure to comply with this item shall be enough reason for the Engineer to stop 
the project. 
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501.11 Defective and Unauthorized Work.  All work which is defective in its construction or deficient in 
any of the requirements of these specifications shall be remedied, or removed and replaced by the 
Contractor in an acceptable manner, and no compensation will be allowed for such correction. 
 
Upon failure of the Contractor to comply forthwith with any order of the Engineer made under the 
provisions of these specifications, the Engineer shall have the authority to cause defective work to be 
remedied, or removed and replaced, and unauthorized work to be removed, and to deduct the costs thereof 
from any monies due or to become due the Contractor. 
 
501.12 Disputed Claims.  In any case where the Contractor deems extra compensation is due him for work 
or materials not clearly covered in the contract, or not ordered by the Engineer as extra work, the 
Contractor shall notify the Engineer in writing of his intention to make claim for such extra compensation 
before he begins the work on which he bases the claim.  If such notification is not given or the Engineer 
is not afforded proper facilities by the Contractor for keeping strict account of actual cost, then the 
Contractor hereby agrees to waive the claims for such extra compensation. 
 
Such notice by the Contractor, and the fact that the Engineer has kept account of the cost as aforesaid, 
shall not in any way be construed as proving the validity of the claim.  The claim must be passed upon by 
the Engineer.  In case the claim is found to be just, it shall be allowed and paid for as extra work.  Unless 
the Contractor gives notice of his claim to the Engineer within 10 calendar days, or before he begins the 
work on which he bases his claim, whichever is sooner, it will not be considered. 
 
501.13 Arbitration.  Disputed claims may be settled by arbitration if both parties mutually agree.  The 
arbitration procedures shall be in accordance with the construction industry arbitration rules of the 
American Arbitration Association.  Arbitration awards shall be presented in writing and shall include the 
following elements:  (1) legal "finding of fact" established by the arbiter; (2) specific breakdown of the 
dollar amounts allocated for each issue under arbitration; (3) the arbiter's "conclusion of law"; (4) a 
summary of the evidence; and (5) reasons underlying the arbiter's award. 
 
501.14 Final Inspection.  Whenever the work provided and contemplated by the contract shall have been 
satisfactorily completed and the final cleaning up performed, the Engineer will make the final inspection. 
 
501.15 Progress Meetings.  The Contractor shall schedule and hold regular on-site progress meetings 
weekly and at other times as requested by the Engineer or as required by progress of the Work.  The 
Contractor, Engineer, and all subcontractors active on the site shall be represented at each meeting.  The 
Contractor may, at its discretion, request attendance by representatives of its suppliers, manufacturers, and 
other subcontractors.  The purpose of the meetings will be to review the progress of the work, maintain 
coordination of efforts, discuss changes in scheduling, and resolve other problems which may develop. 
 
501.16 Substitution.  Any materials, process, or article may be requested for a substitution by the 
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Contractor, in lieu of that specified or shown, under the following conditions: 
 
 1.  Requests must be submitted in writing sixty (60) days prior to starting the work, as established 
by the Engineer, so as not to cause any delay in completion of the project. 
 
 2.  The Contractor shall, at no cost to the City, furnish all testing, data, engineering, and design 
services (including the review costs incurred by the Engineer) for items offered as equivalent to those 
specified.  Test methods and findings shall, prior to installation, be subject to approval of the Engineer. 
 
 3.  On sewer rehabilitation projects, the sewer rehabilitation methods shown on the Plans are the 
minimum levels acceptable for the respective reaches.  The three sewer rehabilitation methods, in 
descending order of acceptability, are as follows: 
   Replacement 
   Inversion-Lining 
   Sliplining 
 
Substitution with a lower level rehabilitation method will not be permitted unless field conditions dictate 
that a lesser method will provide comparable sewer integrity.  A credit change order will be prepared 
accordingly.  The foregoing shall require the approval of the City and the Engineer.  Substitution with 
higher level rehabilitation method may be acceptable subject to approval of the Engineer. 
 
 1.  No requests for substitution will be considered during the bidding period. 
 
 2.  Any substitution of any material, process, or article shall be at no additional costs to the City.  
Substitution with a lesser level rehabilitation method shall be accomplished by credit change order.  
Substitution with a higher level method shall be accomplished by a no cost change order. 
 
The Engineer reserves all rights and will have final approval as to the substitution of alternative 
rehabilitation methods. 
 
501.17 Reinspection, Retesting, and Re-staking.  All costs incurred by the City for reinspection of poor 
workmanship, failing air tests, failing compaction tests, failing tests of any kind, and re-staking caused by 
the Contractor shall be deducted from the amounts due the Contractor by contract change order.  The 
Engineer's decision as to determination of poor workmanship shall be final. 
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 SECTION 6 - CONTROL OF MATERIAL 
 
 
601.1  Sample and Tests.  At the option of the Engineer, the source of each of the materials shall be 
approved by the Engineer before delivery is started and before such material is used in the work.  
Representative preliminary samples of the character and quality prescribed shall be submitted by the 
Contractor or producer of all materials to be used in the work, for testing or examination as desired by the 
Engineer. 
 
All tests of materials furnished by the Contractor shall be made in accordance with commonly recognized 
standards as set forth in the specifications and such other special methods and tests as may be prescribed. 
 
The Contractor shall furnish such samples of materials as are requested by the Engineer, without charge.  
No material shall be used until it has been approved by the Engineer.  Samples will be secured and tested 
by the laboratory whenever necessary to determine the quality of material. 
 
601.2  Defective Materials.  All materials not conforming to the requirements of these specifications 
shall be considered as defective, and all such defective materials, whether in place or not, shall be rejected.  
They shall be removed immediately from the site of the work unless otherwise permitted by the Engineer.  
No rejected material, the defects of which have subsequently been corrected, shall be used until approved 
in writing by the Engineer. 
 
Upon failure on the part of the Contractor to comply with any order of the Engineer made under this 
provision of these specifications, the Engineer shall have authority to remove and replace defective 
material and deduct the cost of removal and replacement from any monies due or to become due the 
Contractor. 
 
601.3  Storage of Materials.  Materials shall be so stored as to ensure the preservation of their quality 
and fitness for the work.  Stored materials shall be so located as to facilitate prompt inspection.  Space for 
main storage/construction yard shall be the Contractor's responsibility. 
 
No construction material shall be stockpiled in the street for a period of more than five (5) days at a 
particular location.  Contractor shall coordinate with the Engineer to designate such temporary storage 
areas.  The delivery of materials on site should be scheduled in installments in such a way that all 
stockpiled materials are used within the above specified period.  Proper lighted barricades and other 
required traffic controls shall be maintained at all times around the stored materials.  No material shall be 
stored on the sidewalk area and/or in front of driveways or within 15 feet of a fire hydrant or catch basin, 
passageways, or in such a way as to hinder pedestrians, vehicular flow, or drainage. 
 



   
FY 2025 CURB RAMP IMPROVEMENT PROJECT SPECIFICATION NO. 25-11679-C 
 
 

 

GENERAL PROVISIONS A-24 

Street curbs and gutters shall be clear from stockpiled materials.  To maintain flow of unobstructed surface 
water on the street, 4" diameter minimum drain pipes shall be provided along the gutters if any materials 
are stockpiled in those areas. 
 
At least one lane shall be kept open in the street at every time during the time material is stockpiled in the 
public right of way.  Any violation of the above requirements will result in a declaration of an emergency 
situation by the Engineer and proper remedial action shall be taken in accordance with Section 401.7 of 
this specification. 
 
Clean up and tidiness under Section 401.6 shall be adhered to and enforced. 
 
601.4  Trade Names or Alternatives.  Whenever any article or any class of materials is specified by 
a trade name or by the name of any particular patentee, manufacturer or dealer, it shall be and is mutually 
understood to mean and specify the article or class of materials described, or any other equal thereto in 
quality, finish, and durability, and equally as serviceable for the purpose for which it is intended, subject 
to the approval and acceptance of the Engineer. 
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SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
 
 
701.1  Laws to be Observed.  The Contractor shall keep himself fully informed of all state and 
national laws and all municipal ordinances and regulations of the City which in any manner affect those 
engaged or employed in the work, or which in any way affect the conduct of the work, and or all such 
orders and decrees of bodies or tribunals having any jurisdiction or authority over the same. 
 
The Contractor shall at all times observe and comply with, and shall cause all agents and employees to 
observe and comply with all such laws, ordinances, regulations, orders and decrees, including all 
provisions of the Occupational Safety and Health Act of 1979 and all amendments thereto, and all 
applicable federal, state, municipal, and local safety regulations; and shall protect and indemnify the City, 
the Council, and the Engineer, and all of its and their officers and agents and servants against any claim or 
liability arising from or based on the violation of any such law, ordinance, regulation, order, or decree, 
whether by himself or his employees.  If such discrepancy or inconsistency is discovered in the plans, 
drawings, specifications, or contract for the work in relation to any such law, ordinance, regulation, order 
or decree, the Contractor shall forthwith report the same, in writing, to the Engineer. 
 
701.2  Hours of Labor.  Eight (8) hours of labor shall constitute a legal day's work for all workers 
employed on this contract and the Contractor and any subcontractor under him shall comply with and be 
governed by the laws of the State of California having to do with working hours as set forth in Division 2, 
Part 7, Chapter 1, Article 3 of the Labor Code of the State of California as amended. 
 
The Contractor shall forfeit, as penalty to the City of Berkeley, twenty-five dollars ($25.00) for each 
laborer, worker, or mechanic employed in the execution of the contract, by him or any subcontractor under 
him, upon any of the work hereinbefore mentioned, for each calendar day during which said laborer, 
worker, or mechanic is required or permitted to work more than eight (8) hours in any one calendar day 
and forty (40) hours in any one calendar week in violation of said Labor Code. 
 
701.3  Apprentices.  The Contractor and any subcontractor working under him must comply with 
and be governed by the laws of the State of California having to do with the employment of apprentices 
on public works as set forth in Sections 1777.5 and 1777.6 of the Labor Code of the State of California. 
 
Information relative to apprenticeship standards, wage schedules, and other requirements may be obtained 
from the Director of Industrial Relations, San Francisco, California, or from the Division of 
Apprenticeship Standards and its branch offices. 
 
701.4  Nondiscrimination.  There shall be no discrimination against any employee who is employed 
in the work covered by this contract, or against any applicant for such employment, because of race, 
religion, color, disability, national origin, or sexual preference.  This provision shall include, but not be 
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limited to, the following:  employment, upgrading, demotion or transfer, recruitment or recruitment 
advertising, layoff or termination, rates of pay or other forms of compensation, and selection for training 
including apprenticeship. 
 
In order that this provision against discrimination shall achieve the intended result, before a contract is 
awarded to the apparent successful bidder there shall be a pre-award conference between such apparent 
successful bidder and the City Manager, or the City Manager's designated representative.  Such pre-award 
conference shall be held after the opening of bids and before award of the contract at a date and time to be 
designated by the City Manager, or his representative, and at such pre-award conference the apparent 
successful bidder shall present to the City Manager, or his authorized representative, the program of 
affirmative action he proposed to undertake to ensure that persons are employed and employees are treated 
so that they receive equal opportunities without regard to race, religion, color, disability, national origin, 
or sexual preference.  Such program shall include not only the affirmative action proposed to be undertaken 
by the apparent successful bidder in his own employment practices but also the affirmative action that he 
proposes to undertake to assure that all subcontractors working under him provide equal employment 
opportunities for all without regard to race, religion, color or national origin.  Failure to carry out the 
proposed program of affirmative action shall be deemed to be a violation of the contract within the 
meaning of Section 701.26 of the General Provisions. 
 
In the event that the apparent successful bidder refuses or fails to participate in such pre-award conference 
or refuses or fails to present a program of proposed affirmative action, the Council may determine that he 
is not the lowest responsive bidder and his bid shall be rejected.  In such event, the City Council shall have 
the right to declare such apparent successful bidder to be a nonresponsive bidder, in which case no contract 
shall be awarded to him by the City for a period of at least three (3) years from the date of the declaration 
by the Council that he is a nonresponsive bidder, and then only after satisfactory evidence that he will 
comply with the requirements of this Section of the General Provisions. 
 
If the bid of the apparent successful bidder is rejected by the Council and the Council wishes to award the 
contract to another bidder, such contract shall not be awarded until such bidder has complied with the 
requirements of this Section relating to pre-award conference and the effects thereof, as hereinabove set 
forth, shall be applicable to said other bidder, except that such pre-award conference shall be held within 
five (5) days following the action of the Council in rejecting the bid.  The other bidders shall be considered 
for award pursuant to this paragraph in the order of their bids starting with the next lowest responsive 
bidder and continuing until a bidder complies with the requirements of this Section, or until the council 
takes other action as authorized by Section 67 of the Charter. 
 
701.5  Prevailing Wage.  The Contractor and any subcontractor working under him must comply 
with and be governed by the laws of the State of California having to do with the prevailing wage to be 
paid as is set forth in Division 2, Part 7, Chapter 1, Article 2 of the Labor Code of the State of California 
as amended. 
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The Contractor shall forfeit, as penalty to the City, twenty-five dollars ($25.00) for each laborer, workman, 
or mechanic employed, for each calendar day or portion thereof, such laborer, workman, or mechanic is 
paid less than the general prevailing wages hereinafter stipulated for any work done under the attached 
contract, by him or by any subcontractor under him, in violation of the provisions of said Labor Code.  In 
addition, the Contractor shall pay to the workmen the wages resulting from the difference between the 
stipulated wage rate and the wages actually paid. 
 
The Engineer has a current copy of general prevailing wage rates applicable to the work, a copy of which 
is made part of these specifications by reference. 
 
701.6  Compensation Insurance.  Before beginning work, the Contractor shall furnish to the Engineer 
a certificate of insurance as proof that he has taken out full compensation insurance for all persons whom 
he may employ directly or through subcontractors in carrying out the work specified herein, in accordance 
with laws of the State of California.  Such insurance shall be maintained in full force and effect during the 
period covered by this contract. 
 
701.7  Governmental Regulations.  Bid price shall not be in excess of maximum prices permitted by 
the federal or state government. 
 
All orders are subject to ability to obtain and use materials and deliver finished products under federal and 
state regulations and orders.  If shipping dates are subject to delays resulting from preference rating or 
priority shipments order or requested by the United States Government or by any department, commission 
or agency thereof, the Contractor shall not be held liable for such delay. 
 
701.8  Taxes.  The City is liable for the State Sales Tax and where the County of purchase has adopted 
the Uniform Sales Tax law and a City and/or County tax is collected by the State, the City of Berkeley is 
liable for this tax also. 
 
The City if exempt from the Federal Excise Tax and exemption certificates will be furnished.  In certain 
instances, the bidder and subcontractor may be liable for Federal Excise Tax.  Bidder must determine 
whether Federal Excise Tax is chargeable to him and if so, the amount of the tax should be included in the 
amount bid. 
 
Any new or additional taxes levied after the adoption of these specifications that are payable by the City 
are not to be included in the price bid, but added thereto when invoiced. 
 
701.9  Permit and Licenses.  The Contractor shall procure all permits and licenses, pay all charges 
and fees, and give all notice necessary for the lawful prosecution of the work. 
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701.10 Royalties and Patents.  The Contractor shall pay all royalties and patent fees.  He shall defend all 
suits and claims for infringements of any patent rights and shall save the City harmless from loss on 
account thereof, except that the City shall be responsible for all such loss when a particular process or the 
product of a particular manufacturer is specified.  If, however, the Contractor has information that the 
procedures or article specified is an infringement of a patent, he shall be responsible for any loss unless he 
promptly gives said information to the City. 
 
The Contractor shall assume all responsibilities arising from the use of patented materials, equipment, 
devices or processes used on or incorporated in the work. 
 
All fees and royalties for any patented invention or process used in connection with the work shall be 
included in the price bid for such work, and the Contractor shall obtain a permit from the patentee for use 
of the same. 
 
701.11 Public Convenience and Safety.  The Contractor shall so conduct his operations as to cause the 
least possible obstruction and inconvenience to the public. 
 
Residents along the work shall be provided passage as far as practicable.  Convenient access to driveways, 
houses, and buildings along the work shall be maintained and temporary crossings shall be provided and 
maintained in good conditions.  Contractor shall maintain access to all driveways except when actually 
doing construction within the driveway boundaries, at which time parking access will be maintained unless 
alternate arrangement can be made with the property owners or tenants in advance.  No more than one 
intersection street shall be closed at any one time without the approval of the Engineer. 
 
The Contractor shall furnish all flagpersons, barricades, barriers, lanterns, flares, "DR" type detour signs, 
and other devices which may be necessary for adequate and safe traffic control, and in accordance with 
the approved traffic control plans per Section 501.10 of this specification. 
 
Traffic control shall be performed in accordance with the following requirements: 
 
o  Safe pedestrian passage shall be provided at all times on the project site. 
 
o  All open trenches will be covered with appropriately thick steel plates in accordance with page 25 

of the "Work Area Traffic Control Handbook" published by Building News, Inc. (213) 870-9871.  
Safe passage for all vehicles shall be maintained at all times in both directions. 

 
o  Sufficient number of reflectorized signs shall be supplied and used on the job site at all times to 

efficiently control traffic in accordance with this specification. Each and all barricades shall be 
equipped with operative automatic flashers. 
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o  Berkeley Police and Fire Departments, Berkeley School District, City Streets and Utilities 
Division, and A.C. Transit shall be advised of the planned construction, blocked streets, and other 
changes affecting traffic conditions (48 hours in advance), every work day -- or more frequently.  
Additionally, the Police and Fire Departments and Resident Engineer must be given telephone 
numbers where the Contractor may be reached at all hours in the event of an emergency involving 
the work.  Appropriate Police, Fire, Berkeley School District, City Streets and Utilities Division, 
and A.C. Transit telephone numbers are as follows: 

 
   Police:  981-5900 
   Fire:  981-5900 
   School: 644-6182 
   Streets & Utilities: 981-6620 
   A.C. Transit:  (where applicable)  891-4777 
 
Proper signs and devices shall be used to warn, direct, and control traffic in the vicinity of the work and 
shall conform in size, shape, and color to the requirements set forth in the specifications and approved by 
the Engineer in accordance with the Traffic Control Plan.  
 
Where such facilities are not provided or are out of service, and an emergency exists that necessitates 
protective measures, the Engineer or his representative, may provide such facilities during the emergency 
and the cost thereof shall be paid by the Contractor or deducted from monies due or to become due him 
on the contract.  Such action by the Engineer, however, shall not relieve the Contractor of his responsibility 
for any damages which may occur before, during or after such precaution has been taken by the Engineer, 
and shall place no liability upon the City or the Engineer. 
 
To keep evening and night noise levels to a minimum, no engine driven equipment shall be operated 
between 5:00 p.m. and 7:30 a.m. unless previously authorized by the Engineer. 
 
701.12 Responsibility for Damage.  The City, the Council, or the Engineer shall not be answerable or 
accountable in any manner for any loss or damage that may happen to the work or any part thereof; or for 
any materials or equipment used in performing the work; or for injury or damage to person or persons, 
either workmen or the public; or for damage to adjoining property from any cause whatsoever during the 
progress of the work or at any time before final acceptance. 
 
The Contractor shall be held responsible for any and all loss, accidents, injury or damage to persons or 
property which may be the result of this contract and for which the City might be held liable.  The 
Contractor shall protect and indemnify the City and save it harmless in every way from all claims, suits or 
actions of law for damage or injury to persons or property that may arise or be occasioned in any way 
because of this contract.  The Council may retain so much of the money due the Contractor as shall be 
considered necessary, until disposition has been made of such suits or claims for damages as aforesaid. 



   
FY 2025 CURB RAMP IMPROVEMENT PROJECT SPECIFICATION NO. 25-11679-C 
 
 

 

GENERAL PROVISIONS A-30 

 
701.13 Public Liability and Property Damage Insurance.  Before commencing the work, the Contractor 
shall furnish to the City Attorney of the City satisfactory evidence of public Liability and Property Damage 
insurance with limits of liability as listed in the Notice to Bidders and as approved by the City's Risk 
Manager.  Such insurance shall name the City of Berkeley officers, employees, agents and its consultants 
associated with the project (City to provide names of the consultant(s)) as additional named insured and it 
shall be provided that any cancellation or reduction in coverage of the insurance by either the assured or 
the insurance company will not be effective until thirty (30) days after written notice thereof has been 
given to the City. 
 
701.14 Contractor's Responsibility for Work.  Until the formal acceptance of the work by the Engineer, 
the Contractor shall have the charge and care thereof, except as provided in Section 701.11, Public 
Convenience and Safety, and shall bear the risk of injury or damage to any part thereof by the action of 
the elements or from any other cause, whether arising from the execution or from the nonexecution of the 
work.  The Contractor shall rebuild, repair, restore, and make good all injuries or damages to any portion 
of the work occasioned by any cause before final acceptance and shall bear the expense thereof, except 
such injuries or damages as occasioned by acts of war. 
 
701.15 Entry Rights.  The right is reserved to the City, and also to railway, water, gas, telephone, telegraph, 
cable television and electric power transmission companies to enter upon the work for the purpose of 
making repairs and changes that have become necessary by reason of work.  Projects financed in whole 
or in part with State funds shall be subject to inspection at all times by the State of California agency 
having jurisdiction or his agent. 
 
701.16 Cooperation between Contractor and Utility Companies.  The Contractor shall be responsible for 
ascertaining the nature and extent of any simultaneous, collateral, and essential work by others.  The City, 
its workers and contractors, and others shall have right to operate within or adjacent to the workers to 
perform such work. 
 
The City, the Contractor, and each of such workers, contractors, and others shall coordinate their 
operations and cooperate to minimize interference. 
 
The Contractor shall include in its bid all costs involved as a result of coordinating its work with others.  
The Contractor will not be entitled to additional compensation from the City for damages resulting from 
such simultaneous, collateral, and essential work.  If necessary to avoid or minimize such damage, or 
delay, the Contractor shall redeploy its work force to other parts of the work. 
 
Should the Contractor be delayed by the City, and such delay could not reasonably have been foreseen 
and prevented by the Contractor, the Engineer will determine the extent of the delay, the effect of the delay 
on the project as a whole, and any commensurate extension of time. 
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If the work of the Contractor is delayed because of any acts or omissions of any other contractor or utility 
company, the Contractor shall on that account have no claim against the City other than for an extension 
of time. 
 
701.17 Obstruction.  No material or other obstruction shall be placed within fifteen (15) feet of fire 
hydrants, which must be at all times readily accessible to the Fire Department. 
 
Where the completion of the work requires their removal, the Contractor shall remove and dispose of all 
structures, debris, or other obstructions encountered in making the improvement. 
 
701.18 Sanitary Conveniences.  Necessary sanitary facilities for the use of workers properly secluded from 
public observation and in compliance with health ordinances and laws, shall be constructed and maintained 
in an approved manner by the Contractor, and their use shall be strictly enforced. 
 
701.19 Preservation of Monuments.  The Contractor shall carefully preserve bench marks, reference 
points and stakes, and in case of willfully or careless destruction, he will be charged with the entire cost 
of replacing them and shall be responsible for any mistakes that may be caused by their unnecessary loss 
or disturbance.  Monuments which have to be removed shall not be disturbed until authorized by the 
Engineer. 
 
The Contractor shall provide the City with a minimum of 48 hours notice of any activities which may 
result in the displacement damage or destruction of monuments. 
 
701.20 Opening Sections of New Work.  Whenever, in the opinion of the Engineer, any section of the 
work is in a condition for beneficial use by the City it may be opened for use.  Such openings, when 
authorized in writing by the Engineer shall not represent acceptance of that portion of the work unless all 
specified testing has been satisfactorily completed. 
 
The Contractor will be responsible for all necessary repairs on any section of work, so opened, due to 
defective material or work, damage by Contractor's operation, or to natural causes other than ordinary 
wear and tear until final completion and acceptance of the work.  Such repairs shall be at the expense of 
the Contractor. 
 
701.21 Acceptance of Work on Contract.  When the final inspection is completed and it has been 
determined that the work is in accord with the plans and specifications, the Engineer will formally accept 
the contract.  After such acceptance, the Contractor will be relieved of protecting the work, except for such 
correction or repair as shall be required to correct any defect in the work.  The Contractor will not be 
required to perform any further work thereon except such items as may be reserved specifically in the 
specifications or formal written acceptance, and he shall be relieved of responsibility for injury to persons 
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or property or damage which occurs after the formal written acceptance. 
 
701.22 Correction of Errors, Recovery for Errors, Dishonesty or Collusion.  The City reserves the right to 
correct any error that may have been made in any estimate that has been paid.  The City also reserves the 
right to claim and recover by process of law any sums sufficient to correct any error or make good any 
deficiency in the work, regardless of when such error, dishonesty or collusion shall be discovered. 
 
701.23 Rights in Materials and Salvage.  Ownership of materials incorporated in the work is vested in the 
name of the City.  Any material delivered and paid for in part by the City or any material furnished by the 
City to be incorporated in the work, is or becomes the property of the City.  Any salvageable materials or 
installations existing at the site of the work (such as manhole rings and covers, catch basin gratings, angle 
iron, pipe railings, valve boxes and lamphole boxes, and other steel, cast iron or metallic materials) that 
are the property of the City, if they are to be removed shall be delivered F.O.B. to the storage yard 
designated by the City.  The salvageable materials shall be cleaned of clinging concrete and debris and 
delivered to the storage yard in the same condition as it existed prior to removal, unless the Contractor is 
instructed otherwise by the Engineer. 
 
701.24 Right-of-Way.  The right-of-way for the work to be constructed will be provided by the City.  The 
Contractor shall make his own arrangements, and pay all expenses for additional area required by him 
outside the limits of the right-of-way, unless otherwise provided in the Special Provisions. 
 
701.25.1 Underground Facilities.  The City has investigated underground conditions to the extent 
allowed by the City records and has indicated on the drawings such underground structures and conditions 
as are known to exist.  In addition, the drawings indicate information furnished to the City by the utility 
agencies concerning their facilities.  The City does not guarantee, either expressly or by implication, that 
the underground conditions indicated are either complete or exact as to locations and depths.  No additional 
allowance will be made in cases where underground conditions vary as to number, structures, depths, 
locations or any other condition from the information shown on the drawings.  In all cases, the cost of 
dealing with the identified underground facilities encountered will be considered as being included in the 
bid prices for the various items of work. 
 
701.25.2 Protection of and Liability for Unidentified Underground Public Utilities.  The following is 
pursuant to California Government Code Division 5, Chapter 3.1, Section 4215.  The City is responsible 
for the removal, relocation or protection of existing utilities located on the construction site that is subject 
of these plans and specifications if such existing underground utilities are not identified in the plans and 
specifications and made a part of the invitation for bids.  The Contractor will not be assessed liquidated 
damages for delay in completion of the contract, when such delay is caused by failure of the City or utility 
owner to provide for removal or relocation of the unidentified existing utility facilities. 
 
701.26 Compliance with Contract.  In the event any provision of the contract including the General 
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Provisions and specifications, is violated, and the Contractor refuses to comply after 10 days written notice 
is given by the City, the City shall have the additional right, without further notice, to cancel the contract 
and/or declare such Contractor to be a nonresponsive bidder, in which case no contract shall be awarded 
him by the City of a period of at least three (3) years from the date of violation, and then only after 
satisfactory evidence that he will comply with City specification and contract provisions. 
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SECTION 8 - PROSECUTION AND PROGRESS 
 
 
801.1  Subletting and Assignment.  The Contractor shall give his personal attention to the fulfillment 
of the contract and shall keep the work under his control.  The contract may be assigned only upon written 
consent of the Engineer. 
 
Subcontractors will not be recognized as such, and all persons engaged in the work of construction will be 
considered as employees of the Contractor, and their work shall be subject to the provisions of the contract 
and specifications. 
 
When a portion of the work sublet by the Contractor is not being prosecuted in a manner satisfactory to 
the Engineer, the subcontractor shall be removed immediately on the written request of the Engineer and 
shall not again be employed on the work. 
 
801.2  Progress of the Work and Time for Completion.  The Contractor shall begin work within 30 
calendar days after the award of the contract and shall diligently prosecute the same to completion before 
the expiration of the time specified in the Bidding Documents.  After issuing of Notice to Proceed and 
prior to commencement of mobilization and construction, the Contractor shall be required to attend a pre-
construction meeting. 
 
The Engineer may extend the starting date. 
 
801.3  Programming Work.  After notification of award and at least five (5) working days prior to 
start of any work, the Contractor shall submit to the Engineer for approval its proposed construction 
schedule.  No construction work will start unless the schedule is approved by the Engineer.  The 
construction schedule shall be in the form of a tabulation, chart, or graph and shall be in sufficient detail 
to show the chronological relationship of all activities of the project including, but not limited to, estimated 
starting and completion dates of various activities, submittal of shop drawings to the Engineer for approval, 
procurement of materials, and scheduling of equipment.  The construction schedule shall reflect 
completion of all work under the contract within the specified time and in accordance with these 
specifications.  The schedule shall include completion dates of all major activities on a block to block 
basis. 
 
If the Contractor desires to make a major change in the method of operations after commencing 
construction, or if the schedule fails to reflect the actual progress, the Contractor shall submit to the Agency 
a revised construction schedule in advance of beginning revised operations. 
 
Loss of work for any cause during the period of time prior to the submission of the progress schedule will 
not be considered by the Engineer in his computation of time extensions.  In addition, the Contractor shall 
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submit a complete list of subcontractors who will perform the work on this project and a list of all major 
material suppliers.  No substitutions of any kind will be allowed, either of subcontractors or material 
suppliers without the written approval of the Engineer. 
 
In case of any delays from the original schedule due to any reason, the Contractor will immediately notify 
the Engineer and resubmit the revised schedule within forty-eight (48) hours of that change.  Any request 
for change in the original schedule shall be evaluated and approved or denied in accordance with 
requirements listed in these specifications. 
 
All work on the project shall be performed between the hours of 7:30 AM and 5:00 PM on a regular work 
day.  No work shall be scheduled beyond these hours on a regular work day, holiday, or weekend without 
prior approval from the Engineer.  The Contractor shall submit this request in writing at least one week in 
advance.  The Contractor shall pay for the inspection time of the City's resident Engineer or his designated 
representative on an overtime basis for required inspection of work performed beyond the mentioned 
regular day working hours and on holidays or weekends.  This inspection charge will be deducted from 
the Contractor's progress payment. 
 
All work, including finish paving on a City block and final clean up, shall be completed within five (5) 
weeks from the start of construction on the respective City block. 
 
801.4  Character of Workers.  If any subcontractor or person employed by the Contractor shall refuse 
to carry out the provisions of the plans and specifications or shall appear to the Engineer to be incompetent 
or to act in a disorderly or improper manner, he shall be discharged immediately on the written request of 
the Engineer, and such person shall not again be employed on the work. 
 
801.5  Temporary Suspension of Work.  The Engineer shall have the authority to suspend the work 
wholly or in part, for such period as he may deem necessary due to unsuitable weather, or to such other 
conditions as are considered unfavorable for the suitable prosecution of the work, or for such time as he 
may deem necessary due to the failure on the part of the Contractor to carry out orders given, or to perform 
any provisions of the work.  In addition, the Contractor shall comply with the Traffic Engineering 
recommendation within a 24-hour period or immediately if requested.  Failure to comply with this shall 
be sufficient reason for the Engineer to suspend the work.  The Contractor shall immediately obey such 
orders of the Engineer and shall not resume the work until ordered in writing by the Engineer. 
 
801.6  Liquidated Damages for Failure to Complete Work in Specified Time.  Time is of the essence 
and an essential condition of the Contract.  If all the work called for under the contract is not completed 
before or upon the expiration of the time set forth in the Bidding Documents, damage will be sustained by 
the City.  Since it is and will be impracticable to determine the actual damage which the City will sustain 
in the event of and by reason of such delay, it is therefore agreed that the Contractor will pay to the City 
the sum specified in the Bidding Documents for each and every working day beyond the time prescribed 
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to complete the work, not as a penalty, but as a predetermined liquidated damage.  The Contractor agrees 
to pay such liquidated damages as are herein provided, and in case the same are not paid, agrees that the 
City may deduct the amount thereof from any money due or that may become due the Contractor under 
the contract. 
 
801.7  Extension of Time.  If the work called for under the contract is not completed within the time 
specified, the Engineer may extend the time for completion if it serves the best interest of the City.  If the 
time limit for the completion of the contract is extended, the Engineer may charge to the Contractor or 
deduct from the final payment for the work, all or any part of the actual cost of engineering, inspection, 
superintendence, and other overhead expenses which are incident to the work, and which accrue during 
the period of such extension.  The cost of final surveys and preparation of final estimate shall not be 
included in such charges. 
 
801.7.1 Extension of Time Due to Extra Work and Inclement Weather.  Extensions of time for extra work, 
when granted, shall be based upon the effect of delays to the Work and will not be granted for 
noncontrolling delays to minor portions of the work unless it can be shown that such delays did or will 
delay the progress of the Work.  Extensions of time for inclement weather, when granted, shall be based 
upon impacts to the Contractors work operations causing not less than 50 percent of the effort to be shut 
down. 
 
801.8  Delays and Suspension of Work.  The Contractor shall not be assessed with liquidated 
damages nor the cost of engineering and inspection during any delay in the completion of the work caused 
by the wrongful act or negligence of the City or its employees, agents or representatives, by acts of God, 
acts of the public enemy, fire, floods, epidemics, quarantine restrictions, labor disputes, freight embargoes, 
materials delays when approved by the Engineer, inclement weather or delays of subcontractors due to 
such causes; provided, that the Contractor shall within five (5) working days from the end of any such 
delay notify the Engineer in writing of the cause of delay.  The Engineer will determine the extent of delay 
and his findings of the facts thereon shall be final. 
 
In the event the Contractor is delayed in the work by the wrongful act or negligence of the City or its 
employees, agents or representatives, which said delay is not caused by or the continuance of which is not 
due to any act or conduct on the part of the Contractor, reimbursement or payment to the Contractor for 
such delay, if at all, shall be limited to any money actually and necessarily expended on the job during the 
period of delay, solely by reason of said delay.  No reimbursement, payment or allowance will be made 
for anticipated profits, rental charges for equipment owned by the Contractor, or any overhead or indirect 
costs. 
 
801.9  Acceptance of Payment Does Not Constitute Waiver.  If the City accepts any work or makes 
any payment under this contract after a default by reason of delays, the payment or payments shall in no 
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respect constitute a waiver or modification of any of the provisions in regard to time of completion and 
liquidated damages. 
 
 
801.10 Suspension of Contract.  If at any time the Contractor has failed to supply an adequate working 
force or materials of proper quality, or has failed in any other respect to prosecute the work as intended by 
the terms of the contract, notice thereof in writing will be served upon him and his surety by the Engineer.  
Should the Contractor neglect or refuse to provide means for satisfactory compliance with the contract 
within three (3) working days, the Engineer shall have the power to suspend the operations of the 
Contractor.  Upon receiving notice of such suspension, the Contractor shall discontinue said work or such 
parts of it as the Engineer may designate.  Upon such suspension, the Contractor's control of the work shall 
terminate.  The City or its duly authorized representative, may take possession of all or any part of the 
Contractor's materials, tools, equipment, and appliances upon the premises, and use the same for the 
purpose of completing said contract, and hire such force and buy or rent such additional machinery, tools, 
appliance and equipment, and buy such additional materials and supplies at the Contractor's expense as 
may be necessary for the proper conduct of the work and for the completion thereof.  The City may employ 
other parties to carry the contract to completion, employ the necessary workmen, substitute other 
machinery or materials, and purchase the materials contracted for, in such manner as the Engineer may 
deem proper.  The City may annul and cancel the contract and re-let the work or any part thereof. 
 
801.11 Liability of Contractor in Event of Suspension or Cancellation.  Any excess of cost over and above 
the contract price because of suspension of the contract will be charged against the Contractor and his 
sureties, who will be liable therefor.  In the event of such suspension, all moneys due the Contractor or 
retained under the terms of this contract shall be forfeited to the City until all obligations of the contract 
have been met.  Such forfeiture will not release the Contractor or his sureties from liability for failure to 
fulfill the contract. 
 
The Contractor and his sureties will be credited with any surplus of money so forfeited by the suspension 
or cancellation of the contract after the completion of the work by the City as above provided.  The 
Contractor or his surety may claim any surplus remaining after all just claims for such completion of the 
contract have been paid. 
 
801.12 Decision of Council Binding on All Parties.  The final determination of the question as to whether 
there has been non-compliance with the contract sufficient to warrant the suspension or annulment thereof, 
rests with the Council.  Its decision shall be binding on all parties to the contract. 
 
801.13 Guarantee.  The Contractor shall guarantee the entire work constructed by him under the Contract 
to be free of defects in materials and workmanship for a period of one year after completion and acceptance 
by the Agency.  The date of initiation of this guarantee period shall be the date of the filing of the notice 
of completion by the Agency.  The Contractor shall agree to make, at his own expense, any repairs or 
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replacements made necessary by defects in materials and workmanship which become evident within said 
guarantee period.  The Contractor hereby agrees to defend, to indemnify and hold harmless the Agency; 
its officers, agents and employees, and its consultants associated with the project (City to provide name of 
consultant), against and from all claims and liability arising from damage and injury due to said defects.  
The Contractor shall make all repairs and replacements promptly upon receipt of written order from the 
Engineer.  If the Contractor fails to make the repairs and replacements promptly, the Agency may do the 
work and the Contractor and his surety shall be liable to the Agency for the cost of such work. 
 
The performance of guarantee and conditions specified above shall be secured by a surety bond which 
shall be delivered by the Contractor to the Agency prior to the date on which final payment is made to the 
Contractor.  Said bond shall be in an approved form and executed by a surety company or companies 
satisfactory to the Agency, in the amount of 10 percent of the Contract price.  Said bond shall remain in 
force for the duration of the guarantee period. 
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SECTION 9 - MEASUREMENT AND PAYMENT 
 
 
901.1  Measurement of Quantities.  For all items of work, other than those to be paid for by lump 
sum, after the work is completed and before final payment is made therefore, the Engineer shall make final 
measurements to determine the quantities of various items of work performed as the basis for final 
settlement.  The Contractor, in case of unit price items, will be paid for the actual amount of work 
performed and for the actual amount of materials in place, in accordance with these specifications as shown 
by the final measurements.  All work completed under this contract shall be measured by the Engineer 
according to the standards of weight and measures recognized by the National Bureau of Standards.  A 
ton shall consist of two thousand (2,000) pounds avoirdupois. 
 
Measurement for items paid for on the basis of lineal or surface area shall be along centerline distances 
and in horizontal planes.  In computing volumes, the method of average end areas will be used with the 
aid of planimeter.  The pay weight for all items to be paid for by weight shall be determined by actual 
certified scale weight, certified shipping weight or computed weight if so specified. 
 
In order that the City of Berkeley shall have control over materials paid for on a tonnage basis, certain 
procedures, as outlined below, shall be followed. 
 
 1.  The Resident Engineer shall be notified prior to the delivery of materials which are to be paid 
for on a tonnage basis. 
 
 2.  Material delivered must be accompanied by a weight tag at the time of delivery. 
 
 3.  The Resident Engineer must validate each tag at the time of delivery. 
 
 4.  Tags will be accepted and initialed only on the date shown on the tag, which shall be the date 
of delivery. 
 
 5.  Final quantities will be based on initialed tags only. 
 
Materials specified for measurement by tallying of vehicles having predetermined carrying capacity shall 
be hauled only in approved units, struck off at the top of the carrying unit or to permanent lines at the 
loading point and tallied at the point of delivery.  Unless all vehicles have uniform carry capacity, each 
hauling unit shall be marked identifying the approved capacity. 
 
901.2  Extra and Force Account Work.  Extra work as defined in Section 401.3, when ordered and 
accepted, shall be paid for under a contract change order in accordance with the terms therein provided.  
Payment for extra work will be made at the unit price or lump sum previously agreed upon by the 
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Contractor and the Engineer; or by force account. 
If the work is done on force account, an amount equal to the sum of the following items shall be used as 
full and proper compensation therefor, and such amount shall be added to the price fixed by the terms of 
this contract for the part of the work affected: 
 
 1.  The actual cost to the Contractor of the material required for the work as furnished and delivered 
by him at the site of the work. 
 
 2.  The actual cost to the Contractor of the labor (including foremen devoting their exclusive 
attention to the work in question) required to incorporate all of said material into the work and to finish 
the work in accordance with directions and the cost of workers compensation insurance premiums for said 
labor. 
 
 3.  The actual cost to the Contractor of equipment required for the extra work, except that the rate 
paid shall not exceed the current prevailing equipment rental rates.  The charge for equipment shall be 
only for that time of actual operation devoted exclusively to the work in question. 
 
 4.  Ten percent (10%) of Item 2, which shall be considered as covering the cost of small tools, 
plant and superintendence, and clerical work in connection with the changes. 
 
 5.  Fifteen percent (15%) of the sum of Items 1., 2., and 3. which shall be considered as covering 
all other expenses and profit. 
 
The City reserves the right to furnish such materials required as it deems expedient, and the Contractor 
shall have no claim for profit on the cost of such materials. 
 
In order that a proper estimate may be made by the Engineer of the net cost of labor and materials entering 
into extra work, in accordance with the procedure herein stated, the Contractor shall furnish daily an 
itemized statement of materials and labor supplied, together with the cost of such material and the wages 
paid and shall furnish vouchers for quantities and prices of such labor, material or work.  In case the 
Contractor fails to comply with the above provisions, he shall have no claim for compensation against the 
City for such extra work. 
 
This method of determining the price of work shall not apply to the performance of any work or the 
furnishing of any materials which is susceptible of classification under the items for which prices are 
established in this contract as is required or reasonably implied to be performed or furnished under this 
contract. 
 
901.3  Progress Payments.  The Engineer shall, once in each month, cause an estimate in writing to 
be made of the total amount of work done and the acceptable materials furnished and delivered by the 
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Contractor on the ground and not used to the time of such estimate, and the value thereof according to the 
schedule of prices contained in the accepted bid for work.  The Engineer may make an estimate of such 
items of work that are only partially completed on a prorating basis and pay for that portion of the item of 
work completed as work done.  The Contractor may request the Engineer to establish a basis for prorating 
the unfinished items of work, but must use such a schedule for said prorating as will then be established 
by the Engineer.  In order to receive payment, the Contractor shall make his bills in triplicate and deliver 
to the office of the Engineer. 
 
901.3.1 Bid Item Breakdown.  The Contractor shall submit proposed bid item breakdowns for progress 
payment purpose within 5 days following Award.  Engineer shall establish a basis for prorating unfinished 
items of work utilizing Contractor's proposal, but Engineer shall not be limited to breakdown of items as 
proposed by the Contractor.  Unbalanced or "front loaded" breakdowns shall be rejected. 
 
901.4.1 Retained Funds.  Pursuant to Article XI, Section 66 of the City Charter, the City shall retain ten 
percent (10%) of such estimated value of work done as part security for the fulfillment of this contract by 
the Contractor and shall monthly pay to the Contractor, while carrying on the work, the balance not 
retained, as aforesaid, after deducting therefrom all previous payment and all sums to be kept or retained 
under the provisions of this contract.  No such estimate or payment shall be required to be made when in 
the judgment of the Engineer, the work is not proceeding in accordance with the provisions of this contract 
or when, in his judgment, the total value of the work done since the last estimate amounts to less than one 
thousand dollars ($1,000.00). 
 
901.4.2 Payment of Retained Funds.  Attention is directed to Section 901.3 of the General Provisions 
"Progress Payments" and in particular to the retention provisions of said section. 
 
 1.  At the request and expense of Contractor, the City will make payments of funds withheld from 
progress payments to Contractor or to an Escrow Agent, pursuant to the terms of Government Code 
Section 4590 if Contractor deposits with the City or with a state or federally chartered bank as escrow 
agent an equal value of securities eligible for substitution pursuant to Government Code Section 4590.  
Contractor agrees that any escrow agreement under this contract provision must substantially conform to 
the form escrow agreement in Government Code 4590.  Securities will be held in the name of the City, 
with the Contractor as beneficial owner.  The City will determine market value of substituted securities.  
Contractor will deposit additional securities to restore the total market value of deposited securities if the 
market value decreases below the retention amount. 
 
 2.  The Contractor shall bear the expense of the Escrow Agent who may be either the City Treasurer 
or the bank, in connection with the escrow deposit made. 
 
 3.  The Contractor shall obtain the written consent of the surety to such agreement. 
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901.5  Final Payments.  The Engineer shall, after the completion of the requested work in each area, 
make a final estimate of the amount of work done thereunder, and the value of such work, and the City 
shall pay the entire sum so found to be due after deducting therefrom all previous payments and all 
amounts to be kept and all amounts subject to correction in the final estimate and payment. 
 
The final payment shall not be due and payable until the expiration of thirty-five (35) calendar days from 
the date of acceptance of a specific phase of the work by the Engineer, and upon receipt of a bill for the 
amount due on the work from the Contractor. 
 
No certificate given or payments made under the contract, except the final certificates or final payment, 
shall be conclusive evidence of the performance of the contract, either wholly or in part, against any claim 
of the Contractor, and no payment shall be construed to be an acceptance of any defective work or 
improper materials. 
 
The payment of the final amounts due under the contract, and the adjustment and payment for any work 
done in accordance with any alterations of same, shall release the City, the Council, and the Engineer from 
any and all claims or liability on account of work performed under the contract or any alteration thereof. 
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SPECIAL PROVISIONS 
 
1. Standard Specifications 
 
 The work embraced herein shall be done in accordance with the project plans and/or tables, 

the City’s General Provisions, these Special Provisions, and the State of California 
Department of Transportation (Caltrans) 2018 Standard Specifications and Standard Plans, 
revised October 15, 2021, herein, called the "Standard Specifications" and “Standard 
Plans” respectively unless otherwise noted.  In case of conflict between the Standard 
Specifications and Plans and the Special Provisions and/or General Provisions, the Special 
and/or General Provisions shall prevail.  This contract intends to obtain a finished, skillful 
job that is complete and in place. 

 
2. Locations of Work 
 
 The work described in these specifications is located within the City of Berkeley. A 

preliminary list and map of locations has been included in Parts D & E.  Please note that 
this list is tentative and properties may be deleted or added at any time. The final list will 
be provided prior to the start of construction. 

 
3. Nature of Work 
 
 Scope of Work: FY 2025 CURB RAMP IMPROVEMENT PROJECT: The work done 

under these specifications includes but is not limited to:  traffic control; adjustment of valve 
boxes and utility boxes, frames, and covers; protection of underground utility services (e.g. 
gas, water, sewer, electrical, telecommunications); tree removal and root pruning; 
reconstruction of concrete curb, gutter, sidewalk, driveways, curb ramps; curb painting; 
storm drain pipe removal and replacement; and asphalt concrete paving. 

  
4. Contractor's License:  State SB #223 
 
 State Senate Bill No. 223, signed into law by the Governor on September 27, 1985, requires 

all public entities to specify the type of Contractor's license that a prime Contractor must 
possess at the time a contract is awarded.  In order to be considered for the award of this 
contract, the prime Contractor must possess one of the following Contractor's licenses: 

 
A - General Engineering Contractor 
C-8 - Concrete Contractor 

 
5. State Senate Bill SB #854 
 
 Per State Senate Bill No. 854, signed into law by the Governor on June 20, 2014: 
 
 No contractor or subcontractor may be listed on a bid proposal for a public works project 

(submitted on or after March 1, 2015) unless registered with the Department of Industrial 
Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this 
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requirement for bid purposes only under Labor Code section 1771.1(a)].  
 
 No contractor or subcontractor may be awarded a contract for public work on a public 

works project (awarded on or after April 1, 2015) unless registered with the Department 
of Industrial Relations pursuant to Labor Code section 1725.5.  

 
 This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations. 
 
6. Community Workforce Agreement 
 

The contractor and any subcontractor at any tier shall comply with the City’s Community 
Workforce Agreement included herein as Appendix A. 
 
Under the Community Workforce Agreement, the Contractor must sign and comply with 
the Agreement to be Bound prior to executing the Contract. Subcontractors at any tier must 
also sign and comply with an Agreement to be Bound prior to executing their respective 
subcontracts. Signing an Agreement to be Bound is a condition precedent to entering into 
any contract for this project. 

 
7. Insurance Certificate 
 
 The required insurance certificate must be accompanied by the General and Automobile 

Liability Endorsement contained herein.  The endorsement must be properly executed by 
a duly authorized representative of the insurance company.  All signatures must be original 
in blue ink. 

 
8. Progress Schedule 
 
 A detailed progress schedule will be required for this contract.  The progress schedule shall 

be submitted prior to the commencement of work and updated monthly.  The Contractor 
shall provide a graphic description in the form of a bar chart that outlines the items of work 
to be completed and provide weekly updated written documentation that the work is 
proceeding on schedule and will be completed within the specified time frame.  This 
schedule will assist the City in advanced notification of adjacent residents and businesses.  
Therefore, the schedule and any changes to the schedule must be approved by the City and 
adhered to by the Contractor.  

  
 In addition, the contractor shall provide a detailed Two-Week Look-Ahead schedule that 

must include the scheduled tasks for each address over the next two weeks and a snapshot 
of completed tasks from the previous week.  
 
Due to the fire danger that exists during a Red Flag Warning event, the City of Berkeley is 
implementing restrictions for work within City of Berkeley Fire Zones 2 and 3. Restrictions 
may include, but are not limited to, the prohibition of work deemed a potential ignition risk 
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or work that may restrict full use of the street in the event of an evacuation or impede access 
by emergency services. Red Flag days requiring a work stoppage shall be treated as 
inclement weather delays per Section 801.8 of the General Provisions. 
 
A map of City Fire Zones can be viewed at the website below. 
https://www.arcgis.com/home/webmap/viewer.html?webmap=c83555684940467b9c103
c12eb3ac3bf&extent=-122.3095,37.851,-122.2084,37.8925. 
 
Contractors are responsible to stay informed of the Warnings during the High Fire Season. 
Information regarding Red Flag Warning alerts is available at AC Alert – Alameda County. 
View notifications or sign up for AC Alert texts at  
https://member.everbridge.net/453003085612570/notif 

 
 
9. Holidays 
 
 On designated legal holidays, the full width of the street's traveled way shall be opened for 

use by public traffic. 
 

No work shall be performed on City of Berkeley holidays unless previously authorized by 
the Engineer. 

 
 https://www.cityofberkeley.info/IT/Holiday_and_Reduced_Service_Days.aspx 
 

 
 No work shall be performed during the Christmas holiday Season from November 21 

through January 3 within the designated City streets in the business districts and all 
designated highway routes. 

 
 
 Designated streets and their limits are listed below: 
 
 Telegraph Ave. Bancroft Way To South City Limits 
 Bancroft Way Piedmont Ave. To Shattuck Ave. 
 Durant Ave. Shattuck Ave. To Bowditch St. 
 College Ave. Webster St. To Russell St. 
 Sacramento St. University Ave. To South City Limits 
 Shattuck Ave. Rose St. To Ashby Ave. 
 Adeline St. Shattuck Ave. To Alcatraz Ave. 
 University Ave. Sixth St. To Oxford St. 
 Hearst Ave. Frontage Rd. To Sixth St. 
 Gilman St. Frontage Rd. To Hopkins St. 
 Center St. Fulton St. To Martin Luther King Jr. 
 Kittredge St. Fulton St. To Milvia St. 
 Vine St. Walnut St. To Shattuck Ave. 



   
FY 2025 CURB RAMP IMPROVEMENT PROJECT SPECIFICATION NO. 25-11679-C 
 
  

 
SPECIAL PROVISIONS  B-4 
  

 Solano Ave. The Alameda To West City Limits 
 Allston Way Fulton St. To Milvia St. 
 Addison St. Fulton St. To Milvia St. 
 Fourth St. Addison St. To Virginia St. 
 Euclid Ave. Hearst Ave. To Ridge Rd. 
 Oxford/Fulton St. Hearst Ave. To Dwight Way 
 
 Designated highway routes are: 
 
  Ashby Avenue 
  Tunnel Road 
  San Pablo Avenue 
 
 Due to budgetary constraints, City of Berkeley offices will be closed approximately one 

day every month (typically 2nd Fridays) for “Reduced Service Days”.  When a holiday 
falls on that day, the previous day shall be a Reduced Service Day. Despite the City’s 
reduced level of service, the contractor shall plan to perform work during such days.  

  
10. Obstructions 
 
 Attention is directed to the possible existence of abandoned underground utilities, 

manholes, monuments, or any other facilities that may exist within work limits.  The 
Contractor shall exercise due caution in performing his work to not damage said facilities. 

 
Attention is also directed to overhead and underground utilities in the construction area.  
The Contractor shall exercise due caution in performing his work to not damage said 
utilities. 

 
 The work specified shall be so conducted as to permit the utility companies to maintain 

their services without interruption. 
 
 Utilities and underground pipelines are to remain in place, be worked around, and be 

protected from damage or interruption of service. The Contractor shall bear all costs caused 
by delays or extra work associated with maintaining utilities and pipelines. 

 
 The Contractor shall determine the unknown location of main and service utilities in 

advance to avoid delaying the construction schedule.  Advance potholing shall be included 
in the planning and execution of the work.  The City will pay no additional compensation 
for the performance of this work.  At the direction of the Engineer, it is the Contractor's 
responsibility to make corrections if conflicts arise among utilities.  If a conflict arises, the 
Contractor shall inform the Engineer in advance before any correction is made. 

 
 Where various utilities are to be relocated or set to grade by the utility companies, the 

Contractor shall notify them well in advance so as not to impede this work. The contractor 
shall mark the locations of such utilities and maintain said markings for 30 days after final 
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paving. 
 
11. Weight Certificates 
 
 As soon as the truck arrives at the site, the engineer on the job shall receive a duplicate 

certified ticket stating the weight of the material in the truck and the date and time of the 
weighing. All trucks used for hauling hot mix asphalt shall be weighed empty daily at such 
times as the Engineer directs. 

 
12. Public Relations Requirements 
 
 Public Relations Policy.  In the course of serving its citizens, it is the policy of the City of 

Berkeley to be responsive, helpful and courteous to its residents at all times.  Any City 
employee or CITY CONTRACTOR that will contact residents in person or by telephone 
will adhere to this policy. 

 
 The Contractor is required to prepare a Public Relations Plan to implement the above 

policy. The Plan shall be submitted for approval before commencing the work under this 
contract. The Contractor shall certify that he understands and will adhere to the City's 
Public Relations Policy and that all Contractor employees will be briefed on proper 
relations with the public in accordance with the above policy statement. 

 
 Contractor employees without specific public relations responsibilities shall be informed 

of the name of the Contractor and the City's Public Relations Coordinators for referral 
purposes. 

 
 ANY CONTRACTOR EMPLOYEE WHO DOES NOT ADHERE TO THE ABOVE 

PUBLIC RELATIONS POLICY BY DISPLAYING RUDE, OFFENSIVE, AND 
UNCOOPERATIVE BEHAVIOR SHALL BE DISCHARGED IMMEDIATELY ON 
WRITTEN REQUEST OF THE ENGINEER PER SUBSECTION 801.4. 

 
 Public Relations Plan.  The Public Relations Plan shall include but is not limited to the 

following: 
 

a. Name of the Contractor's Public Relations Coordinator and his/her experience 
with interfacing with the public. 

b. Plans for conducting public impact assessments prior to commencing the total 
project, each stage of the project, as necessary to execute the provisions of this 
contract without undue impact on the public. 

c. Techniques or plans for interfacing with the public and agencies at various 
stages of the project. 

d. Method of notifying and informing the public and agencies prior to construction 
stages, providing ample time to address their concerns. 
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e. Plans for coordinating public relations matters with the City during the pre-
construction conference, weekly meetings and during review of the 
construction schedule. 

f. Provisions for and frequency of briefing employees on the details of executing 
the Public Relations Plan. 

 
 POOR PERFORMANCE AND NON-ADHERENCE TO THE CITY'S PUBLIC 

RELATIONS POLICY ARE GROUNDS FOR BEING DECLARED A NON-
RESPONSIVE CONTRACTOR THAT MAY RESULT IN THE CITY REJECTING 
BIDS ON FUTURE CONTRACTS. 

 
 The City will pay no additional compensation for implementing Public Relations Policy 

requirements.  All such related effort is a mandatory requirement of the contract. 
 
13. Lines and Grades 
 

This section hereby revises section 501.7 of the General Provisions of these specifications.  
 
Construction surveys and stakes to establish the lines and grades and to establish the 
replacement position for Survey Monuments will be the Contractor's responsibility, and the 
city will not provide them. 
 
The Contractor will be responsible for setting lines and grades for the execution and 
completion of the work in accordance with the Plans and Specifications. The Contractor will 
be held responsible for all errors in staking discovered during the work, and no additional 
compensation shall be charged to the City for correction of such deficiency. 

 
The contractor will set stakes or marks utilizing a qualified land surveyor in conformance with 
the requirements in Chapter 12, "Construction Surveys," of the California Department of 
Transportation's Surveys Manual. 
 
In all other respects, Section 501.7 and the General Provisions of these specifications remain 
in full force and effect. 
 

14. Protection and Preservation of Survey Monuments 
 

 The Contractor shall be responsible for preserving existing survey monuments, 
benchmarks, reference points, and stakes.  The Contractor shall replace City Monuments 
and reference marks removed during the performance of the work.  Whenever a City 
Monument is designated to be removed during the performance of the work, the Contractor 
shall replace the monument in accordance with Standard Plan 7940, 8090, 8091, or 8179, 
as applicable.  The contractor shall provide monument casings (boxes and lids), and the 
City shall supply dome brass markers. 
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 Monument replacement must be done in a neat, skillful manner.  Pavement cuts shall be 
accurate, with vertical cuts to exact dimensions as shown on the Standard Plan.  Each 
replacement monument shall be constructed such that the center of the dome brass marker 
is set within 0.04 feet of the referenced position.  Monument boxes and lids shall be placed 
at the properly finished grade and as detailed by Standard Plan 7940, 8090, 8091, or 8179, 
as applicable.  Existing monument lids shall be salvaged by the Contractor and delivered 
to the City Survey Staff or Project Inspector. 

 
 Monument referencing shall be done by a professional land surveyor licensed in the State 

of California and hired by the contractor, and copies of the corner records for the referenced 
monuments shall be provided to the city prior to the start of construction.  See Appendix 
E for a full list of Survey Monuments to be Referenced. For each monument that has 
been removed, the referencing surveyor will establish the replacement monument 
location(s) after the final pavement is completed.  The new dome brass marker shall not 
receive final punching prior to seven (7) days after completion of the monument 
construction. 

 
 Suppose any non-referenced monuments or monument reference points become in danger 

of being disturbed due to construction. In that case, the Contractor shall cease the 
threatening activity and notify the Project Manager and City Survey Staff 
immediately.  Response to endangered monuments or reference points is a priority, and 
they shall be referenced in accordance with the City of Berkeley Monument Reference 
Guidelines (see Appendix).  In no case may an unreferenced monument or monument 
reference point be damaged during construction. 

 
 Should any monument not designated for replacement be disturbed or sustain damage 

during construction, the Contractor shall bear the expense for rebuilding it and for the 
survey work that a Professional Land Surveyor licensed in the State of California hired by 
the contractor must perform in the process.  In any instance where the City deems a 
damaged monument irreplaceable, whether designated or not designated for replacement, 
the Contractor shall be fined $20,000 per monument. 
 
Full compensation for the preservation and referencing of existing survey monuments shall 
be considered as included in the contract prices paid for the various items of work and no 
separate payment will be made therefor. 
 

15. Revocable Bid Items 
 
 Bid items noted as "revocable items" may be deleted entirely or in part from the Work at 
the option of the City.  The provisions in Section 401.2, “Alterations and Increased or 
Decreased Quantities,” of the Standard Provisions shall not apply to such omission, and no 
compensation will be allowed the Contractor by reason of such omission. 
 
 

16. Construction on Hill Streets 
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 When streets or sidewalks to be rehabilitated are located in the hill areas, lightweight 

trucks, loads, or equipment, (e.g., 10 wheelers) shall be required in order to deter subgrade 
damage (pumping or distortion) and due to accessibility issues on narrow, winding roads. 

 
17. Overage Permits 
 
 Contractor is hereby notified that permits must be obtained for transporting overheight, 

overwidth, and/or overweight loads within the limits of the City of Berkeley.  These 
permits which may be obtained from the Engineering Counter of the City's Permit Service 
Center are enforced by the Berkeley Police Department.  Truck routes shall be 
approved by the City’s Traffic Engineer prior to start of work.  Truck traffic is not 
allowed on Marin Avenue within the City of Albany. 

 
18. Stormwater Pollution Control 

 
The intent of these requirements is compliance with federal, state, City, and other local 
agencies’ regulations that prohibit non-stormwater discharges from construction sites.  
Pollutants (any substance, material, or waste other than rainfall derived stormwater) 
discharged to storm drains is strictly prohibited.  Further, the Contractor is informed that 
Federally Endangered species have been identified in creeks within the City limits.  Point 
source, pollutants, stormwater, and other relevant information are defined in Berkeley 
Municipal Code (BMC) Chapter 17.20 – DISCHARGE OF NON-STORMWATER INTO 
CITY’S STORM DRAIN SYSTEM – REDUCTION OF STORMWATER POLLUTION, 
and the City’s stormwater NPDES (National Pollutant Discharge Elimination System) Permit 
No. CAS612008.  These documents are available upon request. 
 
Best Management Practices (BMP) and Source Control.  The Contractor shall use 
appropriate BMPs and source control techniques on the site(s) at all times, regardless of time 
of year or rainfall conditions, in order to prevent non-stormwater discharges from construction 
sites.  BMPs shall be in conformance with the California Stormwater Quality Association’s 
“Stormwater Best Management Practice Handbook,” current edition. 
 
Water Pollution Control Plan (WPCP) and Coordinator.  The Contractor shall prepare, 
submit for favorable review by the City, and implement a WPCP which shall contain at a 
minimum the items included in this section.  The WPCP shall show the locations of all storm 
drains, storm drain pipes, creeks, creek culverts, points of entry (catch basins, inlets, outlets), 
and other features through which stormwater flows.  The WPCP shall identify each point of 
entry and show how each entry point will be protected.  The WPCP shall include a protocol 
for allowing drainage to flow properly during rainfall events WHILE STILL PREVENTING 
non-stormwater discharges from entering the storm drains, creeks, and Bay.  The Contractor 
shall designate an individual (to be approved by the City) available at all times of sufficient 
authority to halt work and implement BMPs and source control measures for the Contractor 
and all sub-contractors, suppliers, and other personnel that may be at the construction site(s), 
to prevent non-stormwater discharges from the construction site(s).  This individual shall be 
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the contact person for all matters of the project regarding non-stormwater discharges.  The 
WPCP shall include descriptions and sketches of all BMPs, show locations and describe 
protocols for implementing and maintaining the following BMPs for but not limited to 
material storage, dewatering operations, bypass pumping, saw-cutting operations, pavement 
operations, concrete operations, grading and excavation operations, spill prevention and 
control, vehicle and equipment cleaning, vehicle and equipment operation and maintenance, 
litter control, dust control, pavement cleaning, and construction waste management.  All 
employees, subcontractors, suppliers, and any others involved with the construction site(s) 
shall be trained in implementing, the importance of, and purpose of the WPCP.  Training 
records shall be submitted to the City along with requests for progress payment.  Where BMPs 
affect traffic or parking, they shall be shown on the traffic control plans for the construction 
site(s).  The WPCP shall be updated to meet changing stages of the construction site(s).  Work 
shall not begin without the City completing its review and finding no exceptions taken on the 
WPCP and finding at City’s sole discretion that the WPCP meets the intent and goals of the 
project. 
 
In addition, the Contractor shall observe the following guidelines: 
 

 Paving during wet weather: 
a. No paving while it is raining. 
b. No paving of the top lift of asphalt concrete (AC) on any day that 

experiences ¼” of rain in a twenty-four period 
c. No paving of bottom lift if previous seventy-two (72) hour period 

experienced more than ½” of rain, unless directed by the City Engineer or 
his/her designee. 

 Store materials as required under Section 6-1.01, “Control of Materials, General,” 
of the Standard Specifications. 

 Cover inlets and manholes when applying asphalt, seal coat, tack coat, slurry seal, 
fog seal, etc. in conformance with the provisions in Section 13-4.03E(7), “Paving, 
Sealing, Sawcutting, Grooving, and Grinding Activities,” of the Standard 
Specifications. 

 Place drip pans or absorbent materials under paving equipment when not in use. 
 During wet weather store paving equipment indoors or cover with tarp or other 

waterproof covering. 
 Sweep site daily to prevent sand, gravel or excess asphalt from entering or being 

transported by rain into the storm drain system. 
 Keep ample supplies of drip pans or absorbent materials on-site. 
 If paving involves Portland cement concrete, refer to Concrete Waste Management 

Section of the Standard Specifications. 
 
Do not wash out concrete trucks into storm drains, open ditches, streets, streams, etc.  
The Contractor shall prevent the discharge of pollutants from concrete operations by using 
measures to prevent run-on and run-off pollution, properly disposing of wastes, and by 
implementing the following BMPs: 
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 Store all materials in waterproof containers or under cover away from drain inlets 
or drainage areas. 

 Avoid mixing excess amounts of Portland cement materials.  Dispose of any excess 
materials properly. 

 Whenever possible, perform washout of concrete trucks off-site where discharge is 
controlled and not permitted to discharge to the storm drain system.  For on-site 
washout: 

Locate washout area at least fifty (50) feet from storm drains, open ditches 
or other water bodies, preferably in a dirt area.  Confine run-off from this 
area by constructing a temporary pit or bermed area large enough for the 
liquid and solid waste. 

 Wash out concrete wastes into the temporary pit where the concrete can set, be 
broken up and then disposed of properly.  If the volume of water is greater than 
what will allow concrete to set, allow the wash water to infiltrate and/or evaporate, 
if possible.  Remove or vacuum the remaining silt and debris from the ponding or 
bermed area and dispose of it properly. 

 Dispose of waste water from washing of exposed aggregate to dirt area.  The dirt 
area shall be adequate to contain all the waste water and once the waste water has 
infiltrated, any remaining residue must be removed. 

 Collect and return sweepings from exposed aggregate concrete to a stockpile or 
dispose of the waste in trash container. 

 
Training.  The Contractor is responsible for ensuring all personnel, laborers, sub-
contractors, suppliers, and any other personnel that are involved with the construction 
site(s) are trained in the importance of preventing non-stormwater discharges.  Each worker 
shall be certified as being trained before being allowed to work.  Before any work begins, 
the Contractor shall submit and certify under penalty of perjury a list of all workers who 
have been trained on the importance of pollution prevention, BMP and source control 
operation and maintenance, and recognize the authority of the City to stop the work in the 
event of a non-stormwater discharge.  The training shall include, as a minimum, a review 
of the BMP and WPCP and all BMPs (including BMP operation and maintenance) that are 
planned for the construction site(s). 
 
Enforcement.  The City has the authority through this contract and appropriate sections of 
the BMC to enforce any portions of this section.  City enforcement may include but is not 
limited to: citations, orders to abate, bills for City cleanup costs and administration, civil 
suits, and criminal charges and enforcement.  Enforcement action by the City does not void 
or suspend any enforcement actions by other agencies and actions by the City and other 
agencies shall be cumulative. 
 
 
 
Submittals and Contract Time.  Contractor is cautioned and advised to have 
appropriately trained staff with any applicable certifications prepare all submittals for 
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Storm Water Pollution Controls including the WPCP, and have appropriately trained staff 
available to meet with City staff to review the submittals.  It is considered reasonable that 
the Contractor shall make a complete and acceptable submittal at least by the second 
submission.  City reserves the right to deduct monies from payments due Contractor to 
cover additional costs of project manager’s and Architect/Engineer’s review beyond the 
second submission.  Illegible submittals will be rejected and returned to the Contractor. 

 
19. Creek Protection 
 
 The Contractor shall be responsible for and conduct all aspects of the work within the 

requirements of BMC Chapter 17.08 – PRESERVATION AND RESTORATION OF 
NATURAL WATERCOURSES (Creek Ordinance), and any other creek protection 
requirements by other agencies. Portions of the Work involving a creek channel may not 
be permitted starting October 15 through April 15, or other dates as may be stipulated in 
applicable permits. Any work between the creek banks shall be conducted to not create 
conditions, which will allow erosion, and shall be fully restored to equal or better than the 
erosion resistant condition as before the work undertaken. Complying with the 
requirements of creek protection shall include but not be limited to scheduling the Work 
around any time periods prohibiting work within creek limits, installing erosion control 
measures and employing appropriate BMPs for controlling erosion, monitoring, updating 
and modifying BMPs to meet the requirements for changing site conditions to comply with 
erosion control and creek protection, and replanting creek banks to reestablish erosion 
resistance and bank stability.  

 
20. Tree and Root Protection and Root Pruning 

 
Care shall be taken when working near trees, public or private. For all phases of the work, 
the Contractor is responsible for protecting trees.  The Contractor shall replace trees 
determined to be damaged as a result of contractor’s operations. 
 
In the event that root pruning would compromise the structural stability of the tree, the tree 
will be removed. Trees may also be removed based on their condition or location. Tree 
removal will be decided by the Urban Forestry Representative or Certified Arborist 
provided by the City.  
 
For tree/root protection, root pruning, tree removal, and stump grinding as required, the 
Contractor shall adhere to the Technical Provisions set forth for the applicable bid item. 
 

21. Conformance to Plans and Specifications 
 

The Contractor’s work shall conform to these specifications and project plans. 
 
Upon notification of the Engineer, the Contractor shall correct any deficiencies within 72 
hours.  The City may request the City crews or contract with another Contractor to perform 
the necessary work and repairs if the deficiencies have not been corrected after the 72-hour 
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notification.  The Contractor shall pay the cost of the work performed by the City crews or 
other contractor plus an additional seventy percent (70%) surcharge by deduction from 
payment due on the contract. 
 

22. Bond Riders for Additional Work during Construction 
 
During construction, the City may request or authorize additional work as part of the contract.  
Prior to commencement of any Contract Change Order (CCO) or Contract Amendment (CA), 
the Contractor shall submit Surety Company Bond Riders for the new contract amount.  The 
new contract amount is the Contractor’s bid amount or authorized contract amount plus the 
CCO or CA.  The Riders for any additional work shall be provided at no cost to the City.  
Typically, the maximum authorized contract amount requiring a Rider is the Contractor’s bid 
amount plus 20%. 
 

23. Retained Funds 
 

Pursuant to Assembly Bill 2173 (AB 2173), the City shall retain five percent (5%) of such 
estimated value of work done as part security for the fulfillment of the Contract by the 
Contractor. Section 901.4.1 Retained Funds of the General Provisions of these 
specifications is hereby revised, decreasing the amount of retained funds from ten percent 
(10%) to five percent (5%).  In all other respects, Section 901.4.1 and the General 
Provisions of these specifications remain in full force and effect. 

 
 
24. Mobilization and Demobilization 
 

Mobilization shall consist of preparatory work and operations, including, but not limited 
to, those necessary for the movement of personnel, equipment, supplies and incidentals to 
the project site; for the establishment of all offices, buildings and other facilities necessary 
for work on the project; and for all other work and operations which must be performed or 
costs incurred prior to beginning work on the various contract items on the project site. 
 
The Contractor shall insure that adequate existing sanitation facilities are available or the 
Contractor shall provide and maintain adequate sanitation facilities.  All wastes and refuse 
from sanitary facilities provided by the Contractor’s operations shall be disposed of away 
from the site in accordance with all laws and regulations pertaining thereto.  
 
Demobilization shall consist of preparatory work and operations, including, but not limited 
to, those necessary for the removal of personnel, equipment, supplies and incidentals from 
the project site and for all other work and operations which must be performed or costs 
incurred after completion of the various contract items on the project site. 
 
 

25. Sequence of Work 
 

Contractor shall complete all work in Package A before commencing any work in 
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Package B. 
 
26. Existing Utilities 
 

It is not the intent of the plans to show the exact location of existing or relocated utilities, 
and the Engineer assumes no responsibility therefor.  Whenever any such utilities are 
indicated thereon, the Contractor shall be responsible for verifying their actual location and 
depth in the field.  The Contractor shall notify Underground Service Alert at 811 or (800) 
227-2600 prior to excavation. 
 
It shall be the Contractor’s responsibility to coordinate with the utility agencies for 
relocation or adjustment of utilities.  Utilities to notify include: 

 
PG&E (800) 468-4743 Notify 5 working days in advance 

AT&T (925) 823-0774 Notify 2 weeks in advance 

East Bay Municipal 
Utility District (EBMUD) 

(510) 287-0600 Notify 2 weeks in advance and 48 
hours. 

Comcast (925) 370-3721 Notify 2 weeks in advance 

 
Contact EBMUD before working in the vicinity of all EBMUD facilities. 
 
The Contractor shall be cognizant of the existing utility lines in the proximity of the work 
area and take precautions, as necessary, to not disturb these facilities. 
 
Where excavations are performed in the vicinity of underground utility mains and/or 
services the Contractor shall, as necessary, perform initial exploratory excavations to 
determine their exact depth and location.  Extreme care shall be exercised to avoid damage, 
and it will be the Contractor’s responsibility to have repairs made to existing facilities at 
his/her expense in the event of damage.  
 
Styrofoam shall be placed between new storm drain and existing utilities where vertical 
clearance between utility crossings is less than six (6) inches. 
 
Attention is directed to the possible existence of underground facilities not indicated on the 
plans or in the Special Provisions and to the possibility that underground main or trunk 
lines may be in a location different from that which is indicated on the plans or in the 
Special Provisions.  The Contractor shall ascertain the exact location of underground main 
or trunk lines whose presence is indicated on the plans or in the Special Provisions, the 
location of their service laterals or other appurtenances, and of existing service lateral or 
appurtenances of any other underground facilities which can be inferred from the presence 
of visible facilities such as buildings, meters and junction boxes prior to doing work that 
may damage any of the facilities or interfere with their service. 
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If the Contractor cannot locate an underground facility whose presence is indicated on the 
plans or in the Special Provisions, the Contractor shall so notify the Engineer in writing.  
If the facility for which the notice is given is in a substantially different location from that 
indicated on the plans or in the Special Provisions, the additional cost of locating the facility 
will be paid for as extra work as provided in Section 401.3 and 901.2  of the General 
Provisions. 
 
If the Contractor discovers underground main or trunk lines not indicated on the plans or 
in the Special Provisions, the Contractor shall immediately give the Engineer and the 
Utility Company written notification of the existence of those facilities.  The main or trunk 
lines shall be located and protected from damage as directed by the Engineer, and the cost 
of that work will be paid for as extra work as provided in Sections 401.3 and 901.2  of the 
General Provisions.  The Contractor shall, if directed by the Engineer, repair any damage 
that may occur to the main or trunk lines.  The cost of that repair work, not due to the 
failure of the Contractor to exercise reasonable care, will be paid for as extra work as 
provided in Sections 401.3 and 901.2  of the General Provisions.  Damage due to the 
Contractor's failure to exercise reasonable care shall be repaired at the Contractor's cost 
and expense. 
 
Where it is determined by the Engineer that the rearrangement of an underground facility 
is essential in order to accommodate the highway improvement and the plans and 
specifications do not provide that the facility is to be rearranged, the Engineer shall provide 
for the rearrangement of the facility by other forces or the rearrangement shall be performed 
by the Contractor and will be paid for as extra work as provided in Sections 401.3 and 
901.2  of the General Provisions. 
 
When ordered by the Engineer in writing, the Contractor shall rearrange any utility or other 
non-highway facility necessary to be rearranged as a part of the street improvement, and 
that work will be paid for as extra work as provided in Sections 401.3 and 901.2  of the 
General Provisions. 
 
Should the Contractor desire to have any rearrangement made in any utility facility, or 
other improvement, for the Contractor's convenience in order to facilitate the Contractor's 
construction operations, which rearrangement is in addition to, or different from, the 
rearrangements indicated on the plans or in the Special Provisions, the Contractor shall 
make whatever arrangements are necessary with the owners of the utility or other 
non-highway facility for the rearrangement and bear all expenses in connection therewith. 
 
The Contractor shall immediately notify the Engineer of any delays to the Contractor's 
operations as a direct result of underground main or trunk line facilities which were not 
indicated on the plans or in the Special Provisions or were located in a position substantially 
different from that indicated on the plans or in the Special Provisions, or as a direct result 
of utility or other non-highway facilities not being rearranged as herein provided (other 
than delays in connection with rearrangements made to facilitate the Contractor's 
construction operations or delays due to a strike or labor dispute).  These delays shall be 



   
FY 2025 CURB RAMP IMPROVEMENT PROJECT SPECIFICATION NO. 25-11679-C 
 
  

 
SPECIAL PROVISIONS  B-15 
  

considered within the meaning of Section 8-1.07, “Delays,” of the Standard Specifications, 
and compensation for the delay will be determined in conformance with the provisions in 
Section 8 of the Standard Specifications.  The Contractor shall be entitled to no other 
compensation for that delay. 
 
Any delays to the Contractor's operations as a direct result of utility or other non-highway 
facilities not being rearranged, due to a strike or labor dispute, shall entitle the Contractor 
to an extension of time as provided in Section 8-1.07B, “Time Adjustments,” of the 
Standard Specifications.  The Contractor shall be entitled to no other compensation for that 
delay. 
 

27. Special Provisions Compensation 
 

Full compensation for complying with the Special Provisions shall be considered as 
included in the contract prices paid for the various items of work and no separate payment 
will be made therefor. 
 

28. Termination of Contract for Convenience 
 

A. Owner may terminate performance of the Work under the Contract Documents in 
accordance with this clause in whole, or from time to time in part, whenever Owner 
shall determine that termination is in Owner’s best interest. Termination shall be 
effected by Owner delivering to the Contractor notice of termination specifying the 
extent to which performance of the Work under the Contract Documents is 
terminated, and the effective date of the termination. 

B. Contractor shall comply strictly with Owner’s direction regarding the effective date 
of the termination, the extent of the termination, and shall stop work on the date 
and to the extent specified. 

C. Contractor shall be entitled to a total payment on account of the Contract work so 
terminated measured by:  

a. the actual cost to Contractor of Work actually performed, up to the date of the 
termination, with profit and overhead limited to twelve percent (12%) of actual 
cost of work performed, up to but not exceeding the actual contract value of the 
work completed as measured by the Schedule of Values and Progress Schedule,  

b. offset by payments made and other contract credits. In connection with any 
such calculation, however, Owner shall retain all rights under the Contract 
Documents, including but not limited to claims, indemnities, or setoffs. 

D. Under no circumstances may Contractor recover legal costs of any nature, nor may 
Contractor recover costs incurred after the date of the termination. 
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MOBILIZATION 

 

The provisions of Section 9-1.16D, “Mobilization,” of the Standard Specifications shall 
apply in their entirety except as modified or supplemented herein. 

 

When the final contract price for which the Contractor has bonded for a project increases 
by over twenty-five percent (25%) of the original base bid price due to change orders and/or 
increases in the quantities of items incorporated into the project, the Contractor shall be 
entitled to payment for additional bonding costs that have been paid to the surety company 
due to this increase.  Payment for this cost shall be made via change order and included on 
the final project billing statement with supporting documentation from the Contractor.   

 

When the final contract price decreases by over twenty-five percent (25%) of the original 
base bid price due to change orders and/or a decrease in the quantities of items incorporated 
into the project, the City shall be entitled to a reimbursement of the decrease in bonding 
costs paid by the Contractor.  The refund of these costs shall be made via change order and 
deducted from the final payment for the release of retention. 

 

It is the responsibility of the Contractor to locate a staging area for office setup, 
construction laydown areas, or the like and is an appropriate area for mixing and storing 
materials and equipment.  The staging area may be located inside or outside the Berkeley 
City Limits.  Temporary utility controls shall be arranged solely by the Contractor.  It is 
the Contractor’s responsibility to inspect the site to determine its suitability for his 
operations to execute this contract.  The contractor is required to obtain and show proof of 
all permits required by the State and/or local agencies for the use of the staging area. 

 

The City is not responsible for providing said staging area.  However, the City will assist 
the Contractor in identifying City property available for the staging area.  If City property 
is used for staging area temporary chain link fencing with privacy screening will be 
required on-site and shall be provided by the Contractor.  

 

It is the Contractor’s responsibility to secure a staging area for contract work, and any 
associated costs are considered to be included in the various contract prices paid, with no 
additional compensation allowed therefor.  However, if the Contractor only uses City 
property for a staging area, no additional costs associated with securing a staging area shall 
be covered by the City.  The contractor is not required to obtain permits for the use of City 
property for the staging area. 
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The Contractor’s proposed staging site(s) shall be approved by the Engineer.  If Contractor 
utilizes the private property for a staging area, Contractor shall submit proof of an 
agreement for the use of said staging area with the private property owner(s) prior to 
mobilization.   

 

The staging area(s) shall be maintained throughout the duration of the project such that it 
is not construed as visual blight in the opinion of the Engineer.  All adjoining streets, 
sidewalks, and gutters shall be swept free of construction materials tracked onto them at 
the end of each day.  Failure to do so will result in City forces cleaning the area at the 
Contractor’s expense.  The City of Berkeley labor rate to be used shall be $150 per hour 
per person. 

 

Sanitary restroom facilities shall be provided and maintained by the Contractor.  The 
Contractor’s proposed locations for restroom facilities shall be reviewed with the Engineer 
prior to delivery of the restroom facility.  If the Contractor and/or subcontractors are 
working at multiple sites simultaneously, then a restroom facility will be required at each 
site.  Failure to provide sanitary restroom facilities is grounds for suspension of work.  
Contractor shall note that the count of working days will continue.   

 

For job sites in the hills and/or those with narrow roadway access, only ten-wheel type 
dump trucks or “transfer” type trucks with trailers will be allowed for off-hauling material 
from the job site or hauling material to the job site, as directed by the Engineer.  For job 
sites in the hills and/or those with narrow roadway access, ten-wheel trucks with extra 
axles, or “super-dumps,” will not be allowed, as directed by the Engineer. 

 

 Measurement and Payment 

 

The Lump Sum contract price paid for “Mobilization” shall include full compensation 
for furnishing all labor, supervision, materials, tools, equipment, and incidentals, and for 
all the work involved in mobilization, including, but not limited to, furnishing all specified 
contract bonds and insurance certificates, public notification, furnishing and installing 
project identification signs and signposts, transporting equipment, establishing a storage 
area (revocable item), sanitary restroom facilities and all other work as specified in the 
Caltrans Standard Specifications and these Technical Provisions and as directed by the 
Engineer and no additional compensation will be allowed therefor.  Payment will be made 
as follows: 
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a) When 5 percent (5%) of the original contract amount is earned, 50 percent (50%) of 
the amount bid for mobilization, or 5 percent (5%) of the original contract amount, 
whichever is lesser, may be paid. 

b) When 10 percent (10%) of the original contract amount is earned, 75 percent (75%) 
of the amount bid for mobilization or 7.5 percent (7.5%) of the original contract 
amount, whichever is lesser, may be paid. 

c) When 20 percent (20%) of the original contract amount is earned, 95 percent of the 
amount bid for mobilization, or 9.5 percent (9.5%) of the original contract amount, 
whichever is lesser, may be paid. 

d) When 50 percent (50%) of the original contract amount is earned, 100 percent 
(100%) of the amount bid for mobilization, or 10 percent (10%) of the original 
contract amount, whichever is lesser, may be paid. 

e) Upon completion of all work on the project, payment of any amount bid for 
mobilization in excess of 10 percent (10%) of the original contract amount will be 
paid. 

 

CLEARING, GRUBBING, TREE PROTECTION, AND ROOT 
PRUNING 

TREE REMOVAL – 0 to 24” DIAMETER (REVOCABLE) 

TREE REMOVAL – 25” DIAMETER AND GREATER 
(REVOCABLE) 

Clearing, Grubbing, Tree Protection, and Root Pruning shall consist of (but not limited to) 
removal and disposal of all objectionable material from the project site, including existing 
vegetable growth, deleterious materials in tree wells, tree roots, grass, weeds, brush, shrubs, 
asphalt concrete fill in driveways and planter areas, masonry, other unsuitable material, 
and obstructions interfering with the new construction.  

 

The limits of the clearing, grubbing, tree protection, and root pruning shall be of sufficient 
area and depth to complete the work as suggested by City’s Urban Forestry Representative.  

 

Clearing, grubbing, tree protection, and root pruning shall conform to Section 17-2, 
“Clearing and Grubbing,” of the Standard Specifications. Clearing, grubbing, tree 
protection, and root pruning shall include limb, trunk, and root protection and tree and root 
pruning.  
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Clearing, grubbing, tree protection, and root pruning must be performed in advance of any 
other grading or construction operations. The area to be cleared and grubbed must be within 
the building work construction area.  

Prior to starting clearing and grubbing operations, the Contractor shall inform the Engineer 
of the intended limits of his/her clearing and grubbing operations and shall obtain the 
Engineer’s approval on such proposed limits. The Contractor shall not clear and grub any 
area not essential to their construction obligations and protect from injury or damage 
resulting from his/her operations all vegetation, facilities, or improvements, which are to 
remain. All edges of existing paving to remain shall be sawcut in a neat, clean manner 

 

Shrubs and hedges shall be designated for removal in the project plans or as directed by 
the Engineer. Existing landscaping and trees which are to remain in place must be protected 
from injury or damage. Existing trees must be protected with a temporary fence around the 
drip line, the edge of the tree well or planting strip, or adhere to the requirements set forth 
in the “Tree and Root Protection and Root Pruning” section. Unless otherwise specified, 
the Contractor shall protect trees at the Contractor’s expense. 

 

Unless otherwise specified, all materials as field marked and as directed by the Engineer 
to be removed shall be disposed of outside the project limits. The work area shall be left 
with a neat and finished appearance.  

 

The Contractor shall not store or permit debris to accumulate on site. If the Contractor fails 
to remove excess debris promptly, the City reserves the right to cause removal at the 
Contractor’s expense.  

 

Residue from cutting operations shall not be permitted to flow into storm drains or across 
lanes occupied by traffic and shall be removed from the pavement surface, concurrent with 
the cutting operation.  

 

When hauling is done over highways or City streets, and when directed by the Engineer, 
the loads must be trimmed and all material removed from shelf areas of the vehicles. 

 

Contractor is advised of the existence of overhead utility lines that may interfere with tree 
removal operations. 

 

Clearing, grubbing, tree protection, and root pruning must be conducted to ensure 
minimum interference with sidewalks, or other occupied areas.  
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At the discretion of the Urban Forestry Representative, and under direction of the Engineer, 
the Contractor shall taper and reduce the width of the new sidewalk to accommodate 
existing trees in accordance with the detail included in Part G. 

 

 Bird Protection 

 

The Contractor shall protect migratory and nongame birds, their occupied nests, and their 
eggs.  The City anticipates nesting or attempting nesting from February 1 to September 30.   

 

The federal Migratory Bird Treaty Act, 16 USC § 703–711, 50 CFR 10, and Fish & Game 
Code §§ 3503, 3513, and 3800 protect migratory and nongame birds, their occupied nests, 
and their eggs. 

 

The federal Endangered Species Act of 1973, 16 USC § 1531 and § 1543, and the 
California Endangered Species Act, Fish & Game Code §§ 2050–2115.5, prohibit the take 
of listed species and protect occupied and unoccupied nests of threatened and endangered 
bird species. 

 

The Bald and Golden Eagle Protection Act, 16 USC § 668, prohibits the destruction of bald 
and golden eagles and their occupied and unoccupied nests. 

 

If an injured or dead bird is found, or migratory or nongame bird nests are discovered that 
may be adversely affected by construction activities, the Contractor shall immediately stop 
all work within a 100-ft radius of the discovery and notify the Engineer. The City will 
investigate the discovery and authorize when work can resume.  

 

The City may require the Contractor to supply a qualified biologist or implement protection 
measures for a portion or remainder of the work. Such work will be considered extra work. 

 

Tree and Root Protection and Root Pruning  

 

The Contractor shall protect existing street, park, or median trees, and protected coast live 
oak trees where the drip line of the tree extends over the area where the improvements are 
being made. The Contractor shall protect trees with a temporary fence around the drip line 
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or the edge of the tree well or planting strip; or adhere to the requirements set forth in 
Section (II) – “Limb and Trunk Protection” below. 

 

Should tree or root pruning be necessary to construct the improvements specified in these 
Special and Technical Provisions, and as directed by the Engineer, the Contractor shall 
inform the City’s Urban Forestry Representative of the schedule for when the roots will be 
exposed. The Contractor shall notify the Engineer and contact the City’s Urban Forestry 
Representative at least three (3) business days in advance of tree or root pruning to allow 
for inspection of the roots prior to any work. If the Contractor determines that the tree or 
root inspection is no longer necessary, they must inform the Engineer at least 24 hours 
before the scheduled inspection time. Failure to do so will result in the Contractor bearing 
responsibility for the inspection costs. 

 

For each round of inspection, the contractor shall prepare for inspection a minimum of five 
(5) trees, where practical. The Urban Forestry Representative will inspect each site to 
approve the tree or root pruning, or work with the Engineer and Contractor to modify the 
work to accommodate the tree roots. In cases where the proposed root pruning may 
jeopardize the health or structure of the tree, the Urban Forestry Representative may not 
allow the root pruning or may require the tree be removed in accordance with the 
appropriate bid item.   

 

I. Underground Service Alert (USA) of Northern/Central California and Nevada 

 

a) The Contractor shall contact the Urban Forestry Representative at 510-981-
6660 at least three (3) business days in advance if it is expected that root pruning 
will be necessary to facilitate the repairs. 

b) The Contractor shall contact USA North 811 Call before You Dig in accordance 
with all applicable requirements. 

c) The Contractor shall ensure that the utility location marks are offset so that they 
are placed on a permanent surface that will not be removed. Offset marks locate 
the utility by showing the orientation of the utility and the distance from the 
marks to the utility. 

d) Contractor shall adhere to USA timeline requirements prior to proceeding with 
any subsurface work. 

 

II. Limb and Trunk Protection  
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This section shall apply when trees are not surrounded by protective fencing. Trees 
situated in a tree well or sidewalk planting strip shall have the trunk protected by 
wrapping it with straw tubes/wattles, or vertical wood slats (ex. 2x4), up to a 
minimum of 8 feet from grade. Wooden slats shall be angled to protect the root 
flare at the base of the tree and bound securely on the outside. Closed cell foam or 
approved equivalent shall be used to protect the trunk of the tree where it contacts 
the slats. Lateral branches below 8 feet shall also be protected. Contractor shall 
keep deleterious materials from contacting any part of the trees, or being placed or 
stored in the tree well or planting strip. 

 

III. Root Protection and Preparation for Root Pruning 

 

Existing sidewalk shall be removed in a manner that prevents any machinery, such 
as a backhoe, Bobcat®, or mini-excavator, from traveling over the exposed root 
zone. 

 

a) Where roots must be pruned, the area shall be excavated down to the depth 
required for the improvements prior to the Urban Forestry Representative 
inspecting the site; and all rock, concrete or other loose material removed. 

b) Contractor shall contact the Engineer and Urban Forestry Representative to 
request an inspection of no fewer than five (5) trees at a time. 

c) Exposed roots shall be covered with soil, mulch, or wet burlap if they will be 
exposed for more than 72 hours without measurable precipitation. 

 

IV. Root Pruning Requirements  

 

a) Root pruning that has been approved by the Urban Forestry Representative shall 
be performed using a stump/root cutting machine, saw, axe, or any other sharp 
blade tool; resulting in a flat surface with the adjacent bark firmly attached.  

b) No roots shall be torn or pulled using any other tools or machinery unless 
already severed on each end by one of the approved pruning tools. 

c) Roots 2 inches in diameter or greater shall be pruned by the Contractor in 
accordance with these provisions.  

d) Roots smaller than 2 inches in diameter shall be pruned by the Contractor in 
accordance with these provisions, with the exception of contacting the Urban 
Forestry Representative.  



   

 

FY 2025 CURB RAMP IMPROVEMENT PROJECT SPECIFICATION NO. 25-11679-C 

 

TECHNICAL PROVISIONS                                           C-8 

 

e) Large roots may be shaved to a depth of no more than one-third of their 
thickness, or as approved by the City’s Urban Forestry Representative.  

f) At no time shall contractor cut into the root flare as defined by the City Arborist.  

g) Tree damage resulting from failure to adhere to these requirements is subject to 
the provisions of Section VI – Damages. 

 

The size of the tree well or planting strip will be assessed by the City Engineer or 
his/her designee to determine if it can be increased in size and still meet the 
minimum requirements. All debris resulting from root pruning shall be 
removed by the Contractor.  

 

If root pruning would compromise the structural stability of the tree, the tree may be 
identified for removal the Urban Forestry Representative. Trees may also be removed 
based on their condition or location. Tree removal will be decided by the Urban Forestry 
Representative. Tree removal will be coordinated by the Urban Forestry Representative 
and scheduled in conjunction with the Contractor.  

 

Tree Removal  

 

Tree removal determinations are made in conjunction with root inspections. The contractor 
shall expose roots in accordance with Section (III) – “Root Protection and Preparation for 
Root Pruning,” and Section (IV) – “Root Pruning.” If upon inspection, a Certified Arborist 
identifies the tree for removal, this section shall apply. 

 

Prior to any tree removal, there will be a mandatory Public Outreach Period as outlined 
below: 

 

1) The City will post signage indicating the tree is planned for removal for a minimum of 
seven (7) days. Additionally: 

a) If there is one tree identified for removal within one block, the City will notify 
the adjacent property owner 

b) If there are multiple trees identified for removal within the same block, the City 
will notify all properties along the entire block 

c) If the City receives more than 2 objections during the 7-day Public Outreach 
Period, the City will extend this period an additional 14 days in order to hold a 
community meeting. 
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2) At the conclusion of the Public Outreach Period, the City will inform the Contractor of 
its final determination with respect to the tree removal. Trees damaged or removed 
prior to receiving a final determination by the City is subject to the provisions of the 
section titled “Damages” below. 

3) No additional compensation or time adjustment will be provided to the Contractor for 
the maintenance or protection of the site during this Public Outreach period. 

 

Tree identified for removal shall be removed in its entirety along with the stump and roots 
greater than 1-inch in diameter to a minimum of fifteen (15) inches below grade. Grade is 
defined as the elevation of surrounding soil that has not been displaced by the tree or its 
roots. The resultant void shall be backfilled with clean material free of organics and 
deleterious material, and compacted to 95% relative compaction. 

 

Stump Grinding 

 

Where existing tree stumps are identified for removal, contractor shall grind the stump 
and roots greater than 1-inch in diameter to a minimum depth of fifteen (15) inches below 
grade. Grade is defined as the elevation of surrounding soil that has not been displaced by 
the stump or its roots. The resultant void shall be backfilled with clean material free of 
organics and deleterious material, and compacted to 95% relative compaction.  

 

Damages  

 

The Contractor shall make every effort to avoid damaging any City-owned property, 
including roots, trunk, and canopy of City maintained trees. If damages to trees are found 
to be as part of contractor negligence, the Contractor shall be responsible for damages as 
follows: 

 

a) The contractor shall provide full reparation to include: removal of irreparable tree and 
replacement with approved species. The Contractor shall remove and replace the 
approved tree under the supervision of the City’s Urban Forestry Representative, 
and/or,  

b) The contractor shall reimburse City for City expenses incurred in the related reparation 
work, consisting of but not limited to, site inspections, corrective pruning, tree removal, 
and tree replacement.  

c) Damages will be graded 1 (minor) through 5 (replacement), as determined by the City, 
with monetary values noted below.  
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Grade Description  Value of Damages  

1 Minor Damage  $500  

2 Avoidable Damage to a Major Limb or Root  $750  

3 Moderate Damage  $1,000  

4 Severe Damage, but Recovery Expected  $1,500 

5 Replacement  $5,000  

 

In lieu of direct payment from the contractor, the City reserves the right to deduct the cost 
as determined herein from monies due or to become due the contractor. 

 

Measurement and Payment  

 

The Lump Sum contract price paid for “Clearing, Grubbing, Tree Protection, and Root 
Pruning” shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all the work involved in clearing, grubbing, tree 
protection, and root pruning, including, but not limited to, removal and disposal of 
plantings, implementing tree protection measures, and limb pruning as shown on the plans 
and all other work as specified in the Caltrans Standard Specifications and these Technical 
Provisions and as directed by the Engineer.  

 

The Each contract price paid for “Tree Removal – 0 to 24” Diameter (Revocable)”,  
“Tree Removal – 25” Diameter and Greater (Revocable)”, shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for 
doing all the work involved in tree removal complete in place, including but not limited to, 
root and stump removal, offhaul and disposal including all debris resulting from removal, 
associated regrading of the subgrade, import material, backfill, grading and compaction, as 
specified in the Standard Specifications and these Technical Provisions and as directed by 
the Engineer.  Diameter shall determine which bid item applies to tree removal, and shall 
be measured to the nearest whole inch at a point on the tree approximately 4.5 ft above 
existing grade. 
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STORM WATER POLLUTION CONTROLS 

 

This work includes the project area and stormwater pollution controls in the project area, 
in accordance with Section 13, “Water Pollution Control,” of the State Standard 
Specifications. 

 

Temporary storm drain inlet protection shall be constructed, installed, maintained, and 
removed at all drainage inlets within the boundaries of the project.  The Contractor shall 
use sediment filter bags to protect the drainage inlet.  Throughout the duration of the 
contract, the Contractor shall maintain and protect to meet the changing conditions around 
the drainage inlet.   

 

Sediment filter bags shall be installed by removing the drainage inlet grate, placing the 
sediment bag in the opening, and replacing the grate to secure the sediment filter bag in 
place.  Sediment Filter Bags shall be installed at all storm drain inlets within or adjacent to 
the project limits.  Sediment Filter Bags shall be obtained from a commercial manufacturer, 
as approved by the Engineer. 

 

When the temporary drainage inlet protection is no longer required the protection materials 
shall be removed immediately and disposed of in accordance with the provisions in 
Section 14-10, “Solid Waste Disposal and Recycling,” of the Standard Specifications.   

 

Temporary drainage inlet protection shall be maintained to provide sediment holding 
capacity and to reduce runoff velocities.  Temporary drainage inlet protection shall be 
repaired or replaced immediately if damage occurs. 

 

Sediment deposits, trash, and debris shall be removed from temporary drainage inlet 
protection as needed or when directed by the Engineer.  Removed sediment shall be 
deposited within the project limits so that the sediment is not subject to erosion by wind or 
by water.  Trash and debris shall be removed and disposed of in accordance with the 
provisions in Section 14-10, “Solid Waste Disposal and Recycling,” of the Standard 
Specifications.  All Sediment Filter Bags shall be removed at the conclusion of the project. 

 

Cleanup, repair, removal, disposal, or replacement due to improper installation or as a 
result of the Contractor's negligence shall not be considered as included in the cost of 
performing maintenance. 
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Measurement and Payment 

 

The Lump Sum contract price paid for “Storm Water Pollution Controls” shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and 
for doing all the work involved in preparing and implementing a Water Pollution Control 
Plan, installing temporary drainage inlet protection in the project area, complete in place, 
including but not limited to maintenance, replacement, and removal of materials, cleanup 
and disposal of retained sediment and debris, and removal of all Sediment Filter Bags at 
the conclusion of the project, as shown on the plans, as specified in the Standard 
Specifications and these Technical Provisions, and as directed by the Engineer. 

 

Payment for Stormwater Pollution controls will be made as follows: 

 

a) Fifty percent (50%) of the total amount bid for Stormwater Pollution Controls will 
be paid with the first progress payment after at least five percent (5%) of the original 
Contract Amount for other items of work has been performed. 

b) When at least ten percent (10%) of the original Contract Amount for other items of 
work has been performed, an amount will be included in the next monthly progress 
payment to increase the total amount of Stormwater Pollution Controls paid to 
seventy-five percent (75%) of the total amount bid for Stormwater Pollution 
Controls. 

c) When at least twenty percent (20%) of the original Contract Amount for other items 
of work has been performed, an amount will be included in the next monthly 
progress payment to increase the total amount of Stormwater Pollution Controls 
paid to ninety percent (90%) of the total amount bid for Stormwater Pollution 
Controls. 

d) Upon substantial completion, one-hundred percent (100%) of the remaining 
contract price paid for Stormwater Pollution Controls will be included in the 
estimate for payment. 

 

TRAFFIC CONTROL  

 

Traffic control during construction shall be the responsibility of the Contractor.  All traffic control 
devices shall be in accordance with the latest edition of the 2014 California Manual on Uniform 
Traffic Control Devices (California MUTCD) herein after referred to as Traffic Control Manual.  
The Traffic Control Manual may be obtained online at https://dot.ca.gov/programs/safety-
programs/camutcd  
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The Contractor shall submit to the City Traffic Engineer project specific traffic control 
plans prior to implementing traffic control measures for sidewalk construction. The City 
of Berkeley reserves the right to modify any portion of the submitted and approved traffic 
control plans. 

 

In general, the following guidelines for traffic control plans shall be followed: 

 Detailed traffic control plans shall be prepared professionally in accordance with 
the latest edition of the 2014 California Manual of Uniform Traffic Control Device 
(CA-MUTCD) and must be formatted similarly to the example provided in 
Appendix B of these specifications. 

o Specify if the work will be scheduled one block at a time or several blocks 
at a time. 

o Specify if side streets will remain open or if the work will affect the 
intersections. 

o Specify how the traffic will be handled with flaggers, if required. 

 The traffic control plan shall identify a traffic coordinator responsible for 
responding to complaints related to traffic, parking, and driveway access.  

 Submit a complete set of Traffic Control Plans for approval at least one (1) month 
prior to the start of construction. 

 “No Parking Signs” must be posted no later than a minimum 72 hours in advance 
for restricted parking. 

 Berkeley Dispatch shall be notified by the contractor by calling (510) 981-5900 
prior to implementation of this plan by 8:15 a.m. daily of work locations.  

 The lane closure is not permitted on major/collector/arterial roadways during the 
peak morning period (7:00-9:00 AM) and evening peak period (4:00-6:00 PM). 

 

All holes, trenches, etc., in project area, shall be covered with 1-inch steel plates, shimmed 
with temporary asphalt on edges, by 3 p.m. or at the end of each workday.  As an option to 
the Contractor, the holes, trenches, etc., can be backfilled and all areas within pavement 
areas have temporary asphalt toppings.  The temporary asphalt shall be regularly 
maintained.  All areas shall be completely restored within ten (10) working days after the 
work has been completed at that location.  All open excavations which are not actively 
involved in construction activity shall be adequately barricaded against entry by 
pedestrians or animals. 

 

At the end of any working day when work operations have obscured existing traffic 
striping, the striping shall be restored via permanent reflective painting or other interim 
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materials subject to the approval of the Engineer.  Temporary delineation shall be of the 
same color and type, including nighttime reflectivity. 

 

At the end of each day’s work, and at other times when construction operations are 
suspended, all equipment and other obstructions shall be removed from that portion of 
roadway open for use by public traffic.  No longitudinal joint shall be left during non-
working hours. 

 

Where existing road signs conflict with the proposed work, the Contractor shall relocate 
such signs to temporary or permanent locations as directed by the Engineer. 

 

If it becomes necessary, in the opinion of the City Engineer, to properly move traffic 
through the construction area, flagmen shall be present to slow down and reroute traffic, in 
which case flagmen shall be on duty the entire period the roadway is constructed. Where 
flagmen are not visible to each other, additional flagmen shall be added as required by the 
Engineer or the Contractor shall use radios. 

 

Contractor shall take all necessary measures to obtain a normal flow of traffic to prevent 
accidents and to protect the work throughout the construction stages until completion of 
the work.  The Contractor shall make the necessary arrangements to provide and maintain 
barriers, cones, guards, barricades, and construction warnings and regulatory signs.  The 
Contractor shall take measures necessary to protect all other portions of the work during 
construction and until completion, providing and maintaining all necessary barriers, 
barricade lights, guards, temporary crossovers and watchmen. 

 

In addition to the preceding traffic control and safety measures, the Contractor shall 
undertake immediately to implement any measures requested by the Engineer, as they 
deem necessary to ensure the proper flow of traffic and the protection of the public and the 
safety of the workers.  The Contractor shall maintain at all times the ability to respond to 
calls from the City of Berkeley Police and Fire Departments during non-working hours to 
replace or provide additional traffic control or safety devices as shall be required by the 
Police Department. 

 

The Contractor shall be responsible for posting "No Parking" signs a minimum of seventy-
two (72) hours in advance of sawcutting, demolition, tree work, concrete work, and 
resurfacing operations, to comply with the City’s construction notification requirement of 
seventy-two (72) hours.  Cones shall not be used as barricades.  "No Parking" signs may 
be obtained from the City at no cost to the Contractor.  “No Parking” signs must be posted 
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every twenty (20) feet.  If a parking meter is present, “No Parking” signs must be affixed 
to the meter itself. The "No Parking" signs shall be updated as necessary.  The Contractor 
shall check and maintain (e.g., re-install missing signs, reposition displaced barricades, 
etc.) postings regularly prior to start of work. 

 

If traffic is to be detoured over a centerline or detoured in advance of the work, detour plans 
must be submitted to and approved by the Engineer prior to starting work.  Police, Fire and 
Public Works Department/Zero Waste shall be notified at least two days in advance of any 
work which will interfere with the normal flow of vehicular or pedestrian traffic.  
Intersection closure may only occur if the two adjacent intersections remain open unless 
otherwise approved by the Engineer.  The Contractor shall coordinate his traffic 
control/diversion plan with City personnel, a minimum of three (3) weeks prior to starting 
work, to assure that traffic is diverted in a safe and convenient manner. 

 

Truck routes shall be approved by the City’s Traffic Engineer prior to the start of 
work.   

 

Personal vehicles of the Contractor's employees shall not be parked within the area of work. 
A minimum of one (paved) traffic lane, not less than twelve (12) feet wide, shall remain 
open for use by public traffic during construction operations unless noted otherwise in the 
contract traffic control plans.  When construction operations are not actively in progress, 
not less than two such lanes shall be open to public traffic. No work that interferes with 
public traffic shall be performed between 5:00 p.m. and 8:00 a.m. 

 

Start of work shall be no earlier than 7:30 a.m.  No work process, including starting, warm 
up, and delivery of equipment, shall be done outside of work hours. The use of vehicle 
horns to alert residents to move their vehicles out of the construction zone is not permitted. 
The Contractor should attempt to locate vehicle owners by knocking on doors. If the 
Contractor violates these provisions, a fine of $1,000 will be assessed for the first violation, 
$5,000 for the second and $10,000 for the third. 

 

No lane closures shall be permitted on the following streets Monday through Friday 
between 7:00-9:00 AM, 4:00-6:00 PM and Saturdays between 10:00 AM – 2:00 PM, unless 
approved in advance by the Traffic Engineer if it can be explained why such closure cannot 
be reasonably avoided.  On days when University of California football games are 
scheduled, all construction-related lane closures along these corridors must be re-opened 
at least 4 hours before the start of the game. 

Major Streets: 
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• University Avenue 

• San Pablo Avenue 

• Shattuck Avenue 

• Sacramento Street 

• Martin Luther King Jr. Way 

• Ashby Avenue 

• College Avenue 

• Gilman Street 

• Adeline Street 

 

 Minor deviations from the requirements of this section concerning hours of work may be 
permitted upon the written request of the Contractor if in the opinion of the Engineer, 
public traffic will be better served and the work expedited.  Such deviations shall not be 
adopted until the Engineer provides written approval. 

 

 If any component in the traffic control system is damaged, displaced or ceases to operate 
or function as specified, from any cause during the progress of the work, the Contractor 
shall immediately repair said component to its original condition or replace said 
component and shall restore the component to its original location.   

 

 The Contractor, at the end of each day, shall provide pedestrian and vehicle crossings at 
all street intersections.  If the project is left open overnight, it shall be graded in such a way 
that pedestrians and vehicles can safely pass through the project. Temporary concrete, 
asphalt, or wood ramps shall be installed and maintained at all locations where existing 
ramps have been temporarily removed. 

 

 Cleanliness is extremely important.  Dust producing conditions shall be eliminated as soon 
as they are created. 

 

 Access and Egress 

 

Work shall be accomplished in such a manner as to provide access to all intersecting streets 
and adjacent properties whenever possible.  The Contractor shall endeavor to cooperate 
with all business owners and residents occupying properties fronting on the streets in the 
matter of access and egress. 
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If during the course of the work, it is necessary to restrict access to certain driveways for 
an extended period of time, the Contractor shall notify the affected residents, in writing, at 
least forty-eight (48) hours in advance. 

 

Contractor shall maintain a clear and accessible pedestrian corridor through the 
work site at all times. 

 

 Where a business property has more than two vehicular paths of access, one path, ten (10) 
feet in width, shall remain open during all business hours, unless exempted by the 
Engineer. 

 

Construction area signs shall be furnished, installed, maintained, and removed when no 
longer required in conformance with the provisions in the latest edition of the 2014 
California Manual on Uniform Traffic Control Devices (California MUTCD), these 
Technical Provisions, and as directed by the Engineer. 

 

Maintaining traffic control devices for the duration of the root pruning, tree removal, and 
stump grinding process as described in the Technical Provisions for tree-related Bid Item 
Nos. 2 through 4 is included as contract work and no additional compensation will be 
allowed therefor. 

 

 Measurement and Payment 

 

The Lump Sum contract price paid for “Traffic Control” shall include full compensation 
for furnishing all labor (including preparation of the Traffic Control Plan and flaggers when 
necessary), materials (including barricades, door hangers and temporary traffic 
delineation), including placing, maintaining, removing and disposing of signage, tools, 
equipment, and incidentals and for doing all the work, complete in place, including all work 
necessary to provide for the convenience and safety of the public and to facilitate the 
performance of the contract work as shown on the plans, as specified in the Standard 
Specifications and these Technical Provisions, and as directed by the Engineer. 

 

 The Contractor will be paid on pro-rata basis for the work done per month and said 
payment shall be for providing all labor, material, equipment, devices, supervision, and all 
incidentals as are needed to provide traffic control as specified herein, and as required to 
complete the work. 
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CURB RAMP CASE A 

CURB RAMP CASE B 

CURB RAMP CASE C 

CURB RAMP CASE F 

CURB RAMP CASE G 

CURB RAMP CASE CH 

CURB RAMP CASE CM 

CURB RAMP ISLAND PASSAGEWAY 

REMOVE AND REPLACE PCC SIDEWALK 

REMOVE AND REPLACE PCC DRIVEWAY (RESIDENTIAL) 

REMOVE AND REPLACE PCC DRIVEWAY (COMMERCIAL) 

REMOVE AND REPLACE PCC CURB & GUTTER (2’ GUTTER) 

REMOVE AND REPLACE PCC VALLEY GUTTER 

REMOVE PCC SURFACE AND PLACE TOPSOIL 

 

General 

 

The work performed in connection with various existing highway facilities shall conform 
to the provisions in Sections 5-1.36, “Property and Facility Preservation”, 7-1.05, 
“Indemnification,” 7-1.06, “Insurance,” 14-10, “Solid Waste Disposal and Recycling,” and 
15, “Existing Facilities,” of the Standard Specifications, as well as these Technical 
Provisions.  Nothing in these Technical Provisions shall relieve the Contractor of the 
Contractor's responsibilities as specified in Section 7-1.04, “Public Safety,” of the Standard 
Specifications.  

 

Existing and new concrete facilities including curbs, curb and gutters, curb ramps, 
sidewalks, and commercial and private driveways shall be removed and replaced or 
constructed at the locations indicated on the plans or in the specifications or as directed by 
the Engineer. 

 

Existing concrete areas that are designated to be replaced with pervious area, shall be 
removed and replaced with import topsoil. 
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The construction of these items shall conform to the requirements of City of Berkeley 
Standard Details and Specifications except as modified in these Technical Provisions or as 
shown on the plans. 

 

Materials 

 

All section references are to the 2018 Caltrans Standard Specifications. 

 

Portland cement concrete (PCC) for concrete pavement must comply with section 90-1. 
Minor Concrete for curbs, curb and gutter, sidewalks, and commercial and private 
driveways must comply with Section 90-2 Minor Concrete of the Standard Specifications. 

 

PCC shall be Type II. 

 

Concrete Mix Design 

 

The Contractor shall furnish a concrete mix design to the Engineer at least ten working 
days prior to the start of the work, based on the following guidelines.  

 

General Concrete Facilities including curb, gutter, sidewalk, access ramps, residential 
driveways, raised and/or stamped median, etc. shall meet the following requirements: 

 

Compressive Strength:   2500 psi @ 28 days 

Maximum Slump:    4 inches 

 

Heavy Vehicular Facilities including valley gutters, spandrels, swales, commercial 
driveways, mountable medians, and alley entrances shall meet the following requirements: 

 

Compressive Strength:   4000 psi @ 28 days 

Maximum Slump:    4 inches 

 

The Contractor shall be responsible for all costs associated with the required mix design. 
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Quality Control / Acceptance Testing 

 

Field testing shall include testing for concrete slump as per ASTM C-143 and compressive 
strength (C39).  Such testing shall be at a frequency determined by the Engineer and shall 
be performed by the Owner’s laboratory at the Owner’s expense.  The Contractor shall 
furnish the concrete necessary for casting test cylinders. 

 

Detectable Warning Surface 

 

Detectable warning surface shall be in the form of tiles manufactured from a fiberglass 
reinforced ultraviolet stabilized polymer composite.  The tiles shall be replaceable with 
removable nylon anchors attached with tamper proof stainless steel fasteners. 

 

Detectable warning surface tiles shall confirm to the requirement established by the 
Department of General Services, Division of State Architect and incorporate an in-line 
pattern of truncated domes measuring nominal 0.2” in height, 0.9” base diameter, and 0.45” 
top diameter, and spaced 2.35” center-to-center as measured side by side.  The field area 
shall consist of a high density, pyramid micro textured of raised points 0.05” high. Anchors 
shall have a minimum spacing of 12-inches. 

 

Detectable warning surface tiles color shall be homogeneous throughout the tile.  Color 
shall be:  

 

  Yellow (Federal Standard 595B, Color No. 33538) 

 

Detectable warning surface tiles shall be configured such that the required area is covered 
by no more than two tiles to conform to the dimensions as shown on the plans, and as 
directed by the Engineer.  If multiple detectable warning surface tiles are used, joint shall 
be joined in the curb ramp or as approved by the Engineer. 

 

Detectable warning surface tiles shall conform to the following ASTM specifications: 

 

  ASTM D 695 Compressive Strength Not less than 25,000 psi 

  ASTM D 790 Flexural Strength Not less than 30,000  

  ASTM D 570 Water Absorption 0.05% 
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  ASTM C 1028 Slip Resistance 0.8 wet/dry 

  ASTM E Flame Spread Index ≤25 

  ASTM B 117 Salt Spray No Change (300 hours) 

  ASTM 1308 Chemical Stain No Effect 

  ASTM C 501 Abrasion Resistance Lw>500 

ASTM G 155 Accelerated Weathering Delta E<5 (2,000 hours) 

ASTM D 638 Tensile Strength 12,500 psi 

AASHTO-H20 Load Bearing at 10,410 lbs. No Cracking, Delamination or
 Deformation 

ASTM C 1026 Freeze/Thaw/Heat No Chipping, Cracking or Peeling 

ASTM D 1037 Accelerated Aging [Freeze/Thaw] No Change in Color, Gloss or 

Delamination 

  ASTM D 696-03 Linear Thermal Expansion 9.45x10-7 per degree Fahrenheit 

 

Detectable warning surface tiles shall be suitably packed or crated to prevent damage in 
shipment or handling. Finished surfaces shall be protected by sturdy plastic wrappings to 
protect tile from concrete residue during installation and tile shall be identified by part 
number.  Protective plastic wrapping shall be removed within 24-hours after tiles are 
installed. 

 

Detectable warning surface installation shall comply with the manufacture’s 
recommendations. Installation of surface applied detectable warning surface shall not be 
allowed. 

 

Detectable warning surface tiles shall be warranted in writing for a period of five (5) years 
from date of final completion.  The guarantee shall include defective work, breakage, 
deformation, fading and loosening of tiles. 

 

The Contractor shall be certified as a truncated dome installer and possess an installation 
certification from a truncated dome manufacturer that must be provided prior to 
construction.  

 

Topsoil 
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The Contractor shall submit to the City Engineer at least fourteen (14) calendar days prior 
to installation samples of materials for approval.  For standard products, also submit the 
supplier’s certified analysis.  For other materials, submit an analysis by a recognized 
laboratory made in accordance with the current methods established by the Association of 
Official Agricultural Chemists. 

 
The Contractor shall submit to the City Engineer written certification stating quantity, type, 
composition, weight and origin of all materials delivered to the site for topsoil import work. 

 
The Contractor shall, upon demand, produce records to verify the ordering and delivery of 
specified quantities and types of material for this job. 
 
Imported topsoil must consist of fertile, friable soil of loamy character that contains 
organic matter in amounts natural to the region and be capable of sustaining healthy plant 
life. Imported topsoil must be free from deleterious substances such as litter, refuse, toxic 
waste, stones larger than 1 inch in size, coarse sand, heavy or stiff clay, brush, sticks, 
grasses, roots, noxious weed seed, weeds, and other substances detrimental to plant, 
animal, and human health. 

 

Construction 

 

All work shall conform to the provisions of Section 90 of the Standard Specifications.  All 
curb ramps shall comply with Title 24 as well as current Caltrans and California Building 
Code (CBC) requirements. 

 

The existing concrete shall be sawcut full depth prior to removal.  Any concrete broken 
due to the Contractor’s failure to comply with these requirements shall be removed and 
replaced at the Contractor’s expense. 

 

The line and grade of the replaced facilities shall conform to the existing facilities.  In most 
instances, this will consist of a straight line between existing facilities. However, it may be 
necessary to construct grade breaks so that replaced facilities conform to the existing 
pavement surfaces and so that replaced facilities meet slope requirements as required by 
the City of Berkeley’s Standard Plans, and as specified in the Standard Specification. 

 

The Contractor shall water test all repaired curbs and gutters, valley gutters, and other 
repaired drainage facilities in the presence of the City’s Inspector. 
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Commercial driveway and alley approaches, including the adjacent curb and gutter section, 
shall be removed and replaced within twenty-four hours.  Curing time shall be seventy-two 
hours. 

 

No horizontal or vertical control will be provided for the forming and placing of new 
concrete facilities, unless shown otherwise on the plans.  It is the responsibility of the 
Contractor to ensure that new concrete facilities are constructed in accordance with 
the City of Berkeley’s Standard Plans, and as specified in the Standard Specification.  

Contractor may be asked to remove additional existing concrete in order to conform 
correctly to meet standard conforming slope requirements after the initial demolition. 

 

Protection of Existing Facilities 

 

The contractor shall protect existing facilities from damage, and discoloration from 
concrete splash.  Adjacent concrete facilities shall be covered during concrete placement 
to prevent concrete splash and excess concrete from staining the adjacent concrete.  After 
initial placement, strikeoff and finishing, the protection shall be removed and the adjacent 
concrete cleaned. 

 

Vertical existing facilities such as light poles, walls, etc. shall be protected with plastic 
extending a minimum of three feet above the concrete surface.  After initial placement, 
strikeoff and finishing, the protection shall be removed and the vertical surfaces cleaned. 

 

City-owned electrical facilities may be shallow in the sidewalk, curb ramp, curb, and 
driveway areas.  The Contractor shall protect such facilities during construction.  Damage 
to such facilities and required repairs to return functionality shall be at the Contractor’s 
expense. 

 

Subgrade 

 

After the subgrade is prepared, moisture conditioned, and compacted to 90% relative 
compaction at zero to three percent over optimum, the Contractor shall continuously 
maintain the sub-grade in a uniform condition at the moisture content obtained during sub-
grade compaction until the concrete is placed. 
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For concrete work in heavy vehicular traffic areas (such as for mountable medians and 
curbs) subgrade shall be compacted to 95% relative compaction at zero to three percent 
over optimum. 

 

Forming 

 

Wooden forming shall be of two-inch nominal thickness staked at two-foot intervals.  The 
maximum gap at the bottom of the forms shall be 1-3/4 inches. 

 

Tolerances 

 

The maximum variation from design elevation shall not exceed +/- 0.02 feet.  In some 
instances, particularly in critical drainage areas, tolerances may be reduced to zero.  
Concrete facilities shall be installed to maintain or provide positive drainage.  Questions 
regarding applicable tolerances shall be directed to the Engineer forty-eight hours in 
advance of the work. 

 

When shown on the drawings, the concrete shall be set at the design elevations.  When 
existing facilities are to be removed and replaced, they shall conform to the existing 
elevations and grades.  Generally, this will be at a straight line between the start and end 
points of the removal.  However, it may be necessary to construct grade breaks so that 
replaced facilities conform to the existing pavement surfaces and so that replaced facilities 
meet the slopes requirements in accordance with the City of Berkeley’s Standard Plans, 
and as specified in the Standard Specification. 

 

Placing and Finishing 

 

The concrete shall be deposited on a moist grade in such a manner as to require as little re-
handling as possible.  Workmen shall not be allowed to walk in the freshly mixed concrete 
with boots or shoes coated with earth or foreign substances. 

 

In general, adding water to the surface of the concrete to assist in finishing operations shall 
not be permitted. 
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Before final finishing is completed and before the concrete has taken its initial set, the 
edges shall be carefully finished with the radius shown on the plans or a radius to match 
the existing construction. 

 

Concrete shall be thoroughly consolidated against and along the faces of all forms and 
adjacent concrete.  After the forms are removed, excess concrete below the form surface 
shall be removed to be flush with the form face. 

 

All new concrete shall match existing facilities in texture, color, and appearance. 

 

Concrete shall contain 1-1/2 pounds of lampblack per cubic yard.  Rose colored concrete 
shall contain six (6) pounds of Davis #160 (rose) per cubic yard. 

 

The Contractor shall always have materials available to protect the surface of the fresh 
concrete against rain.  These materials shall consist of burlap, curing paper, or plastic 
sheeting.  If plastic sheeting is used, it shall not be allowed to contact finished concrete 
surfaces. 

 

The Contractor shall also protect the concrete against traffic and vandalism.  If the concrete 
is damaged or vandalized, the Contractor shall make the necessary repairs at its own 
expense.  The repair procedure for damaged or vandalized concrete shall be approved in 
advance by the Engineer. 

 

Concrete shall be cured by protecting it against loss of moisture, rapid temperature change, 
and mechanical injury for at least three days after placement.  White or clear liquid 
membrane compound shall be used.  After finishing operations have been completed, the 
entire surface of the newly placed concrete shall be covered by the curing medium.  The 
edges of the concrete exposed by the removal of forms shall be protected immediately to 
provide these surfaces with continuous curing treatment. 

 

The concrete shall be allowed to cure for seventy-two hours prior to placing adjacent hot 
mix asphalt. 

 

Control joints shall be placed at a maximum spacing of ten feet. 
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Control joints in all PCC facilities, except sidewalks, shall be formed by tooling a deep 
joint or by using expansion joint material.  If expansion joint material is used, a minimum 
of two 1/2 inch by 18 inch dowels shall be used with additional dowels placed every 
twenty-four inches. 

 

Control joints in sidewalks may be made using a tooled joint which shall extend a minimum 
of 1/4 of the depth of the concrete and shall not be less than 1-1/2 inches in depth. 

 

Expansion joints shall be required at a maximum of forty-foot intervals on curbs, curbs and 
gutters, cross gutters, swales, and sidewalks.  Expansion joints shall also be required on all 
corners of curbs, curbs and gutters, sidewalks, at the outside boundary of access ramps, 
and other locations with discontinuities or reentrant corners which may cause cracking. 

 

After the concrete is placed, cured, and the forms have been removed, the Contractor shall 
clean the site of all concrete and forming debris. 

 

After curing has been completed and the forms have been removed from the new curb and 
gutter or sidewalk, the void between the new concrete and the existing parkway shall be 
filled with clean native material and the entire parkway left in a clean and orderly condition. 

 

All pavement removed to facilitate the placement of concrete formwork shall be replaced 
with HMA to match the existing pavement section, or 5 inches minimum.  The width of 
the conforms shall be 24 inches minimum. At the Contractors option, cement sand slurry 
can be used so long as the final RHMA surface course is placed on a HMA base course 
with a thickness of 2 inches minimum. 

 

Curb Ramps 

 

Curb ramps shall be constructed in general conformance with Caltrans 2018 Standard 
Details A88A or A88B.  Curb ramp construction will typically include removal and 
replacement of sidewalk, curb and gutter adjacent to new ramp, and installation of 
detectable warning surface (truncated domes). 

 

The contractor’s duties as part of curb ramp construction shall include coordinating with 
utility company representatives for those locations where existing utility boxes fall within 
the limits of new ramp and/or sidewalk construction.   Coordination efforts should be made 
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early on in the Contract for those items which may require a long lead-in time or may 
involve significant interaction with utility company personnel. 

 

Limits of removal and replacement work shall be determined by the Engineer at each curb 
ramp location. It is the responsibility of the Contractor to ensure that slopes and dimensions 
are constructed in accordance with the City of Berkeley’s Standard Plans, and as specified 
in the Standard Specification.  

 

Pedestrian and Bicyclist Safety 

 

The Contractor shall provide a safe path of travel for pedestrians when replacing curb 
ramps, sidewalks, or driveways.  Curb ramps shall be replaced within a maximum of three 
(3) days from the demolition of the existing improvements. 

 

At intersections, only two (2) curb ramps at a time shall be removed and replaced.  These 
two (2) curb ramps shall be the ones located diagonally from each other.  Curb ramps on 
one street across from each other shall be removed and replaced at different times to allow 
for a safe path of travel for pedestrians.  The sequencing of removal and replacement of 
curb ramps shall be addressed in the traffic control plans. 

 

Topsoil Placement 

 

For concrete removed but not replaced, the resulting void after excavation shall be 
backfilled with imported topsoil. 

 

a. Soil Moisture Content:  Do not work soil when moisture content is so great that 
excessive compaction will occur, or when the soil is so dry that clods will not break 
readily or dust will form in the air.  Apply water as required to prevent the formation 
of an airborne dust nuisance and to provide ideal soil moisture content for tilling. 

 

b. Subgrade Scarification:  All planting areas are to receive 2” of topsoil and are to be 
scarified and blended to a minimum depth of 6 inches (150 mm) prior to placement of 
the remaining section of topsoil.  Any rocks over 2 inch (50 mm) in any dimension, 
gravel, and miscellaneous debris shall be removed.  Any areas which, subsequent to 
initial scarification become recompacted as a result of having been subjected to 
vehicular traffic shall be re-ripped. 
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c. Topsoil Layer:  All areas to be planted shall finish with topsoil placed to eighty percent 
(80%) maximum relative compaction, as determined by Test Method No. California 
216.  

 

d. Fine Grading:  All planting areas receiving planting soil shall be raked and graded to 
achieve a smoothly graded surface and finished with a crowned surface sloped 5% to 
allow positive drainage.  

 

Measurement and Payment  

 

The contract unit price paid per Each for “Curb Ramp Case A”, “Curb Ramp Case B”, 
“Curb Ramp Case C”, “Curb Ramp Case F”, “Curb Ramp Case G”, “Curb Ramp 
Case CH”, “Curb Ramp Case CM” and “Curb Ramp Island Passageway” shall 
include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, and for doing all the work involved in constructing curb ramp, complete in 
place, including but not limited to, field layout, excavation, formwork, adjusting forms for 
grades, concrete and aggregate base for retaining curbs, cast-in-place detectable warning 
surfaces, and adjusting utility features and boxes (e.g. water meter box, street light and 
other electrical box, etc.), relocating roadside signs and posts outside curb ramp limits, 
finishing and curing, as shown on the plans, as specified in the Standard Specifications and 
these Technical Provisions, and as directed by the Engineer. 

 

Full compensation for concrete installed within a curb ramp shall be measured and paid for 
as “Remove and Replace PCC Sidewalk” and no additional compensation will be 
allowed therefor. 

 

Full compensation for removal of impervious area and placement of topsoil material will 
be measured and paid for as “Remove Existing PCC Surface and Place Topsoil” and no 
additional compensation will be allowed therefor. 

 

Full compensation for concrete curb and/or gutter installed adjacent to curb ramps and 
roadway will be measured and paid for as “Remove and Replace PCC Curb & Gutter 
(2’ Gutter)” and no additional compensation will be allowed therefor. 
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Full compensation for curb ramp retaining curbs and detectable warning surfaces shall be 
included in the contract unit price paid for curb ramp of the various types and no additional 
compensation will be allowed therefor. 

 

Full compensation for protecting-in-place and adjusting to finished grade all utility boxes 
(public and private), coordination with utility agencies, and replacement of damaged public 
utility boxes, shall be considered as included in the contract prices paid for the various 
Remove & Replace PCC bid items of work, and no additional compensation will be 
allowed therefore 

 

The contract price paid per Square Foot for “Remove and Replace PCC Sidewalk” 
“Remove and Replace PCC Driveway (Residential)” and “Remove and Replace PCC 
Driveway (Commercial)”  Shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in 
removing, disposing, furnishing and placing concrete sidewalk, complete in place 
including sawcutting, demolition, removal and disposal of asphalt concrete, sidewalk, curb 
ramp and driveway; excavation; subgrade preparation; aggregate base; compaction; 
dowelling; rebar; wire mesh; score marks; weakened plane joints; expansion joints; 
reconnecting curb drains; resetting utility frames and covers to finish grade; furnishing and 
applying curing compound; HMA conforms; irrigation repairs; salvaging and resetting 
brick pavers within landscape strip; site restoration; and clean-up, as shown on the plans, 
as specified in the Standard Specifications and these Technical Provisions, and as directed 
by the Engineer. 

 

The contract price paid per Linear Foot for  “Remove and Replace PCC Curb & Gutter 
(2’ Gutter)” shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in removing, disposing, 
furnishing  and placing concrete, complete in place including sawcutting, demolition, 
removal and disposal of curb & gutter, asphalt concrete, aggregate base, and native 
material; curb and gutter bulb out at tree; excavation; utility locating; subgrade preparation; 
backfill; sand slurry and/or aggregate base; compaction; dowelling; rebar; score marks; 
weakened plane joints; expansion joints; reconnecting curb drains; furnishing and applying 
curing compound; HMA conforms; irrigation repairs; salvaging and resetting brick pavers 
within landscape strip; site restoration; and clean-up, as shown on the plans, as specified 
in the Standard Specifications and these Technical Provisions, and as directed by the 
Engineer. 

 

The contract price paid per Square Foot for  “Remove and Replace PCC Valley Gutter” 
shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, and for doing all the work involved in removing, disposing, furnishing  and 
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placing concrete, complete in place including sawcutting, demolition, removal and disposal 
of valley gutter, asphalt concrete, aggregate base, and native material; curb and gutter bulb 
out at tree; excavation; utility locating; subgrade preparation; backfill; sand slurry and/or 
aggregate base; compaction; dowelling; rebar; score marks; weakened plane joints; 
expansion joints; reconnecting curb drains; furnishing and applying curing compound; 
HMA conforms; irrigation repairs; salvaging and resetting brick pavers within landscape 
strip; site restoration; and clean-up, as shown on the plans, as specified in the Standard 
Specifications and these Technical Provisions, and as directed by the Engineer. 

 

The contract price paid per Square Foot for “Remove PCC Surface and Place Topsoil” 
Shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, and for doing all the work involved in removing, disposing, furnishing and 
placing imported topsoil, complete in place including sawcutting, demolition, removal and 
disposal of sidewalk, subgrade preparation, topsoil compaction and grading, resetting 
utility frames and covers to finish grades, as specified in the Standard Specifications and 
these Technical Provisions, and as directed by the Engineer. 

 

REMOVE CROSS DRAIN PIPE UNDER SIDEWALK/CURB 
RAMP 

INSTALL CROSS DRAIN PIPE UNDER SIDEWALK/CURB 
RAMP 

INSTALL CITY-FURNISHED CROSS DRAIN PIPE UNDER 
SIDEWALK/CURB RAMP 

REMOVE CROSS DRAIN PIPE UNDER STREET 

INSTALL CROSS DRAIN PIPE UNDER STREET 

INSTALL CITY-FURNISHED CROSS DRAIN PIPE UNDER 
STREET 

REMOVE SIDEWALK CROSS DRAIN CHECKER PLATE 

INSTALL SIDEWALK CROSS DRAIN CHECKER PLATE 

REMOVE AND REPLACE JUNCTION BOX IN STREET 

 

This work shall consist of removing and/or installing new cross drain inlets all with 
necessary fittings and connections to existing storm drain features, protection of existing 
storm drain related facilities to remain in place, and modifications to existing storm drain 
features as shown on the Plans or as directed by the City and as specified in these Technical 
Provisions and the City of Berkeley Standard Details and Detail Specifications. 
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Cross drains located at curb returns shall be removed and/or replaced if the curb ramp is to 
be reconstructed. Contractor shall consider possible long lead time for hollow structural 
section (HSS) pipes and checkered steel plate non-skid surface when scheduling ramp 
replacement work. 

 

Where cross drain replacement is required at locations of curb ramp construction, the 
layout, profile, and alignment of both the curb ramp and cross drain shall be conducted 
concurrently so that ADA requirements are met, stormwater drainage patterns maintain a 
positive flow in the gutter and cross drain flowlines, and sumps are avoided in the gutter 
flowline. 

 

Trenching 

 

Trench excavation, backfill, and shaped bedding shall conform to the provisions in the 
Standard Details and Detail Specifications of the City of Berkeley. 

 

The pipe shall be laid in a trench excavated to the lines and grades as shown on the Plans 
or as directed by the Engineer.  The bottom of the trench shall be graded and prepared to 
provide a firm and uniform bearing throughout the entire length of the pipe or culvert.  
Backfill shall be placed as described in Standard Details and Detail Specifications of the 
City of Berkeley. 

 

Existing Utilities 

 

The Contractor shall locate existing utilities before any excavation to ensure that the 
proposed cross drain layout can be constructed.  Minor adjustments of drain inlet locations 
are allowed but need to be brought to the City’s attention in the form of a red-lined plan 
sheet.  Water, sewer, or gas utility lines may be relocated after obtaining approval from the 
City or utility owner.  

 

Cross Drain Pipe 

 

Cross drain underlying curb ramps or sidewalk shall be galvanized 14”x4”x5/16” hollow 
structural section (HSS).  Cross drain connection to junction boxes located in the street or 
cross drains crossing the street shall be galvanized 14”x6”x1/2” hollow structural section 
(HSS).  HSS culverts for cross drains at curb ramps or drains across streets, or required 
elsewhere on the project, shall be ordered within seven (7) days of issuance of Notice to 
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Proceed with proof of order/purchase.  Cross drain repair at curb ramps shall include 
replacement of checkered steel plate at curb inlet and outlets.  Proof of order/purchase shall 
be submitted to the Engineer. 

 

If the required cross drain pipe run is between 20 feet and 30 feet, a 30-foot pipe shall 
be used and cut the required length. The Contractor shall not be allowed to use two 
separate pipes to make up a pipe run that is between 20 to 30 feet.  

 

Inlet and outlet structure and checkered steel plate non-skid surface for cross drain at curb 
ramps shall conform to City of Berkeley Standard Detail Plan 3317 and the plans. Existing 
metal castings from cross drain inlet and outlet structures that are to be removed shall be 
salvaged and delivered to City Corporation Yard, as directed by the Engineer. 

 

HSS culvert joints and junctions shall be welded and fitted with aluminum joint tape and 
high strength concrete.  HSS culvert joint shall be free of loose material and fixed for a 
clean, tight seal.  Joint tape shall be 555 FlexFix UL Listed Tape, or approved equivalent, 
and high strength concrete shall be Quikrete 5000 Concrete Mix or approved equivalent. 

 

Backfill cross drains trench with Class 2 AB, concrete, and HMA Type A, as indicated on 
the Plans.  

 

City-Furnished Cross Drain Pipe 

 

The City and Contractor shall prioritize the use of City-furnished materials when available. 
The Contractor shall consult with the Engineer at the start of the project and periodically 
throughout to determine the availability of City-furnished pipe. 

 

When City-furnished pipe is available, the Contractor shall be responsible for picking up 
the pipe from the designated City facility (at 2nd Street under the University Overpass) and 
transporting it to the job site. The Contractor shall coordinate with the Engineer at least 5 
working days in advance to arrange for pipe pickup. Upon receipt, the Contractor shall 
inspect the City-furnished pipe for any defects or damage and immediately report any 
issues to the Engineer. 
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The installation of City-furnished cross drain pipe shall follow the same procedures and 
requirements as outlined for Contractor-furnished pipe. The Contractor shall be responsible 
for proper handling, storage, and installation of the City-furnished pipe. 

 

If City-furnished pipe is not available, the Contractor shall provide the pipe as specified in 
these Technical provisions. The Contractor shall obtain written approval from the Engineer 
before procuring any pipe materials. 

 

The Contractor shall maintain clear communication with the Engineer regarding the use of 
City-furnished materials throughout the duration of the project to ensure efficient use of 
available resources.  

 

Junction Boxes  

 

Junction boxes and curb inlets shall be according to the requirements set forth in section 
Drainage Structures in the City of Berkeley Detail Specifications No. 21.  Junction boxes 
shall be constructed and adjusted according to the details shown on the plans. 

 

Measurement and Payment 

 

The contract unit price paid per Linear Foot for “Remove Cross Drain Pipe under 
Sidewalk/Curb Ramp”,  “Install Cross Drain Pipe under Sidewalk/Curb Ramp”, 
“Remove Cross Drain Pipe under Street” and “Install Cross Drain Pipe under 
Street”, shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in removing and/or 
replacing cross drain pipe, complete in place, including but not limited to sawcutting, 
demolition, excavation, shoring, pipe removal, furnishing and placing new pipes, 
connecting pipes to existing and/or new pipes and facilities, pipe bedding and backfill, 
compaction, trench restoration and paving, as shown on the Plans, and as specified in these 
Technical Provisions, and as directed by the Engineer. 

The contract unit price paid per Linear Foot for "Install City-Furnished Cross Drain 
Pipe under Sidewalk/Curb Ramp" shall include full compensation for furnishing all 
labor, tools, equipment, and incidentals, and for doing all the work involved in installing 
City-furnished cross drain pipe, complete in place, including but not limited to 
coordinating with the City, picking up the City-furnished pipe, transporting it to the job 
site, on-site storage and protection of the pipe prior to installation, sawcutting, 
demolition, excavation, installing City-furnished pipes, connecting pipes to existing 
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and/or new pipes and facilities, pipe bedding and backfill, compaction, as shown on the 
Plans, and as specified in these Technical Provisions, and as directed by the Engineer. 

The contract unit price paid per Linear Foot for "Install City-Furnished Cross Drain 
Pipe under Street" shall include full compensation for furnishing all labor, tools, 
equipment, and incidentals, and for doing all the work involved in installing City-
furnished cross drain pipe, complete in place, including but not limited to coordinating 
with the City, picking up the City-furnished pipe, transporting it to the job site, on-site 
storage and protection of the pipe prior to installation, sawcutting, demolition, 
excavation, shoring, installing City-furnished pipes, connecting pipes to existing and/or 
new pipes and facilities, pipe bedding and backfill, compaction, trench restoration and 
paving, as shown on the Plans, and as specified in these Technical Provisions, and as 
directed by the Engineer. 

The contract unit price paid per Each for “Remove Sidewalk Cross Drain Checker 
Plate”, “Install Sidewalk Cross Drain Checker Plate” and “Remove & Replace 
Junction Box in Street” shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals, and for doing all the work involved in removing and 
replacing junction boxes and cross drain inlet/outlet checker plates, complete in place, 
including but not limited to box removal and disposal, trench excavation, bedding and 
backfill, furnishing and installing new inlets, frames and covers, connecting existing and 
new cross drain pipes, adjusting new junction boxes to finished grade, as shown on the 
Plans, and as specified in these Technical Provisions, and as directed by the Engineer. 

 

RECONSTRUCT CATCH BASIN TOP 

This work shall consist of reconstructing existing catch basin tops to a different elevation 
as shown on the plans or as directed by the Engineer. The work includes removal and 
disposal of the existing catch basin top, furnishing and installing a new catch basin top, 
grate, and frame in accordance with City Standard Plan No. 6166 and these Technical 
Provisions. 

Materials 

Concrete: Concrete for the catch basin top shall be Minor Concrete conforming to 
Section 90-2, "Minor Concrete," of the Caltrans Standard Specifications. The concrete 
shall have a minimum 28-day compressive strength of 3,000 psi, unless otherwise 
specified by the City Engineer.  
 
Reinforcing Steel: Reinforcing steel shall conform to Section 52, "Reinforcement," of the 
Caltrans Standard Specifications and ASTM A615/A615M, Grade 40, Deformed.  
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Grate and Frame: The new grate and frame shall be structural grade steel and be 
galvanized after fabrication per ASTM A123, and shall conform to City of Berkeley 
Standard Plan No. 6166. 

 All materials shall conform to City of Berkeley Standard Plan No. 6166 and any 
additional requirements specified by the City Engineer. 

Construction 

The Contractor shall carefully remove the existing catch basin top to the nearest 
construction joint or as directed by the Engineer. Care shall be taken not to damage the 
remaining structure. 

The exposed surface of the existing structure shall be thoroughly cleaned and prepared to 
receive new concrete. 

Forms shall be set to the lines and grades shown on the plans or as directed by the 
Engineer to ensure proper drainage. 

Reinforcing steel shall be placed as shown on City Standard Plan No. 6166. 

New concrete shall be placed and finished to match adjacent surfaces. 

The new grate and frame shall be set to the final grade and securely anchored. 

The grate shall be seated properly and shall not rock or rattle under traffic. 

The finished surface shall drain properly with no ponding around the catch basin. 

Measurement and Payment  

The contract unit price paid EACH for "Reconstruct Catch Basin Top" shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in removing and replacing existing catch basin top, 
complete in place, including but not limited to sawcutting, demolition, trench excavation, 
bedding and backfill, furnishing and installation of new inlet top, grate, and frame, 
concrete work, reinforcing steel, anchoring hardware, pavement repair, and all other work 
as shown on the Plans, as specified in these Technical Provisions, and as directed by the 
Engineer. 

The removal and replacement of curb and gutter associated with the catch basin 
reconstruction is not included in this bid item and will be paid for separately under the bid 
item "Remove and Replace PCC Curb & Gutter (2' Gutter)". 
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REMOVE AND REPLACE SURVEY MONUMENT FRAME AND 
COVER (REVOCABLE) 

REMOVE AND REPLACE SURVEY MONUMENT  (REVOCABLE) 

 

 The Contractor shall be responsible for the preservation of existing survey monuments, 
benchmarks, reference points, and stakes.   

  

 Monument referencing shall be done by a Professional Land Surveyor licensed in the 
State of California hired by the contractor, and copies of the corner records for the 
referenced monuments shall be provided to the City prior to the start of construction.   

 

 In the event that any non-referenced monuments or monument reference points become 
in danger of being disturbed due to construction, the Contractor shall cease the 
threatening activity and notify the Project Manager and City Survey Staff 
immediately.  Response to endangered monuments or reference points is a priority and 
they shall be referenced in accordance with the City of Berkeley Monument Reference 
Guidelines (see Appendix).  In no case may an unreferenced monument or monument 
reference point be damaged during construction. 

 

  Should any monument not designated for replacement be disturbed or sustain damage 
during construction, the Contractor shall bear the expense for rebuilding it as well as for 
the survey work that a Professional Land Surveyor licensed in the State of California 
hired by the contractor must perform in the process.  In any instance where the City 
deems a damaged monument to be irreplaceable, whether designated or not designated 
for replacement, the Contractor shall be fined $20,000 per monument. 

 

Remove and Replace Survey Monument Frame and Cover 

 
Existing survey monument boxes and covers that are not standard Christy G05T shall be 
replaced with new standard Christy G05T boxes with “MONUMENT” covers supplied by 
the Contractor. No substitutions will be allowed based on the City’s finding that Section 
10129(b)(1)(2) of the California Public Contract Code applies. Existing survey monument 
covers shall be salvaged and delivered to the City. 
 
Monument box and cover replacement must be done in a neat, workman-like manner and 
due care exercised. Monument boxes and covers shall be placed at the proper finished grade 
and as detailed by Standard Plan 8091. 
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Remove and Replace Survey Monument 

 

 The Contractor shall replace City Monuments and reference marks removed during the 
performance of the work.  Whenever a City Monument is designated to be removed 
during the performance of the work, the Contractor shall replace the monument in 
accordance with Standard Plan 7940, 8090, 8091 or 8179, as applicable.  Monument 
casings (boxes and lids) shall be provided by the contractor, and dome brass markers 
shall be supplied by the City. 

 

 Monument replacement must be done in a neat, workman-like manner.  Pavement cuts 
shall be accurate, with vertical cuts to exact dimensions as shown on the Standard Plan.  
Each replacement monument shall be constructed such that the center of the dome brass 
marker is set within 0.04 foot of the referenced position.  Monument boxes and lids shall 
be placed at the proper finished grade and as detailed by Standard Plan 7940, 8090, 8091 
or 8179, as applicable.  Existing monument lids shall be salvaged by the Contractor and 
delivered to the City Survey Staff or Project Inspector. 

 

 For each monument that has been removed, the replacement monument location(s) will 
be established by the referencing surveyor after final pavement is completed.  The new 
dome brass marker shall not receive final punching prior to seven (7) days after 
completion of the monument construction. 

 

Measurement and Payment 

 

The contract unit price paid per Each for “Remove and Replace Survey Monument 
Frame and Cover (Revocable)” shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for doing all the work involved in 
removing and replacing survey monument frame and cover, including protecting in place 
existing survey monument, as shown on the plans, as specified in the Standard 
Specifications and these Technical Provisions, and as directed by the Engineer. 

 

The contract unit price paid per Each for “Remove and Replace Survey Monument 
(Revocable)” shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all the work involved in removing and replacing 
survey monument, including installing new frame and cover,  hiring licensed surveyor, 
punching brass disk, and filing corner records, as shown on the plans, as specified in the 
Standard Specifications and these Technical Provisions, and as directed by the Engineer. 
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RELOCATE ROADSIDE SIGN 

 

Existing signs shall be relocated at the locations shown on the Plans and as directed by the 
Engineer. 
 
Each roadside sign must be reinstalled on the same day if removed unless directed 
otherwise by the Engineer. 
 
Roadside sign posts shall be the Ulti-Mate sign support system, with EZ Installation 
anchor, as manufactured by Western Highway Products or approved equal. Ulti-Mate posts 
for roadside signs shall conform to State Standard Plan RS1. Posts shall have a bolt 
installed at the base of the post, as recommended by the manufacturer and as directed by 
the Engineer.  
 
Posts shall be 12-gage galvanized steel 1.75-inch square tube with perforations, weighing 
2.09 pounds per linear foot. 
 
The Contractor, at his expense, shall repair materials to be salvaged that are damaged as a 
result of the Contractor’s operations to the satisfaction of the Engineer. 
 
Nothing in these Specifications shall relieve the Contractor from his responsibilities as 
provided in Section 7-1.09, “Public Safety,” of the Standard Specifications. 
 

Measurement and Payment 

 
The contract price paid per Each for “Relocate Roadside Sign” shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
doing all the work involved in relocating roadside sign and foundation removal complete 
in place, as shown on the Plans, as specified in these Technical Provisions and as directed 
by the Engineer. 

 

MISCELLANEOUS CONFORM PAVING 

 

General 

 

The work shall consist of removing and replacing existing asphalt concrete, and base if 
necessary, to the specified depth. 
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The Hot Mix Asphalt for remove and replace areas must conform to Section 39 of the 2010 
Caltrans Standard Specifications (unrevised), and these Technical Provisions. 

 

Construction 

 

The pavement areas designated to be replaced shall be removed to a uniform depth of 5”, 
or as directed by the Engineer. Any broken or damaged pavement edges shall be re-cut 
prior to paving. All removed material shall be cleared from the site. The excavated areas 
shall be graded to 5” as necessary to provide a uniform pavement thickness. The base rock 
or native soil shall be compacted to 95% relative compaction. Compaction testing shall be 
performed in accordance with either CTM 216 and 231 or ASTM D-1557, D-2216, D-
2922, and D-3017. All segregated or loose material shall be removed. 

 

On areas where the underlying material appears to be wet or soft or where it deflects under 
wheel loads, the Contractor shall employ excavation and work techniques which do not 
worsen the sub-grade condition. 

 

In the event that the underlying material is soft, yielding, unstable, or unsuitable, it shall be 
excavated to a depth of 0.5 feet below the depth required above and disposed of in 
accordance with these Technical Provisions. The limits of removal shall be designated by 
the Engineer. The resulting space shall be filled with a single lift of Hot Mix Asphalt. 

 

Unsuitable material is defined as material the Engineer determines to be: 

1. Of such unstable nature as to be incapable of being compacted to specified density 
using ordinary methods at optimum moisture content, or 

2. Too wet to be properly compacted and circumstances prevent in-place drying prior 
to incorporation into the work, or 

3. Otherwise unsuitable for the planned use. 

All vertical edges of existing pavement or concrete shall receive a tack coat immediately 
prior to paving. Additional tack may be necessary between Hot Mix Asphalt courses. No 
prime coat shall be required. A tack coat between layers of Hot Mix Asphalt shall be 
required if not paved on the same day or if the surface has been contaminated or soiled. 
Any contamination or soiling shall be thoroughly cleaned and a tack coat placed between 
layers immediately prior to paving. 
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Care shall be taken to assure compaction of the inside corners of the first lift. Ramping 
shall not be allowed on the course placed immediately prior to the surface course. A 
minimum of two lifts shall be used for each replacement area with a depth greater than 
three inches.  

 

The repaired areas shall conform to the level of the surrounding pavement so that no 
elevation variation is evident. The surface shall have a maximum variation from high to 
low of 0.01 feet maximum when measured with a twelve-foot level. Variation at the edges 
shall not exceed 0.01 feet maximum. When matching existing pavement, the finished 
surface shall not inhibit drainage. The upslope edge of the remove & replace shall be 0.00 
feet high to 0.01 feet low. On the downslope edge of the remove & replace, the finished 
surface shall be 0.01 feet high to 0.00 feet low. Any resulting variations shall be corrected 
to the satisfaction of the Engineer. 

 

Materials removed shall become the property of the Contractor and shall be disposed of in 
accordance with local rules and regulations. 

 

Measurement and Payment 

 

The contract price paid per Square Foot for “Miscellaneous Conform Paving” include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and 
for doing all the work involved in removal and replacement of 5” asphalt concrete, 
complete in place, including, excavation, removal, off-haul and disposal of all HMA, 
aggregate base and/or unsuitable materials; proof rolling; tack coat; furnishing, placing and 
compacting HMA; and clean-up as shown on the plans, as specified in the Standard 
Specifications and in these Technical Provisions, and as directed by the Engineer.  

 

Full compensation for the adjacent 2-ft of HMA along edges of concrete work shall be 
considered as included in the contract unit price paid for “Remove and Replace PCC 
Valley Gutter”, and “Remove and Replace PCC Curb and Gutter (2’ Gutter)”, and no 
separate payment will be made therefor. 

 

PAINTED CURB 

 

Paint for curbs shall be applied in conformance with the provisions in Section 84-
2, "Traffic Stripes and Pavement Markings”, of the Standard Specifications and these 
Technical Provisions at the locations shown on the plans and as directed by the Engineer. 
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Application shall consist of two separate coats of traffic paint of the appropriate color 
applied to the face and top of the curb. 

 

If painted curb is removed and replaced with new curb, Contractor shall paint new curb 
in the same color and length as the removed curb. The paint should be Ennis Flint 
Paints, or an approved equivalent. Color codes for Ennis Flint Paints are as follows: 

 Red  985204 
 White  985201 
 Blue  985205 
 Yellow  985202 
 Green  985206 

For red painted curb at curb ramp returns, Contractor shall paint 20’ min. new curb per 
CAMUTCD guidelines and as approved by the Engineer in the field. 

 

Use mechanical wire brushing to remove dirt, contaminants, and loose material from the 
surface that is to receive the curb paint. 

 

Use abrasive blast cleaning to remove laitance and curing compound from the surface of 
new concrete that is to receive the curb paint. 

 

Measurement and Payment 

 

The contract price paid per Linear Foot for “Painted Curb” shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and 
for doing all the work involved in two coats of curb paint, complete in place, as shown 
on the plans, as specified in the Standard Specification and these Technical Provisions, 
and as directed by the Engineer. 

 

SUPPLEMENTAL WORK 

 

The City may authorize supplemental work in the form of Contract Change Orders for 
changes or deviations in the scope of work as described in the Project Plans and 
Specifications. The Engineer shall determine such changes. The City may compensate the 
contractor the actual cost plus 10% to cover overhead. 
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All work performed under an Administrative Contract Change Order must be authorized 
by the Engineer’s written order. All additional work shall be paid for at the unit cost bid 
for the various items. 

 

At the option of the City, the Contractor shall pay an independent testing company 
retained by the City for testing concrete and other materials. The City shall pay the 
Contractor the actual cost of the material testing plus 5% to cover overhead. 

 

The Contractor is not entitled to the full amount of this bid item. Payment will be made on an 
as-authorized and as-needed basis, with the total compensation not to exceed the 
specified lump sum amount. The actual amount paid under this item will range from zero 
to the full not-to-exceed amount. 
 

Measurement and Payment 

 

The Lump Sum contract price paid for “Supplemental Work” shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for 
doing all the work involved in supplemental work, complete in place, as shown on the 
plans, as specified in the Standard Specifications and these Technical Provisions, and 
as directed by the Engineer. 

 

The Contractor shall be paid on pro- rata basis for the work done per month, and said 
payment shall be for providing all labor, material, equipment, devices, supervision, and 
all incidentals as are needed and as may be required to complete the work. 
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R&R PCC 
Sidewalk

Remove PCC 
SW & Place
Topsoil & 

Mulch

R&R PCC
Curb &
Gutter

R&R PCC 
Valley
Gutter

R&R PCC 
Driveway

(Residential)

R&R PCC
Driveway 

(Commercial)

R&R HMA 
(Beyond HMA 

Conform)

Remove Cross 
Drain Pipe

(Under SW)

Install
Cross Drain 

Pipe
(Under SW)

Remove 
Cross Drain 

Pipe
(Under Street)

Install 
Cross Drain 

Pipe
(Under Street)

Remove Cross 
Drain

Structure

Install 
Cross Drain

Structure

Remove
Junction

Box

Install
Junction

Box

Reconstruct 
Top of 

Catch Basin

Relocate
Roadside

Sign

Curb Paint
(R=Red, 

G=Green, 
Y=Yellow)

(SF) (SF) (LF) (SF) (SF) (SF) (SF) (LF) (LF) (LF) (LF) (EA) (EA) (EA) (EA) (EA) (EA) (LF)

1 Harmon Street Baker Street NW A 180 26 16 16 49 49 2 2

2 Harmon Street Baker Street NE A 207 30 26 26 2 2 1 1 26

3 Harmon Street Baker Street SW A 200 40 47 34

4 Harmon Street Baker Street SE A 189 26 16 16 2 2

5 Harmon Street Boise Street NW A 217 32 18 18 40 40 2 2 1 1 21

6 Harmon Street Boise Street NE A 186 28 35 35 2 2 1 1 24

7 Harmon Street Idaho Street NE A 236 30 16 16 2 2

8 Harmon Street Idaho Street SE A 201 28 16 16 2 2 15

9 Mabel Street Burnett Street NW A 216 33 19 19 47 47 2 2 1 1

10 Russell Street Mathews Street NW A 204 32 17 17 2 2

11 Russell Street Wallace Street NW A 248 34 17 17 2 2

12 Russell Street Wallace Street NE A 190 23 13

13 Oregon Street Wallace Street NW A 246 31 17 17 48 48 2 2 27

14 Oregon Street Wallace Street NE A 400 30 26 26 2 2 1 1 21

15 Russell Street Park Street NW
Pedestrian

Refuge/Island 
Passageway

35 42 23

16 Bancroft Way Edwards Street SW A 172 30 18 18 46 46 2 2 21

17 Bancroft Way Edwards Street SE A 184 41 30 30 2 2 2 2 17

18 Bancroft Way Spaulding Avenue NW A 315 85 18 18 55 55 2 2

19 Bancroft Way Spaulding Avenue NE A 336 34 36 36 2 2 1 1 17

20 Bancroft Way Spaulding Avenue SW A 176 50 4 4 40 40 1 1 1 1

21 Bancroft Way Spaulding Avenue SE A 235 32 40 40 1 1 21

22 Bancroft Way McGee Avenue NW A 216 34 18 18 49 49 2 2

23 Bancroft Way McGee Avenue NE A 230 86 36 36 2 2 1 1 17

24 Bancroft Way McGee Avenue SW A 264 78 37 37 1 1

25 Bancroft Way McGee Avenue SE A 302 30 4 4 37 37 1 1 1 1

26 Bancroft Way Roosevelt Avenue NW A 248 37 18 18 54 54 2 2 24

27 Bancroft Way Roosevelt Avenue NE A 207 32 25 25 2 2 1 1 25

28 Bancroft Way Roosevelt Avenue SW A 252 37 4 4 36 36 1 1 1 1 22

29 Bancroft Way Roosevelt Avenue SE A 165 34 36 36 1 1 23

30 Bancroft Way Grant Street NW A 168 36 18 18 2 2 34

31 Bancroft Way Grant Street NE A 173 26 19 19 1 1 32

32 Bancroft Way Grant Street SW A 172 35 37 37 1 1 19

33 Bancroft Way Grant Street SE A 250 27 37 37 1 1 22

34 Oregon Street Grant Street NW A 183 28 18 18 2 2

35 Oregon Street Grant Street NE A 196 48 45 45 2 2 1 1 13

36 Oregon Street Grant Street SW A 330 34 25

No. Main Street Cross Street Quadrant
Ramp
Case

*Curb ramp location may be removed from scope. Confirm with Engineer before proceeding. D-1
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Remove PCC 
SW & Place
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Mulch

R&R PCC
Curb &
Gutter

R&R PCC 
Valley
Gutter

R&R PCC 
Driveway

(Residential)

R&R PCC
Driveway 

(Commercial)

R&R HMA 
(Beyond HMA 

Conform)

Remove Cross 
Drain Pipe

(Under SW)

Install
Cross Drain 

Pipe
(Under SW)

Remove 
Cross Drain 

Pipe
(Under Street)

Install 
Cross Drain 

Pipe
(Under Street)

Remove Cross 
Drain

Structure

Install 
Cross Drain

Structure

Remove
Junction

Box

Install
Junction

Box

Reconstruct 
Top of 

Catch Basin

Relocate
Roadside

Sign

Curb Paint
(R=Red, 

G=Green, 
Y=Yellow)

(SF) (SF) (LF) (SF) (SF) (SF) (SF) (LF) (LF) (LF) (LF) (EA) (EA) (EA) (EA) (EA) (EA) (LF)

No. Main Street Cross Street Quadrant
Ramp
Case

37 Oregon Street Grant Street SE A 290 33 44

38* Sacramento Street Julia Street W Island
Passageway

78 31

39* Sacramento Street Julia Street E Island
Passageway

78 28

40 Haste Street Bowdwitch Street NE A 192 41 44

41* Haste Street Bowdwitch Street SW A

42 Haste Street Bowdwitch Street SE A 250 29 2 91

43 Haste Street Atherton Street NW A 293 27 12 12 40 40 2 2 16

44 Haste Street Atherton Street NE A 309 35 28 28 2 2 1 1 R24
G39

45 Arlington Avenue Santa Barbara Road NE CM 132 44 16 16 1 1 25

46 Arlington Avenue Santa Barbara Road SE CM 120 35 12 12 1

47 Arlington Avenue San Antonio Avenue NW B 273 74 22

48 Arlington Avenue San Antonio Avenue NE (W) C 120 25 26

49 Arlington Avenue San Antonio Avenue SW A 212 36 41

50 Arlington Avenue San Antonio Avenue NE (S) C 238 65 1 1 28

51 Arlington Avenue San Fernando Avenue NE A 264 38 38

52 Arlington Avenue Thousand Oaks Blvd NW B 312 32 55

53 Arlington Avenue Thousand Oaks Blvd SW (N) F 267 38

54 Arlington Avenue Thousand Oaks Blvd SW (E) C 234 31

55 Arlington Avenue Yosemite Road NW B 409 22 37 1 45

56 Arlington Avenue Yosemite Road SW B 216 31 1 93

57 Arlington Avenue Indian Rock Avenue NE CM 142 36 30

58 Keeler Avenue Forest Lane NW F 140 18

59 Keeler Avenue Forest Lane SW CM 104 58 62 62 1 1 1 47

60 Keeler Avenue Forest Lane NE CH 376 58 66 66 1 1 61

61 Keeler Avenue Forest Lane SE C 168 41 1

62 Keeler Avenue Poppy Lane NW C 174 44 56 56 1 1 1 18

63 Keeler Avenue Poppy Lane SW F 124 34 18

64 Wildcat Canyon Road Grizzly Peak Blvd NE Island 
Passageway

50 24

65 Euclid Avenue Buena Vista Way NW F 25 35 150 21

66 Euclid Avenue Buena Vista Way SE B 214 44 1 1 35

67 Euclid Avenue Virginia Street NW A 198 27 82

68 Euclid Avenue Virginia Street NE A 180 19 1 22

69 Euclid Avenue Virginia Street SW A 198 22 74

70 Euclid Avenue Virginia Street SE A 294 20 62

71 Arlington Avenue Southampton Avenue NE G 175 24 49

72 Arlington Avenue Southampton Avenue SE B 234 34 123

*Curb ramp location may be removed from scope. Confirm with Engineer before proceeding. D-2
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R&R PCC 
Sidewalk

Remove PCC 
SW & Place
Topsoil & 

Mulch

R&R PCC
Curb &
Gutter

R&R PCC 
Valley
Gutter

R&R PCC 
Driveway

(Residential)

R&R PCC
Driveway 

(Commercial)

R&R HMA 
(Beyond HMA 

Conform)

Remove Cross 
Drain Pipe

(Under SW)

Install
Cross Drain 

Pipe
(Under SW)

Remove 
Cross Drain 

Pipe
(Under Street)

Install 
Cross Drain 

Pipe
(Under Street)

Remove Cross 
Drain

Structure

Install 
Cross Drain

Structure

Remove
Junction

Box

Install
Junction

Box

Reconstruct 
Top of 

Catch Basin

Relocate
Roadside

Sign

Curb Paint
(R=Red, 

G=Green, 
Y=Yellow)

(SF) (SF) (LF) (SF) (SF) (SF) (SF) (LF) (LF) (LF) (LF) (EA) (EA) (EA) (EA) (EA) (EA) (LF)

No. Main Street Cross Street Quadrant
Ramp
Case

73 Idaho Street 66th Street SW A 132 31 16 16 40 40 2 2

74 Idaho Street 66th Street SE A 233 32 32 32 2 2 1 1

75 Mabel Street 67th Street NW B 108 26 80 14

76 Mabel Street 67th Street SW G 117 24 28 37 14

77 Park Street Oregon Street NW G 125 15 61

78 California Street Julia Street NE A 169 35 27 27 2 2 1 1 17

79 Sacramento Street Blake Street NW B 172 47 12

80 Sacramento Street Blake Street SE B 196 43

81 Sacramento Street Parker Street NE A 345 25 19 19 1 1 21

82 Sacramento Street Parker Street SE A 143 36 26 14

83 Sacramento Street Carleton Street NE A 178 68 20 20 1 1 1 80

84 Sacramento Street Tyler Street Midblock Island
Passageway

125 31

85 Sacramento Street Prince Street NW A 165 25 48 56

86 Sacramento Street Prince Street SW A 190 26 35 95

87 Sacramento Street 67th Street NW Modified
CH

208 36 31 25

88 Sacramento Street 67th Street SW A 206 30 27

89 Sacramento Street Woosley Street NE A 196 29 1 2

90 Sacramento Street 66th Street Midblock Island
Passageway

117 22

91 Bancroft Way West Street NE C 237 44 38

92 Euclid Avenue Ridge Avenue SW B 392 19 51

93* Euclid Avenue Hilgard Avenue NW B 328 51 7

94* Euclid Avenue Hilgard Avenue NE A 200 28 21 21 1 1 9

95* Euclid Avenue Hilgard Avenue SW A 273 79 30

96* Euclid Avenue Hilgard Avenue SE A 200 22 16

97 Euclid Avenue Cedar Street SE B 357 58 1 46

98 Euclid Avenue Hawthorne Terrace (N) NW C 257 37 18

99 Euclid Avenue Bay View Place NW CM 119 115 21 1 78

100 Euclid Avenue Bay View Place SW A 91 33 11

101 Arlington Avenue San Luis Road NE CM 105 30 1 63

102 Arlington Avenue San Luis Road SE CM 125 35 62

103 Arlington Avenue San Fernando Avenue NW C 350 55 9 9 1 1 1 1 38

104 Arlington Avenue San Fernando Avenue SW C 198 8 34 9

105 Arlington Avenue Mendocino Avenue NW B 169 72 49

106 Arlington Avenue Mendocino Avenue SW CM 527 24 112 98

107 Arlington Avenue The Circle NW A 175 27 21 26

108 Arlington Avenue The Circle NE C 312 44 1 78

*Curb ramp location may be removed from scope. Confirm with Engineer before proceeding. D-3
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PART E 
 
 
 

CURB RAMP AND SIDEWALK REPAIR LOCATION MAPS 
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PART F 
 
 
 

CITY/CALTRANS STANDARD PLANS 
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PART G 
 
 
 

MISCELLANEOUS SIDEWALK/CROSS DRAIN DETAILS 
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NEW ROADWAY SURFACING 
(SEE PLAN FOR TYPICAL SECTION) 

 

 
FG RAMP, CURB, GUTTER, OR 

 
HMA, VARYING THICKNESS 
(2" LIFTS) 

2" MIN SIDEWALK 12"  
FG STREET 

12" 

 
 
 
 

4"x14"x5/16" 
HSS CULVERT 

 
6" 0"-6" 

 
 

6" 
 

CLASS 2 AB 

 

6" 

UNDISTURBED SOIL. BACKFILL 
OVEREXCAVATION WITH CLASS 
2 AB AT CONTRACTOR'S 
EXPENSE 

CLASS 2500 PCC 

6" 
6"x14"x1/2" 

HSS CULVERT 
 

6" 6" 

CROSS DRAIN BACKFILL AND RESURFACING 
UNDER SIDEWALK/CURB RAMP 

N.T.S. 

 
 

CLASS 2 AB 

 
UNDISTURBED SOIL. BACKFILL 
OVEREXCAVATION WITH CLASS 
2 AB AT CONTRACTOR'S 
EXPENSE 

 

#6 BARS AT 6" O.C. 
EACH WAY ALL 

WALLS AND BASE 

CLASS 3000 PCC 

 
 
 

NEENAH FOUNDRY TYPE R-1794-J 
HEAVY DUTY SQUARE BASE MH 
FRAME & COVER OR EQUIVALENT 

 
2' 

 
 
 
 
 
 
 

#6 BARS AT 6" O.C. 

 
 
 
 
 
 

1/2" THICK CHECKERED STEEL PLATE 
NON-SKID SURFACE FOR PEDESTRIAN 

TRAFFIC 

 
 
 
 
 
 
 
 
 

CURB FACE 

CROSS DRAIN BACKFILL AND RESURFACING 
UNDER STREET 

N.T.S. 

 
 
 
 
 
 
 

#6 BARS AT 6" O.C. 
EACH WAY ALL 

WALLS AND BASE 

 
 
 

1'-4" 

 
CLASS 3000 PCC 

#6 BARS AT 6" O.C. 
EACH WAY ALL 

SIDEWALK 
 

6" 
 

#4 BARS 12" O.C. 
EACH WAY ALL 

WALLS AND BASE 

 
 
 
 
 
 

6" VARIES 6" 

 
 
 
 

PCC GUTTER 

 
NOTE: 
1. WHERE CROSS DRAINS REPLACEMENT IS REQUIRED AT LOCATIONS 

OF CURB RAMP CONSTRUCTION, THE LAYOUTS, PROFILE, AND 
ALIGNMENT OF BOTH THE CURB RAMP AND CROSS DRAIN SHALL BE 
CONDUCTED CONCURRENTLY SO THAT ADA REQUIREMENTS ARE 
MET, STORMWATER DRAIN PATTERNS MAINTAIN A POSITIVE FLOW IN 
THE GUTTER AND CROSS DRAIN FLOWLINES, AND SLUMPS ARE 
AVOIDED IN THE GUTTER FLOWLINE. 

 
1- JB PLAN VIEW AND 

REBAR DETAILING 

WALLS AND BASE 

 

2- JB PLAN VIEW AND 
REBAR DETAILING 

TYPICAL SECTION A-A 

 
 
 
 
 

5/8" DIA. HOLE FOR ANCHOR 4 
REQUIRED. 2" MINIMUM EDGE 

SUPPORT 
 

NEENAH FOUNDRY TYPE R-1794-J 
HEAVY DUTY SQUARE BASE MH 

FRAME AND COVER OR EQUIVALENT 

 
 
 
 
 
 

NEW ROADWAY SURFACING 
(SEE PLAN FOR TYPICAL SECTION) 

 
HMA, VARYING THICKNESS 
(2" LIFTS) 

 
0" TO 6" CLASS 2500 
PCC ABOVE CULVERT 

 

6" 

 
HSS 
CULVERT 

VARIES 
6"

 
5' MAX 

1/2" THICK CHECKERED 
STEEL PLATE NON-SKID 
SURFACE FOR PEDESTRIAN 
TRAFFIC 

 
 
 

TOP OF CURB 
 
 
 
 
 
 
 

GUTTER FL 
CULVERT FL 

 
HSS CULVERT 

 
 

6" CLASS 2500 
PCC BELOW CULVERT 

 

INLET ELEVATION 

GUTTER FL 
CULVERT FL 

 

OUTLET ELEVATION 

#4 BARS 12" O.C. EACH WAY 
ALL WALLS AND BASE 

 
 
 
 

 
UNDISTURBED SOIL 

 
 
 

6" MIN CLASS 3000 PCC 
BASE AND WALLS 

#6 BARS AT 6" O.C. 
EACH WAY ALL 
WALLS AND BASE 

 
 

A 
ANCHOR WITH 1/2" DIA. x 6" GALVANIZED 
CARRIAGE BOLR EACH CORNER, OR AS 

6" DIRECTED BY THE ENGINEER 

 
 

A 
ANCHOR WITH 1/2" DIA. x 6" GALVANIZED 
CARRIAGE BOLR EACH CORNER, OR AS 

6" DIRECTED BY THE ENGINEER 

 
TYPICAL JB VERTICAL SECTION 

 
1/2" THICK CHECKERED STEEL PLATE 
NON-SKID SURFACE FOR PEDESTRIAN TRAFFIC 

6" 

 
1/2" THICK CHECKERED STEEL PLATE 
NON-SKID SURFACE FOR PEDESTRIAN TRAFFIC 

6" 

 

STORM DRAIN JUNCTION BOX 
N.T.S 

SIDEWALK OR PLANTER 
6" 

SIDEWALK OR PLANTER 

 
3" 3" 

 

HSS CULVERT  
6" 

A 

VARIES 

6" CURB FACE 

 
GUTTER 

HSS CULVERT 
 
 

A 

VARIES 

6" CURB FACE 

 
GUTTER 

INLET PLAN 
 

 
CROSS DRAIN INLET AND OUTLET 

N.T.S. 

OUTLET PLAN 

VARIES; 5' MAX 
6" 6" 

HSS 
CULVERT 

1/2" THICK CHECKERED 
STEEL PLATE NON-SKID 
SURFACE FOR PEDESTRIAN 
TRAFFIC 

TOP OF CURB 

6" 
GUTTER FL 

GUTTER FL 

CULVERT FL 

1'-8" 
#4 BARS 12" O.C. EACH WAY 
ALL WALLS AND BASE 

6"
 

2'
-6

" 
6"

 

V
A

R
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S
 

4'
 M

A
X

 

8"
 O

P
E
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COMMUNITY WORKFORCE AGREEMENT 
For  the 

City of Berkeley 

 
 

This Agreement is made and entered into retroactively from July 1, 2020, by and 
between the City of Berkeley (“City”) together with other contractors and/or sub- 
contractors, who shall become parties to this Agreement by signing the “Agreement to 
be Bound” (Attachment A), and the Local Unions signatory hereto and the Alameda 
County Building & Construction Trades Council (“Council”) and its affiliated local unions 
who have executed this Agreement. 

 
PURPOSE 

 

The purpose of this Agreement is to support the efforts of the City to increase 
employment opportunities for workers who reside in Berkeley, to help increase training 
and employment opportunities for Berkeley residents in the construction trades through 
apprenticeship and pre-apprentice programs as the students graduate from the City's 
schools, to promote efficiency of construction operations performed for and within the 
City of Berkeley and to provide for peaceful settlement of labor disputes and grievances 
without strikes or lockouts, thereby promoting the public interest in assuring the timely 
and economical completion of the projects. 

 
RECITALS 

WHEREAS, the successful completion of the City’s construction projects is of 
the utmost importance to the City of Berkeley; and 

WHEREAS, the interests of the general public, the City, the Unions and 
Contractor(s) would be best served if the construction work proceeded in an orderly 
manner without disruption because of strikes, sympathy strikes, work stoppages, 
picketing, lockouts, slowdowns or other interferences with work; and 

WHEREAS, the Contractor(s) and the Unions desire to mutually establish and 
stabilize wages, hours and calendar conditions for the workers employed on 
construction work for and within the City of Berkeley by the Contractor(s), and further, 
to encourage close cooperation among the Contractor(s) and the Union(s) to the end 
that a satisfactory, continuous and harmonious relationship will exist among the 
parties to this Agreement; and 

WHEREAS, contracts for construction work within the City of Berkeley will be 
awarded in accordance with the applicable provisions of the Charter of the City of 
Berkeley, the California State Public Contract Code and the Labor Code, including but 
not limited to requiring competitive bidding and prevailing wages; and 

WHEREAS, the City of Berkeley has the absolute right to select the lowest 
responsive and responsible bidder for the award of the construction contracts on the 
Projects; and 
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WHEREAS, the parties signatory to this Agreement pledge their full good faith 
and trust to work towards a mutually satisfactory completion of the Projects; 

NOW, THEREFORE, IT IS AGREED BETWEEN AND AMONG THE 
PARTIES HERETO, AS FOLLOWS: 

 

ARTICLE 1 
DEFINITIONS 

 

1.1 “Agreement” means this Community Workforce Agreement. 

 
 

1.2 "Berkeley Resident" means any individual who is a current resident of 
Berkeley can certify through a utility bill, or other similar means acceptable to the 
parties to this Agreement that the individual resides within the boundaries of the 
Berkeley City Limits. 

 
1.4 “City” means the City of Berkeley. 

 
1.5 “Completion” means that point at which the City accepts a project at issue by filing a 
Notice of Completion, or as otherwise provided by applicable state law. “Punch list” 
items and any other work within the scope of this Agreement not completed prior to 
commencement of revenue service shall nonetheless be included within the scope of 
this Agreement. It is understood by the parties that portions of the Projects may be 
completed in phases and Completion of any such phase may occur prior to Completion 
of the Projects. 

 
1.6 “Contractor(s)” and/or “Subcontractor(s)” means any individual, firm, partnership or 
corporation, or combination thereof, including joint ventures, which is an independent 
business enterprise and has entered into a contract with the City or any of its  
contractors or subcontractors of any tier, with respect to the construction work 
necessary for any part of the Projects. This shall include subcontractors not required to 
be listed in the bid documents. As applicable depending on its context, “Contractor” 
shall refer to Contractor or Contractor and Subcontractor. 

 
1.7 “Construction Contract(s)” means all of the contract(s) for construction of any of the 
Projects. 

 
1.8 “Council” means the Alameda County Building and Construction Trades Council, 
AFL-CIO. 

 

1.9 "New Apprentice” is a Berkeley Resident who is enrolled in a State of 
California approved apprenticeship program that is a joint labor management 
apprentice program for no more than twenty-four months 
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1.11 “Projects” mean any construction project of the City whose value as estimated by 
the City meets or exceeds $500,000 (Five hundred thousand) dollars. 

 
1.12 “Union” or “Unions” means the Council and any other labor organization signatory 
to this Agreement, acting on their own behalf and on behalf of their respective affiliates 
and member organizations whose names are subscribed hereto and who have through 
their officers executed this Agreement. 

 
1.13 “Project Manager” means the person or persons or business entity designated by 
the City to oversee all phases of construction on the Projects. 

 
1.14 “Master Labor Agreement” or “MLA” shall mean the collective bargaining 
agreement of each craft Union that is Signatory to this Agreement 

 
1.15 “Calendar Day” shall mean any day, relating to any day of the week including 
Saturday, Sunday and public holidays. 

 

1.16 “ Apprenticeship Program” -Recognizing the need to develop adequate numbers of 
competent workers in the construction industry, the Contractor(s)/Employer(s) shall 
employ apprentices of a California State-approved Joint Apprenticeship Program in the 
respective crafts to perform such work as is within their capabilities and which is 
customarily performed by the craft in which they are indentured. 

 
The apprentice ratios will be in compliance with the applicable provisions of the 
applicable “Master Labor Agreement”. 

 
ARTICLE 2 

SCOPE OF AGREEMENT 
 

2.1 Parties: This Agreement shall apply and is limited to all Contractors and 
subcontractors performing Construction Contracts necessary for the Projects, the City, 
the Council and any other labor organization signatory to this Agreement, acting in their 
own behalf and behalf of their respective affiliates and member organizations whose 
names are subscribed hereto and who have through their officers executed this 
Agreement. 

 
2.2 Project Description: This Agreement shall govern the award of all of the 
Construction Contracts identified by the City as part of the Projects. The City has the 
absolute right to combine, change, consolidate, suspend or cancel Construction 
Contract(s) or portions of Construction Contract(s) identified as part of the Projects. 
Should the City suspend or remove any contract from the Projects and thereafter 
authorize that construction work be commenced on such contract, then such contract 
shall be performed under the terms of this Agreement. Once a Construction Contract is 
completed it is no longer covered by this Agreement except when a Contractor is 
directed   to   engage   in   repairs,   warranty   work   or   modifications   required   by its 
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Construction Contract with the City. For the purposes of this Agreement, a Construction 
Contract shall be considered Completed as set forth in Section 1.5 of this Agreement. 

 
2.3 Covered work: 

 

2.3.1 This Agreement covers, without limitation, all on-site construction, demolition, 
alteration, painting or repair of buildings, structures, landscaping, temporary fencing and 
other works and related activities for the Projects that is within the craft jurisdiction of 
one of the Unions and that is part of the Projects, including, without limitation, pipelines, 
site preparation, survey work, demolition of existing structures and all construction, 
demolition or improvements required to be performed as a condition of approval by any 
public agency. This scope of work includes all soils and materials testing and inspection 
where such testing and inspection is a classification in which a prevailing wage 
determination has been published. 

 

2.3.2 The Projects include work necessary for the Projects and/or in temporary yards or 
areas adjacent to and dedicated to the Projects, and at any on-site batch plant(s) 
constructed solely to supply materials to the Projects, when those sites are dedicated 
exclusively to the Projects. This Agreement covers all on-site fabrication work over  
which the City, Contractor(s) or subcontractor(s) possess the right of control (including 
work done for the Projects in any temporary yard or area established for the Projects.) 

 
2.3.3 The furnishing of supplies, equipment or materials which are stockpiled for later 
use shall in no case be considered subcontracting. Construction trucking work, such as 
the delivery of ready-mix, asphalt, aggregate, sand or other fill material which are 
directly incorporated into the construction process as well as the off-hauling of debris 
and excess fill material and/or mud, shall be covered by the terms and conditions of this 
Agreement, to the fullest extent provided by law and by prevailing wage determinations 
of the California Department of Industrial Relations. Employers, including brokers, of 
persons providing construction trucking work shall provide certified payroll records to  
the City within ten (10) calendar days of written request or as required by bid 
specifications. 

 
2.4 Exclusions: The following shall be excluded from the scope of this Agreement: 

 

2.4.1 This Agreement is not intended to, and shall not affect or govern the award of 
public works contracts by the City which are outside the identified scope of work of the 
Projects. 

 
2.4.2 This Agreement is not intended to, and shall not affect the current or anticipated 
operation, maintenance, access or use of any of the City's buildings or facilities, whether 
or not such facilities are identified in Section 1.7 above. 

 
2.4.3 This Agreement shall not apply to a Contractor or subcontractor’s executives, 
managerial employees, engineering employees, design employees, supervisors (except 
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those covered by existing building and construction trades collective bargaining 
agreements), office and clerical employees. 

 
2.4.4 This Agreement shall not apply to any work performed on or near or leading to the 
site of work covered by this Agreement that is undertaken by state, county or other 
governmental bodies or their contractors; or by public or private utilities or their 
contractors; or by the City or its contractors for work not part of the scope of the 
Projects. Parties performing work shall notify in writing, The Council and The District of 
any work being performed near or leading to the site work that is not covered by this 
agreement. Further, this Agreement shall not be construed to prohibit or restrict the City 
or its employees from performing work on or around the Project construction sites or 
from entering the sites for any purposes deemed necessary or appropriate by the City. 

 
2.4.5 This Agreement shall not apply to the off-site maintenance of leased equipment or 
the on-site supervision of such work. 

 

2.4.6 This Agreement shall not apply to any start-up, calibration, performance testing, 
repair, maintenance, operational revisions to systems and/or subsystems performed 
after Completion. 

 

2.5 Termination, Suspension and/or Delay of Work: It is understood and agreed that the 
City, at its sole option, may change, terminate, delay and/or suspend any and all 
portions of the covered work at any time. Further, the City may prohibit some or all work 
on certain days or during certain hours of the day to comply with applicable codes, laws 
or regulations, permits or to accommodate the ongoing operations of the City’s facilities 
and/or to mitigate the effect of the ongoing Projects’ work on the businesses and 
residents in the neighborhood of the Project sites; and/or require such other operational 
or schedule changes that it may be deemed necessary, in its sole judgment, to 
effectively maintain the primary purpose of the City’s facilities and to remain a good 
neighbor to the residents and businesses in the area of any Projects. In order to permit 
the Contractors and Unions to make appropriate scheduling plans, the City will provide 
the affected Contractor and Union(s) with reasonable notice of any changes it requires 
pursuant to this Section. 

 
2.6 Work covered by this Agreement within the following craft jurisdictions shall be 
performed under the terms of their National Agreements as follows: the NTL Articles of 
Agreement, the National Stack/Chimney Agreement, the National Cooling Tower 
Agreement, and the National Agreement of Elevator Constructors, and any instrument 
calibration work and loop checking shall be performed under the terms of the UA/IBEW 
Joint National Agreement for Instrument and Control Technicians, with the exception 
that Articles 4, 8,12 and 13 of this Agreement shall apply to such work. 
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ARTICLE 3 
EFFECT OF AGREEMENT/SUBCONTRACTORS 

 

3.1 By executing this Agreement, the Unions and the City agree to be bound by each 
and every provision of this Agreement. 

 

3.2 By accepting the award of a Construction Contract for the Projects, whether as 
contractor or subcontractor at any tier, the Contractor/Subcontractor agrees to be bound 
by each and every provision of this Agreement. 

 
3.3 This Agreement shall only be binding on the signatory parties hereto and shall not 
apply to the parents, affiliates, subsidiaries, or other ventures of any other party. 

 
3.4 It is understood that this Agreement, together with the referenced MLA , constitute 
an integrated, self-contained, stand-alone agreement, and that by virtue of having 
become bound to this Agreement, the Contractor will not be obligated to sign any other 
local, area, or national agreement as a condition of performing work within the scope of 
this Agreement. In addition, it is understood and agreed that all grievances and disputes 
involving the interpretation or application of this Agreement, including the MLA, shall be 
resolved according to the procedures set forth in Article 12 of this Agreement; provided, 
however, that should a dispute involve a single MLA and a Contractor signatory thereto, 
and not involve interpretation or application of this Agreement, then such dispute shall 
be processed and resolved pursuant to the grievance provisions of that MLA. Should 
there be a dispute in the first instance as to whether the provisions of Article 12 of this 
Agreement or the grievance procedures of a MLA apply, the dispute shall be presented 
initially to arbitrator Judge William Cahill or, if unavailable, arbitrator Earnest Brown, for 
resolution as to the applicable procedure. Such referral of a dispute as to the applicable 
procedures shall be done by an immediate conference call among the parties and the 
arbitrator, and heard and decided within three (3) calendar days. Should the arbitrator 
hold that Article 12 applies, the parties may, by mutual agreement, submit the issue to 
the same arbitrator pursuant to the provisions of Article 12, or, absent mutual 
agreement, commence processing the dispute at Step 1 of that Article. 

3.5 Subcontractors. At the time that any Contractor enters into a subcontract with any 
subcontractor of any tier for the performance of construction or construction trucking 
work within the scope of this Agreement, the Contractor shall provide a copy of this 
Agreement, as it may from time to time be modified by the negotiating parties, to said 
subcontractor and shall require the subcontractor as a part of accepting an award of a 
construction subcontract to agree to be bound by each and every provision of the 
Agreement prior to the commencement of work. 

3.5.1 Each Contractor and Subcontractor shall evidence their agreement to be bound to 
this Agreement by executing the Agreement To Be Bound form attached hereto as 
Appendix A. A copy of the Agreement To Be Bound executed by the Contractors and 
Subcontractors shall be submitted to the Union(s) prior to both the commencement of 
work and the Pre-Job Conference and will be a required submittal within the City’s bid 
packages. If the Contractor or Subcontractor refuses to execute the Agreement To Be 
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Bound, then such Contractor or Subcontractor shall not be awarded a Construction 
Contract to perform work on the Projects. A Contractor or Subcontractor who executes 
the Agreement to Be Bound shall be considered a signatory party to this Agreement. 

3.6 It is understood that the liability of each Contractor and Subcontractor and the 
liability of each Union under this Agreement shall be several and not joint. The Unions 
agree that this Agreement does not have the effect of creating any joint employment 
status between or among the City and/or any Contractor or Subcontractor. 

3.7 With regard to any Contractor or subcontractor that is independently signed to any 
MLA, this Agreement shall in no way supersede or prevent the enforcement of any 
subcontracting clause contained in such MLA, except as specifically set forth in section 
3.7.1 of this Agreement. Any such subcontracting clause in a MLA shall remain and be 
fully enforceable between each craft union and its signatory employers and no provision 
of this Agreement shall be interpreted and/or applied in any manner that would give this 
Agreement precedence over subcontracting obligations and restrictions that exist 
between craft Unions and their respective signatory employers under a MLA, except as 
specifically set forth in section 3.7.1 in this Agreement. To the extent that the provisions 
of this Agreement are inconsistent with any other provisions contained in a MLA, the 
provisions of this Agreement shall prevail 

3.7.1 If a craft Union (“Aggrieved Union”) believes that an assignment of work on this 
Project has been made improperly by a Contractor or subcontractor, even if that 
assignment was as a result of another craft Union’s successful enforcement of the 
subcontracting clause in its MLA, as permitted by section 3.7 of this Agreement, the 
Aggrieved Union may submit a claim under the jurisdictional dispute resolution 
procedure contained in Article 13 of this Agreement and the decision rendered as part  
of that process shall be enforceable to require the Contractor or subcontractor that  
made the work assignment to assign that work prospectively to the Aggrieved Union. An 
award made to a craft Union under the subcontracting clause of its MLA, as permitted 
under section 3.7 of this Agreement, shall be valid and fully enforceable by that craft 
Union unless it conflicts with a jurisdictional award made pursuant to Article 12 of this 
Agreement. If the award made under MLA conflicts with the jurisdictional award, the 
award of any damages under the former shall be null and void ab initio. 

ARTICLE 4 
WORK STOPPAGES, STRIKES, SYMPATHY STRIKES, JURISDICTIONAL 

DISPUTES AND LOCKOUTS 
 

4.1 The Unions, City and Contractor agree that for the duration of the Projects: 
 

4.1.1 There shall be no strikes, sympathy strikes, work stoppages, picketing, hand- 
billing or otherwise advising the public that a labor dispute exists, or slowdowns of any 
kind, for any reason, by the Unions or construction persons employed on the Projects,  
at a job site of the Projects or at any other facility of the City because of a dispute on the 
Projects. Nor shall the Unions or construction persons employed on the Projects 
participate in any strikes, sympathy strikes, work stoppages, picketing, hand billing, 
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slowdowns, or otherwise advising the public that a labor dispute exists at a Project 
jobsite because of a dispute between Unions and Contractor(s) on any other project. 

 
4.1.2 As to construction persons employed on the Projects, there shall be no lockout of 
any kind by a Contractor covered by this Agreement. It shall not be a violation of this 
Article if a Contractor or Subcontractor (1) suspends or terminates a portion of the 
Project work or (2) discharges an employee for just cause. 

 
4.1.3 If a MLA between a Contractor and the Union expires before the Contractor 
completes the performance of a Construction Contract and the Union or Contractor 
gives notice of demand for a new or modified MLA, the Union agrees that it will not 
strike, picket, hand-bill, slowdown or engage in any other disruptive activity against the 
Contractor and the Contractor will not lockout construction persons of the Union on said 
Construction Contract for work covered under this Agreement and the Union and the 
Contractor agree that the expired MLA shall continue in full force and effect for work 
covered under this Agreement until a new or modified MLA is reached between the 
Union and Contractor. If the new or modified MLA reached between the Union and 
Contractor provides that any terms of the new MLA shall be retroactive, the Contractor 
agrees to comply with any retroactive terms of the new or modified MLA which are 
applicable to construction persons employed on the Projects within seven (7) calendar 
days. 

 
4.2 A party to this Agreement shall institute the following procedure, prior to invoking 
any other action at law or equity when a breach of this Article 4 is alleged to have 
occurred: 

 
4.2.1 A party invoking this procedure shall notify, by the most expeditious means 
available, with notice by facsimile, electronic mail or telephone to the City, to the party 
alleged to be in violation, to the Council and to the involved local Union if a Union is 
alleged to be in violation. 

 
4.2.2 Upon receipt of said notice, the City will contact the designated permanent 
arbitrator, Judge William Cahill, or if unavailable, his alternate Ernest Brown, who shall 
attempt to convene a hearing within twenty-four (24) hours if it is contended that the 
violation still exists. 

 
4.2.3 The Arbitrator shall notify the parties by facsimile, electronic mail or telephone of 
the place and time for the hearing. Said hearing shall be completed in one session, 
which, with appropriate recesses at the arbitrator’s discretion, shall not exceed twenty- 
four (24) hours unless otherwise agreed upon by all parties. A failure of any party to 
attend said hearings shall not delay the hearing of evidence or the issuance of any 
award by the arbitrator. 

 
4.2.4 The sole issue at the hearing shall be whether or not a violation of Article 4, 
Section 4.1 of this Agreement has occurred. The arbitrator shall have no authority to 
consider any matter of justification, explanation or mitigation of such violation or to 
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award damages, which issue is reserved for court proceedings, if any. The award shall 
be issued in writing within three (3) hours after the close of the hearing, and may be 
issued without a written opinion. If any party desires a written opinion, one shall be 
issued within fifteen (15) calendar days, but its issuance shall not delay compliance with 
or enforcement of the award. The arbitrator may order cessation of the violation of this 
Article 4 and other appropriate relief and such award shall be served on all parties by 
hand or registered mail upon issuance. 

 
4.2.5 Such award may be enforced by any Court of competent jurisdiction upon the 
filing of this Agreement and all other relevant documents referred to above in the 
following manner. Written notice of the filing of such enforcement proceedings shall be 
given to the other party. In the proceeding to obtain a temporary order enforcing the 
arbitrator’s award as issued under Section 4.2.4 of this Article 4, all parties waive the 
right to a hearing and agree that such proceedings may be ex parte. Such agreement 
does not waive any party’s right to participate in a hearing for a final order or 
enforcement. The Court’s order or orders enforcing the arbitrator’s award shall be 
served on all parties by hand or delivered by certified mail. 

 
4.2.6 Any rights created by statute or law governing arbitration proceedings inconsistent 
with the above procedure or which interfere with compliance are waived by the parties. 

 
4.2.7 The fees and expenses of the arbitrator shall be divided equally between the party 
instituting the arbitration proceedings provided in this Article and the party alleged to be 
in breach of its obligations under this article. 

 
4.3 Liquidated Damages. If the arbitrator determines that a violation of Section 4.1 has 
occurred, the breaching party shall, within eight (8) hours of the issuance of the decision 
take all steps necessary to immediately cease such activities and return to work. If the 
breaching party involved does not cease such activities by the beginning of the next 
regularly scheduled shift following the expiration of the eight (8) hour period after the 
arbitrator’s issuance of the decision, then the breaching party shall pay the sum of ten 
thousand dollars ($10,000) as liquidated damages to the City per shift until the breach is 
remedied. The arbitrator shall retain jurisdiction for the sole purpose of determining 
compliance with this obligation and determining the amount of liquidated damages, if 
any; but such retention shall not prevent the moving party from seeking judicial 
enforcement of the initial decision. 

 
ARTICLE 5 

PRE-JOB CONFERENCE 
 

5.1 A mandatory pre-job conference shall be held prior to the commencement of each 
Construction Contract. Such conference shall be attended by a representative each  
from the participating Contractor(s) and Union(s) and the Project Manager. All efforts  
will be made to hold the pre-job conference in sufficient time to ensure all parties the 
ability to properly raise and resolve any issue that may arise out of such meeting, with a 
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goal that such conferences will be held at least 21 work days before the work 
commences. 

 
ARTICLE 6 

NO DISCRIMINATION 
 

6.1 The Contractors and Unions agree not to engage in any form of discrimination on  
the ground of or because of race, color, creed, national origin, ancestry, age, religious  
or political affiliation, gender, sexual orientation or disability against any person, or 
applicant for employment on the Projects. 

 
ARTICLE 7 

UNION SECURITY 
 

7.1 The Contractors recognize the Union(s) as the sole bargaining representative of all 
construction persons working within the scope of this Agreement. 

 

7.2 All construction persons who are employed by the Contractor(s) shall, as a condition 
of employment, on or before the eighth (8th) day of consecutive or cumulative 
employment on the Projects, be responsible for the payment of the applicable monthly 
working dues and any associated fees uniformly required for union membership in the 
applicable local union which is signatory to this Agreement. Further, there is nothing in 
this Agreement that would prevent non-union construction persons from joining the local 
union. 

 

 

 
8.1 Referral 

ARTICLE 8 
REFERRAL AND LOCAL HIRE PROGRAM 

 

8.1.1 Contractor (s) performing construction work on the Projects described in the 
Agreement shall, in filling craft job requirements, utilize and be bound by the registration 
facilities and referral systems established or authorized by the Unions signatory hereto 
(“Job Referral System”). Such Job Referral System will be operated in a non- 
discriminatory manner and in full compliance with all federal, state, and local laws and 
regulations, including those which require equal employment opportunities and 
nondiscrimination. 

 
8.1.2 The Contractor(s) shall have the right to reject any applicant referred by the 
Union(s), in accordance with the applicable Master Agreement. 

 

8.1.3 The Contractor(s) shall have the unqualified right to select and hire directly all 
supervisors above general foreman it considers necessary and desirable, without such 
persons being referred by the Unions(s). 

 
8.1.4 In the event that referral facilities maintained by the Union(s) are unable to fill the 
requisition of a Contractor(s) for employees within a seventy-two (72) hour period after 
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such requisition is made by the Contractor(s), the Contractor(s) shall be free to obtain 
employees from any source. Contactor(s) shall promptly notify the Union(s) of any 
applicants hired from other sources. This provision does NOT affect core employees as 
defined below. 

 
8.1.5 Unions shall exert their utmost efforts to recruit sufficient numbers of skilled craft 
persons to fulfill the requirements of the Contractor(s). 

 
8.1.6 Core Employees 

 
All parties agree to make a good faith effort to refer on a priority basis, consistent with 
the non-discriminatory referral procedures of the hall, qualified and available, and bona- 
fide Berkeley Residents for Project work. 

 
8.1.7 The parties also recognize and support the City’s commitment to provide 
opportunities for participation on the Projects to Berkeley Residents who are regular, 
experienced employees (“Core” employees) of contractors and subcontractors awarded 
work on the Projects and who do not traditionally work under a local collective 
bargaining agreement(s). In furtherance of this commitment, the parties agree that such 
contractors and subcontractors awarded work on the Projects may request by name, 
and the local will honor, referral of persons who have applied to the local union for 
Project work and who demonstrate the following qualifications: 

 

(1) Possess any license required by state or federal law for the Project work to be 
performed; 

 
(2) Have worked a total of at least one thousand (1,000) hours in the construction craft 
during the prior three (3) years; 

 
(3) Were on the Contractor’s active payroll for at least sixty (60) out of the one hundred 
and eighty (180) calendar days prior to the contract award; 

 

(4) Have the ability to perform safely the basic functions of the applicable trade, and 
 

(5) Are Berkeley residents. 
 

The Union will refer to such Contractor one journeyman employee from the hiring hall 
out-of-work list for the affected trade or craft, and will then refer one of such Contractor’s 
“core” employees as a journeyman and shall repeat the process, one and one, until 
such Contractor’s crew requirements are met or until such Contractor has hired five (5) 
“core” employees, whichever occurs first. Thereafter, all additional employees in the 
affected trade or craft shall be hired exclusively from the hiring hall out-of-work list(s). 
For the duration of the Contractor’s work the ratio shall be maintained and when the 
Contractor’s workforce is reduced, employees shall be reduced in the same ratio of core 
employees to hiring hall referrals as was applied in the initial hiring. 
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8.1.8 The Contractor shall notify the appropriate Union of the name and social security 
number of each direct hire and each direct hire shall register with the Union’s hiring hall 
before commencing Project work. If there is any question regarding an employee’s 
eligibility under this Subsection 8.2.1, the City Representative, at a Union’s request, 
shall obtain satisfactory proof of such from the Contractor. 

 
8.2 Local Hire 

8.2.1 To the extent allowed by law and consistent with the non-discriminatory referral 
procedures of the Union hiring halls, the Parties agree to a goal that Berkeley Residents 
will perform a minimum of 20% of the hours worked, on a craft by craft basis for the 
Projects. The Contractor(s) shall make good faith efforts to reach this goal through the 
utilization of the Unions' hiring hall procedures. The Unions shall exercise their best 
efforts in their recruiting and training of Berkeley Resident workers and in their hiring  
hall procedures to facilitate this 20% goal on the Projects. In the event that referral 
facilities maintained by the Union(s) are unable to fulfill the 20% local hire requirement, 
paragraph 8.2.2 of this Article shall not apply. Contractors shall document all efforts to 
hire locally and provide such documents to the City of Berkeley. The Council will  
provide an annual census of Berkeley residents, in each of the crafts party to this 
agreement, to the City of Berkeley. This report will be provided by August 1 of each  
year of this agreement. 

. 

8.2.2 Should any of the contractors performing work on the Projects fail to meet this 

20% goal and fail to demonstrate efforts to do so, through a specific submittal 

process to be included in their contractual requirements and enforced by the 

grievance procedure. The contract's 10% retention will be held until such time that 

this failure is remedied, but not longer than sixty (60) calendar days after the date of 

substantial completion of the Projects or as required by law, in addition to the  

breach of contract remedies available to the parties for non-performance under this 

Agreement. 

8.2.3 Apprenticeship & Workforce Development 
 

A) Consistent with the requirements of California Labor Code §§ 1776, 1777.5 and 
1777.6, Contractor(s) will be required to hire 1 New Apprentice Berkeley resident as for 
every $500,000 dollars or more of total construction bid amount. The New 
Apprentice(s) must work a minimum of 10% of the projects work hours. The contractor 
may deploy the apprentice to work on another concurrent project in order to meet the 
minimum hours, and those hours will be counted towards the total hours of the craft on 
the Berkeley project.  Certified Payroll must reflect the hours worked. 

Contractor must fully document efforts to hire a New Apprentice, through the following 
steps: 1) requesting New Apprentices through the Union dispatch procedure, 2) 

contacting a minimum of three MC3-approved pre-apprenticeship training programs for 
referral of Berkeley residents. Unions shall provide written documentation to the 

contractor in response to dispatch requests to fulfill the New Apprentice requirement,  
the next tier of residents will come from the Green Corridor. 
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B) There can be no more than 1 entry-level New Apprentices for each craft, provided 
said crafts have apprenticeship openings and the general contractor will be able to 

include New Apprentices hired by their subcontractor to meet this requirement. Unions 
will agree to cooperate with Contractor(s) in furnishing apprentices as requested and  

the hiring of the apprentices will be in accordance to the Apprenticeship provisions 
listed in the Master Agreements and or the union agreements with the division of 

apprenticeship standards, and the apprentices shall be properly supervised and paid in 
accordance with provisions contained within the MLA’S. The Unions and Contractors  

will agree to cooperate with local pre-apprenticeship programs to ensure Berkeley 
residents have the opportunity to apply for and enter the into the apprenticeship 

programs. 

C) The intent of this provision is to utilize Berkeley Resident New Apprentices to the 

fullest extent permissible by state law and the MLA. Failure of Contractor(s) and their 

subcontractors to maintain qualified apprentices on the job will be subject to further 

penalties as determined by the Grievance Committee as identified in Article 12. 

 
8.11 Enforcement, Compliance & Reporting. 

 

Contractors will be required to submit Certified Weekly Payrolls to the City along with 
monthly workforce utilization reports documenting the Contractor’s compliance with the 
requirements described in this article. At a minimum the monthly reports must include 1) 
data on Berkeley Resident’s work hour utilization on a craft by craft basis, 2) number of 
New Apprentices hired and the hours they have worked, 3) documentation showing any 
requests made to the union dispatchers for Berkeley Residents and the Union’s 
response to the request. Enforcement of this article shall be according to the Grievance 
and Arbitration procedure outlined in Article 12. 

 
ARTICLE 9 

HELMETS TO HARDHATS 
 

9.1 The parties recognize a desire to facilitate the entry into the Building and 
Construction Trade Union(s) of Veterans who are interested in careers in the building 
and construction industry. The parties agree to utilize the services of the Center for 
Military Recruitment, Assessment and Veteran’s Employment (“Center”) and the 
Center’s “Helmets to Hardhats” program to serve as a resource for preliminary 
orientation, assessment of construction aptitude, referral to apprenticeship programs or 
hiring halls, counseling and mentoring, support network, employment opportunities and 
other needs as identified by the parties. 

 
9.2 The Union(s) and Contractor(s) agree to coordinate with the Center to participate 
in an integrated database of Veterans interested in working on this Project and of 
apprenticeship and employment opportunities for this Project. To the extent permitted  
by law, the Union(s) will give credit to such Veterans for bona fide, provable past 
experience. 
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ARTICLE 10 
GRIEVANCE PROCEDURE 

 

10.1 Any Contractor which is not otherwise bound through an agreement with a Union  
to a grievance procedure which confers jurisdiction to consider and resolve disputes 
over the imposition of discipline or dismissal of its construction persons working on this 
Project shall be bound to the arbitration procedure contained in the MLA of the craft 
representing the employee(s) involved in the dispute. For the purposes of this Article, 
such grievance procedure shall be limited to disputes regarding the imposition of 
discipline or dismissal arising from work covered by the Agreement. Such Contractor 
shall not impose discipline or dismissal on its construction persons covered by this 
Agreement without just cause. 

 
ARTICLE 11 

JOINT ADMINISTRATIVE COMMITTEE 
 

11.1 The parties to this Agreement shall establish a five (5) person Joint 
Administrative Committee comprised of at least one and up to two (2) 
representatives representing the City; two (2) representatives of the signatory 
Unions and The Council; and one industry representative, mutually selected by 
the City and The Council. Each representative shall designate an alternate who 
shall serve in his or her absence for any purpose contemplated by this 
Agreement. 

 
11.2 The Joint Administrative Committee shall meet at the request of either party, 
but not less than once each quarter, to review the implementation of the 
Agreement and the progress of the Projects including, but not limited to, 
compliance with Article 8, prevailing wage, safety, Workforce development and 
Industry trends. Requests for certified payroll made by a Joint  
Labor/Management Committee to which the Union(s) signatory to this Agreement 
are a party shall be provided as allowed by law. 

 
ARTICLE 12 

GRIEVANCE ARBITRATION PROCEDURE 
 

12.1 The parties understand and agree that in the event any dispute arises out of 
the meaning, interpretation or application of the provisions of this Agreement, the 
same shall be settled by means of the procedures set out herein. No grievance 
shall be recognized unless the grieving party provides notice in writing to the 
signatory party with whom it has a dispute within seven (7) calendar days after 
becoming aware of the dispute, but in no event more than thirty (30) calendar 
days after it reasonably should have become aware of the event giving to the 
dispute. The time limits in this Article 12 may be extended by mutual written 
agreement of the parties. 

 
12.2 Grievances shall be settled according to the following procedures: 
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Step 1: Within seven (7) calendar days after the receipt of the written 

notice of grievance, the Business Representative of the involved Local Union, the 
City’s authorized representative, representative of the construction person, and 
the representative of the involved Contractor shall confer and attempt to resolve 
the grievance. 

 
Step 2: In the event that the representatives are unable to resolve the 

dispute within seven (7) calendar days after its referral to Step 1, either involved 
party may submit it within three (3) calendar days to Grievance Committee. The 
Grievance Committee shall consist of one (1) person selected by the City and  
one (1) person selected by the Council, which shall meet within seven (7) 
calendar days after such referral (or such longer time as mutually agreed upon  
by all representatives of the subcommittee), to confer in an attempt to resolve the 
grievance. The decision of the Grievance Committee shall be legal, final and 
binding. If the dispute is not resolved within such time seven (7) calendar days 
after its referral or such longer time as mutually agreed upon) it may be referred 
within seven (7) calendar days by either party to Step 3. 

 
Step 3: Within seven (7) seven calendar days after referral of a dispute to 

Step 3, the representatives shall submit the matter to the designated permanent 
Arbitrator, Judge William Cahill. 

 

12.3 In the event that Judge Cahill is unavailable, the arbitrator shall be Earnest 
Brown. 

 
12.4 The Arbitrator shall arrange for a hearing no later than fourteen days (14) 
calendar days after the matter has been submitted to arbitration. A decision shall 
be given to the parties within five (5) calendar days after completion of the 
hearing unless such time is extended by mutual agreement. A written opinion 
may be requested by a party from the Arbitrator. The time limits specified in any 
step of the Grievance Procedure set forth in Section 12.1 may be extended by 
mutual agreement of the parties initiated by the written request of one party to  
the other, at the appropriate step of the Grievance Procedure. However, failure to 
process a grievance, or failure to respond in writing within the time limits provided 
above, without the request for an extension of time, shall be deemed a waiver of 
such grievance without prejudice, or without precedent to the processing of 
and/or resolution of like or similar grievances or disputes. 

 

12.5 The decision of the Arbitrator shall be binding by all parties. The Arbitrator 
shall not have authority to change, amend, add, or detract from any of the 
provisions of the Agreement. The expense of the Arbitrator shall be borne equally 
by both parties. 
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12.6 In order to encourage the resolution of disputes and grievances at Step 1 
and 2 of this Grievance Procedure, the parties agree that such settlements shall 
not be precedent-setting. 

 
ARTICLE 13 

JURISDICTIONAL DISPUTES 
 

13.1 The assignment of Covered Work will be solely the responsibility of the 
Contractor/Employer(s) performing the work involved; and such work 
assignments will be in accordance with the Plan for the Settlement of 
Jurisdictional Disputes in the Construction Industry (the “Plan”) or any successor 
Plan. 

 

13.2 All jurisdictional disputes on this Project between or among the Union(s) 
and the Contractor/Employer(s), parties to this Agreement, shall be settled and 
adjusted according to the present Plan established by the Building and 
Construction Trades Department, or any other plan or method of procedure that 
may be adopted in the future by the Building and Construction Trades 
Department. Decisions rendered shall be final, binding and conclusive on the 
Contractor/Employer(s) and Union(s) parties to this Agreement. 

 

13.2.1 If a dispute arising under this Article involves the Northern California 
Carpenters Regional Council or any of its subordinate bodies, an Arbitrator shall 
be chosen by the procedures specified in Article V, Section 5, of the Plan from a 
list composed of John Kagel, Thomas Angelo, Robert Hirsch and Thomas Pagan 
and the Arbitrator’s hearing on the dispute shall be held at the offices of the 
California State Building and Construction Trades Council in Sacramento, 
California, within fourteen (14) calendar days of the selection of the Arbitrator.   
All other procedures shall be as specified in the Plan. 

 
13.3 All jurisdictional disputes shall be resolved without the occurrence of any 
strike, work stoppage, or slow-down of any nature, and the 
Contractor/Employer(s)’ assignment shall be adhered to until the dispute is 
resolved. Individuals violating this Section shall be subject to immediate 
discharge. 

 

13.4 Each Contractor/Employer(s) shall conduct a Pre-Job Conference with the 
Council prior to commencing Covered Work. The Primary Employer, Coordinator 
and the District will be advised in advance of all such conferences and may 
participate if they wish. Pre-job conferences for different Contractor(s) may be 
held together. 

 
ARTICLE 14 

APPRENTICES 
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14.1 Recognizing the need to maintain continuing support of programs designed 
to develop adequate numbers of competent workers in the construction industry, 
the Contractor (s) shall employ apprentices in the respective crafts to perform 
such work as is within their capabilities and which is customarily performed by  
the craft in which they are indentured. 

 
14.2 The apprentice ratios will be in compliance with the applicable provisions of 
the California Labor Code and Prevailing Wage Rate Determination. 

 
14.3 There shall be no restrictions on the utilization of apprentices in performing 
the work of their craft provided they are properly supervised. 

 
14.4 All Apprentices will come from a State approved Labor Management 
Apprenticeship program. 

 
ARTICLE 15 

MANAGEMENT RIGHTS 
 

15.1 The Contractor shall retain full and exclusive authority for the management 
of their operations, including the right to direct their work force in their sole 
discretion with regard to the following: the hiring, promotion, transfer, layoff, 
corrective action or discharge for just cause of its employees (in accordance with 
Article 9); the determination of the number of employees needed for the Project 
work; the selection/hiring of foremen and supervisors; the assignment and 
schedule of work; the requirement of overtime work, the determination of when it 
will be worked, and the number of employees engaged in such work, except as 
otherwise limited by the terms of this Agreement and/or the MLA. No rules, 
customs or practices shall be permitted or observed which limit or restrict 
production, or limit or restrict the working efforts of construction persons except 
that the lawful manning provisions of the MLA shall be recognized. 

 
ARTICLE 16 

WAGES/BENEFITS 
 

16.1 Wages. All construction persons covered by this Agreement shall be 

classified in accordance with work performed and paid the hourly wage rates for 
those classifications in the applicable MLA for such craft work and in compliance 
with the applicable prevailing wage rate determination. 

16.2 Benefits. Contractor agrees to pay contributions into established 

construction person benefit funds in the amounts designated in the appropriate 
MLA; provided, however, that each Contractor and Union agree that only such 
bona fide construction person benefits as included in the prevailing wage 
determination shall be included in this requirement and required to be paid by the 
Contractor under this Agreement; provided further, however, that this provision 
does not relieve Contractors signatory to a local collective bargaining agreement 
with a signatory Union which would be applicable to the Projects from making 
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any other fund contributions (including, but not limited to, those for contract 
administration), required by such local agreement. Contractor shall not be 
required to pay contributions to any other trust funds to satisfy their obligation 
under this Article. By signing this Agreement, the Contractors adopt and agree to 
be bound by the written terms of the legally established Trust Agreements, 
specifying the detailed basis on which the payments are to be made into, and the 
benefits paid out of, such Trust Funds. 

16.3 Compliance.  It shall be the responsibility of the Contractor(s) and Unions  

to investigate and monitor compliance with the provisions of the agreement 
contained in Article 15. Nothing in this agreement shall be construed to interfere 
with or supersede the usual and customary legal remedies available to the 
Unions and/or employee benefit Trust Funds to collect delinquent Trust Fund 
contributions from Contractors on the Project. 

 
ARTICLE 17 

MODIFIED MASTER LABOR AGREEMENTS 
 

17.1 Certain Provisions Shall Not Apply. Provisions negotiated into the new or 
modified MLA which are less favorable to the Contractor than those uniformly 
required of employers for construction work normally covered by those 
agreements or which may be construed to apply exclusively or predominately to 
work covered by this Agreement shall not apply to work covered by this 
Agreement. Any disagreement between the parties regarding the application of 
the provisions of any new or modified collective bargaining agreement to work 
covered by this Agreement shall be resolved under the dispute and grievance 
arbitration procedures set forth in Article 12 hereof. 

ARTICLE 18 
DRUG and ALCOHOL TESTING 

 

18.1 The use, sale, transfer, purchase and/or possession of a controlled 
substance, alcohol and/or firearms at any time during the work day is prohibited. 

 
18.2 Employer shall be allowed to utilize employment drug screens. All 
personnel are subject to random alcohol and drug/alcohol testing at any time, 
except, the following changes will apply. Employer shall follow said Unions 
Master Labor Agreement drug polices, regulations and limits. Body fluid tests will 
utilize urine and saliva specimens. Employer may also selectively require an 
employee to undergo alcohol or drug/alcohol testing if Employer has reasonable 
cause to believe that an employee’s ability to work safely may be impaired. All 
requirements and activities of the Employer with regard to drug/alcohol testing 
shall comply with the provisions of State law. 
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ARTICLE 19 
SAVINGS CLAUSE 

 

19.1 The parties agree that in the event any article, provision, clause, sentence  
or word of this Agreement is determined to be illegal or void as being in 
contravention of any applicable law, by a court of competent jurisdiction the 
remainder of the Agreement shall remain in full force and effect. The parties 
further agree that if any article, provision, clause, sentence or word of the 
Agreement is determined to be illegal or void, by the court of competent 
jurisdiction, the parties shall substitute, by mutual agreement, in its place and 
stead, an article, provision, clause, sentence or word which will meet the 
objections to its validity and which will be in accordance with the intent and 
purpose of the article, provision, clause, sentence or word in question. 

 
19.2 The parties also agree that in the event that a decision of a court of 
competent jurisdiction materially alters the terms of this Agreement such that the 
intent of the parties is defeated, then the entire Agreement shall be null and void. 

 
ARTICLE 20 

ENTIRE AGREEMENT 
 

20.1 This Agreement represents the complete understanding of the parties. The 
provisions of this Agreement, including the MLA, shall apply to the work covered 
by this Agreement. Where a subject covered by the provisions of this Agreement 
is also covered by a MLA, the provisions of this Agreement shall prevail. Where a 
subject is covered by the provisions of a MLA and is not covered by this 
Agreement, the provisions of the MLA shall prevail. Nothing contained in a MLA, 
working rule, by-laws, constitution or other similar document of the Unions shall  
in any way affect, modify or add to this Agreement unless otherwise specifically 
set forth in this Agreement or mutually agreed to in writing executed by the 
parties. 

 
20.2 The parties agree that this Agreement covers all matters affecting wages, 
hours, and other terms and conditions of employment and that during the term of 
this Agreement the parties will not be required to negotiate on any further matters 
affecting these or any other subject not specifically set forth in this Agreement 
except by mutual agreement of the parties. 

 
20.3 This Agreement may be executed in counterparts, such that original 
signatures may appear on separate pages and when bound together all 
necessary signatures shall constitute an original. Facsimile signature pages 
transmitted to other parties to this Agreement shall be deemed the equivalent to 
original signatures. 

 
ARTICLE 21 

TERM 
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21.1 The Agreement shall be included as a condition of the award of the 
Construction Contracts. 

 

21.2 The Agreement shall continue in full force and effect for a term of three 
years from the Effective Date of June 30, 2020 through June 30, 2023 and shall 
be applicable to all Projects until completion that are advertised for bidding during 
the term. 

 
21.3 This Agreement shall continue in full force and effect until Completion of the 
Project. The parties may mutually agree to extend and/or amend  this  
Agreement. 
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SIGNATURES 
 

City of Berkeley 

 

By:    Dee Williams-Ridley  

Dee Williams-Ridley, City of Berkeley City Manager 
 

Date:    2/10/21  
 

Alameda County Building & Construction Trades Council, AFL-CIO 

 
 

By:   
Andreas Cluver, Secretary-Treasurer for the Building Trades Council of 
Alameda County on behalf of the Signatory Unions 

 

Date:   1/26/2021  
 

 

Signatory Unions 

Asbestos Workers, Local 16 Boilermakers, Local 549 

Bricklayers & Allied Craftsmen 

Local 3 Cement Masons, Local 300 

Electrical Workers, Local 595 

Elevator Constructors, Local 8 

Hod Carriers, Local 166 

Iron Workers, Local 378 

Laborers, Local 67 

Laborers, Local 304 

Operating Engineers, 

Local 3 Plasterers, Local 66 

Roofers, Local 81 

Sheet Metal Workers, Local 104 

Sign Display, Local 510 

Sprinkler Fitters, Local 483 
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Teamsters, Local 853 

United Association of Journeymen and Apprentices Fitting Industry, 
Underground Utility & Landscape, Local 355 

 
United Association of Steamfitters, Ironworkers City and the RDA Council 
of Pipefitters, Plumbers, & Gas California Fitters, Local 342 

 
Council No. 16 Northern California 

 
International Union of Laborers 
Painters & Allied Trades (On behalf 
of Painters, Local 3; Carpet & Linoleum 
Layers, Local 12; Glass Workers, Local 
169; Auto& Marine Painters, Local 1176) 

 
Northern California Carpenters 
Regional Council (on behalf of Carpenters, 

Local 713; Carpenters, Local 2236; Lathers, 
Local 68L; Millwrights, Local 102; Pile 
Drivers, Local 34) 
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AGREEMENT TO BE BOUND 

The undersigned, as a Contractor or Subcontractor ("Contractor") on a City 
Project (“Project”), for and in consideration of the award to it of a contract to 
perform work on said Project, and in further consideration of the mutual promises 
made in the Project’s Community Workforce Agreement ("Agreement"), a copy of 
which was received and is acknowledged, hereby: 

 
1. Accepts and agrees to be bound by the terms and conditions of the 
Agreement, together with any and all amendments and supplements now 
existing or which are later made to said Agreement. 

2. Certifies that it has no commitments or agreements which would preclude its 
full and complete compliance with the terms and conditions of said Agreement; 

3. Agrees to secure from any Contractor (as defined in said Agreement) which is 
or becomes a subcontractor (of any tier) to it, and from any successors, a duly 
executed Agreement to be bound in form identical to this document. 

4. Contractor agrees that it shall be bound by all applicable trust agreements and 
plans for the provision of such fringe benefits as accrue to the direct benefit of 
the construction persons, including Health and Welfare, Pension, Training, 
Vacation, and/or other direct benefits provided pursuant to the appropriate craft 
agreement contained in Schedule "A" of Agreement. 

Date:    

Company Name:    

Name of Prime Contractor or Higher Level Subcontractor: 
 
 

Name of Project:    
 

 

Signature:   

Print Name:       

Title:     

 

 

Contractor’s License #:    

Motor Carrier Permit (CA) #:    
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PEDESTRIAN ACCESS DURING CONSTRUCTION PROJECTS 
 





 - 
 

♦ The purpose of these standards for construction in the public right-of-way is to ensure pedestrian safety and access 
♦ Standards apply to City of Berkeley crews, Contractors with the City, and all others working in the right-of-way 
♦ Each project is unique and requires thorough review to ensure complete, safe, usable and accessible paths of travel 

MAINTENANCE OF A CLEAR AND ACCESSIBLE PEDESTRIAN CORRIDOR 
The Contractor or permittee shall maintain an accessible corridor that provides at least 
one safe path of travel for all pedestrians at all times for the duration of the project. 
• Pedestrian corridor shall be a nominal width of 6’ whenever feasible, and shall 

conform to ADAAG guidelines.  It shall not be less than 48” wide at single point of 
contact or obstruction. 

• Accessible pedestrian corridor shall connect with facilities throughout the project 
area. 

• Equipment, debris, construction materials or vehicles shall not obstruct the corridor. 
• No parked vehicles can obstruct blue curb parking spaces unless permitted by the 

City. 
• Temporary closure of designated pedestrian routes and crossings shall be allowed 

only when flaggers are present and safely directing pedestrians around hazards. 

TEMPORARY RAMPS CONFORMING TO ACCESSIBLITY STANDARDS 
The Contractor or permittee shall install and maintain temporary concrete, asphalt or 
wood ramps to provide a safe path of travel for mobility-impaired pedestrians at all 
locations where ramps have been temporarily removed OR needed to route pedestrians. 
• Temporary ramps shall be constructed so installation and removal will not damage 

existing pavement, curb and/or gutter. 
• Ramps shall have a minimum 4' wide walking surface and a slope not to exceed 8%. 
• Ramps shall snugly meet existing surfaces without gaps. When required for drainage 
• Schedule 40 PVC pipe minimum 2" diameter shall be installed through ramp. 
• Transitions between ramps and the street surface shall be smooth such that no lip 

exists at the base of the ramp. 
• Sides of a ramp shall be protected where there is any drop-off. 
 

CONSTRUCTION OF SIGNPOSTS, BARRICADES AND FENCING 
Barricades that are impenetrable shall be used to separate pedestrians from hazards on 
all sides of excavations that may be exposed to pedestrians.  Use materials and methods 
suitable to site conditions.  Signs and fencing material shall not protrude into the clear 
pathway. 
• A-frames used for defining path of travel (not barricading trenches) shall be placed 

end-to-end without spacing, shall be connected and maintained to ensure stability to 
help a person who is blind negotiate a safe path while using a cane. 

• Caution Tape shall NOT be used by itself to delineate the path of travel or create a 
barricade. 

• Fencing material requires a minimum 3" height, solid, uninterrupted toe-board. 
• Signposts, scaffolding and fencing supports shall be placed entirely outside the 

pedestrian path of travel, minimum 4' wide and 80" high without obstruction. 
• Construction barriers shall be maintained in a sound, neat and clean condition. 

IDENTIFICATION OF SAFE PATH OF TRAVEL 
If a portion of the pedestrian way is rerouted due to construction, the path of travel shall 
be clearly defined. Traffic Engineer shall review any pedestrian access limitations and 
notification requirements for pedestrians with mobility or vision impairments. 
• Paths of travel that DO NOT continue to the next corner or to a safe crosswalk shall 

be closed to pedestrian traffic.  Signs a minimum of 36" x 36" must be posted stating 
the sidewalk is closed and detour pedestrians to accessible sidewalk. 

• Pedestrian access corridors shall be clearly delineated with cones or barricades, as 
approved by the Engineer. 

• If a crosswalk is closed, curb ramps leading into that crosswalk must be barricaded 
in such a manner that walkways that are not closed remain accessible to use. 

• Caution Tape shall NOT be used by itself to delineate the path of travel or create a 
barricade 

 
SURFACING OF PEDESTRIAN CORRIDORS 

During construction, tripping hazards and barriers for people with mobility impairments 
must be removed to maintain an accessible pedestrian corridor. 
• Any change of level, which exceeds 1/4" height, must be beveled at 45º. 
• Closed trenches, temporary paving surfaces, walking surfaces, steel plates; etc. shall 

have a smoothly finished, firm walking surface made even w/surrounding walkways. 
• Aisle or loading area adjacent to a parking space is part of the pedestrian corridor. 

RESTORATION OF PEDESTRIAN ROUTES 
After construction, the site shall be returned to its former condition, or new condition as 
required. 
• Temporary ramps shall be removed as soon as construction and approval of 

permanent ramp is completed. 
• After work is completed, surface of the pedestrian path shall be restored free from all 

ridges, gaps, bumps and rough edges. 
• Construction that affects existing curb ramp shall include replacement or repair of 

the curb ramp to meet current City standards. 

PLEASE NOTE: City of Berkeley Engineers may stop work when any hazardous conditions are present. 

PEDESTRIAN ACCESS DURING CONSTRUCTION PROJECTS 
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Monument Reference Guidelines 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A guide to Monument Referencing in the City of Berkeley as required by 

the Professional Land Surveyors’ Act (Business and Professions Code) 

Section 8771 et. seq. 
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City of Berkeley Monument Reference Guidelines 

May 13, 2019 

 

GENERAL 

 

City Monuments consist of many different kinds of physical objects but regardless of the specific description 

of the object deemed to be a City Monument, the actual physical location must be accurately preserved. 

 
 

STANDARD PRACTICE 

 

Standard Practices detailed below are to be followed when referencing a City of Berkeley Monument. 

 
 

FIELD PRACTICES 

 

Whenever a monument appears to be threatened with removal or disturbance, the monument must be referenced, 

both horizontally and vertically, by or under the direction of a licensed land surveyor or civil engineer legally 

authorized to practice land surveying in the State of California. For each monument referenced, a minimum of 

four (4) reference points must be set and tagged with the appropriate license number of the land surveyor or civil 

engineer. All reference points shall be durable and have a known location relative to the monument so that the 

monument can be accurately replaced from the references. When available, sound concrete is the best site for 

setting reference points. Brass or bronze disks, Mag Nails (or similar concrete nail) with washers, surveyor’s 

nails & tags, etc., should be used in those cases where the reference can be set on sound concrete curb, gutter, 

sidewalk, wall, etc. In no case shall lead be used as any part of the reference point. The important criteria are that 

any concrete structure meets the following basic tests: 

 

1. Good condition (not cracked, lowered or raised as compared to the adjacent concrete, or otherwise 

damaged); 

 

2. Accessible for setup, not blocking traffic and preferably on public right of way. If a reference point must 

be set outside the public right of way, permission to do so must be acquired by the surveyor performing 

the referencing. The City of Berkeley, by promulgation of these standards, is not giving permission to 

perform any task on private property; 

 

3. Positioned to survive the conditions that put the original monument at risk, such as a street rehabilitation 
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project, a sanitary sewer rehabilitation project, etc.; 

 

4. Positioned to survive any foreseeable (as evidenced by a visual inspection of the site) construction such 

as curb ramp construction/replacement, curb replacement, sidewalk replacement, utility relocation, etc. 

The City of Berkeley has a strong commitment to insuring accessibility throughout the City. Existing 

curb ramps are frequently replaced with code compliant curb ramps with truncated domes. Damaged 

sidewalks and curbs are replaced as well. Additionally the City commonly installs curb ramps at 

crosswalks where none currently exist, therefore those locations shall be avoided when placing reference 

points; 

 

5. The primary consideration in choosing the placement of a reference point shall be to assure its safety and 

stability in perpetuity. For example, no reference point should be set near any trees with roots likely to 

raise or damage the surface upon which the reference point has been set. 

 

If no suitable concrete is available, a metal bar or pipe, with a tagged cap or plug, may be used provided that it 

is set flush in sound soil or pavement. Setting metal bars or pipes has the possibility of damaging subsurface 

infrastructure. It shall be the duty of the surveyor performing the referencing to assure that the site is properly 

evaluated for subsurface infrastructure. Sole responsibility for any resulting damage thereto shall be borne by the 

surveyor responsible for the damage. No reference point shall be set on private property without the surveyor 

performing the referencing first obtaining permission from the property owner. 

 
 

DOCUMENTATION 

 

Within two (2) weeks of the completion of any monument referencing, a Corner Record for each monument 

referenced shall be filed with Alameda County, and copies of the signed sealed submittals of the Corner 

Record(s) shall be provided to the City of Berkeley, Public Works Department, Engineering Division, Survey 

Section. 

 
 

CORNER RECORD MONUMENT AND REFERENCE POINT CONDITIONS AND DESCRIPTIONS 

 

Corner Records shall include a detailed description of the monument referenced and reference points set: 

 

1. Description of monument character and setting (2” brass disc stamped CITY OF BERKELEY 

UNLAWFUL TO DEFACE in monument well, 3/4” brass pin in monument well, 1” square iron bar in 

monument well, 1-1/2” iron pipe in soil, etc.); 

 

2. Description of monument reference point character and setting (1” brass disc stamped LS #### in concrete, 

mag nail & washer stamped LS #### in top of curb, nail & tag LS #### in concrete walk, rebar & cap 

LS #### in asphalt pavement, etc.); 

 

3. Labeled with the official City of Berkeley monument designation (B####); 

 

4. North arrow and graphic scale; 

 

5. Note pertaining to the method used for establishing the reference point elevations. 
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UNACCEPTABLE REFERENCE POINTS 

 

In no case will lead, or any other material that may cause harm, be used in any portion of the referencing process. 

Sole responsibility for the removal of such products and any harm they cause will be borne by the surveyor 

responsible for using the product in the referencing process. 

 

Cut crosses, scribed lines, permanent marker, paint, wood hubs, etc., due to their limited lifecycle, may not be 

used as a reference point. 

 

No reference point may be set on any fire hydrant or similarly temporary fixture. 

 
 

VERTICAL REFERENCE POINTS 

 

When performing the vertical referencing of a monument, differential leveling practices shall be used. The 

Corner Record shall include a minimum of four (4) vertical reference points. It is preferable that the horizontal 

reference points also be used for the vertical referencing. 

 

All vertical references shall be based on a value and datum provided by the City of Berkeley, Public Works 

Department, Engineering Division, Survey Section, at the time of the request for referencing. Note that the value 

associated with any control point in the City’s vertical and horizontal network is subject to change as the City 

periodically recalculates its position. 
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TWO WEEK LOOK AHEAD SCHEDULE EXAMPLE 
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MONDAY'S DATE:
1/31/2022 1/23 1/24 1/25 1/26 1/27 1/28 1/29 1/30 1/31 2/1 2/2 2/3 2/4 2/5 2/6 2/7 2/8 2/9 2/10 2/11 2/12

ADDRESS/SUBTASK Su M Tu W Th F Sa Su M Tu W Th F Sa Su M Tu W Th F Sa NOTES
129 MAIN ST F
PAVE ASPHALT PLUG X
BACKFILL/CLEANUP X

123 MAIN ST S F
SAWCUT/DEMO/EXCAVATE SIDEWALK X X
TREE ASSESSMENT X
TREE WAITING PERIOD X X X X X X TREE RECOMMENDED REMOVAL. 7 DAY WAITING PERIOD
TREE REMOVAL X
BASE ROCK/GRADE/COMPACT X
FORM/POUR CONCRETE X
BACKFILL/CLEANUP X

125 MAIN ST S F
SAWCUT/DEMO/EXCAVATE SIDEWALK X X
TREE ASSESSMENT X
ROOT PRUNING X
BASE ROCK/GRADE/COMPACT X
FORM/POUR CONCRETE X
BACKFILL/CLEANUP X

127 MAIN ST S F
SAWCUT/DEMO/EX CURB+GUTTER X X
TREE ASSESSMENT X
ROOT PRUNING X
BASE ROCK/GRADE/COMPACT X
FORM/POUR CONCRETE X
PAVE ASPHALT PLUG X
BACKFILL/CLEANUP X

129 MAIN ST S
SAWCUT/DEMO/SIDEWALK X X
TREE ASSESSMENT X
TREE WAITING PERIOD X X X X X X
TREE REMOVAL X

LEGEND

= WORK AT ADDRESS SPANS PREVIOUS/NEXT LOOK‐AHEAD SCHEDULE

S = START

F = FINISH

LAST WEEK THIS WEEK NEXT WEEK
2 WEEK LOOK‐AHEAD SCHEDULE


	Part E - City and Caltrans STD Details.pdf
	1-Trench Excavation and Surface Restoration
	2-Concrete Work Notes
	3-Vertical Concrete Curb
	4-Valley Gutter
	5-Curb + Gutter
	6-Rolled Curb
	7-Curb + Gutter Retrofit
	8-Driveway
	9-Sidewalk
	10-Sidewalk Underdrain
	11-City Monument Unpaved Surface
	12-City Monument Rev 2017
	13-MH Frame + Cover Adjustment
	14-A88a & b

	Part G - MIsc Sidewalk and cross drain detail.pdf
	APP E - Reduced Sidewalk Width Detail
	App E - SD Cross Drain Detail
	CROSS DRAIN BACKFILL AND RESURFACING UNDER SIDEWALK/CURB RAMP
	CROSS DRAIN BACKFILL AND RESURFACING UNDER STREET
	1- JB PLAN VIEW AND REBAR DETAILING
	2- JB PLAN VIEW AND REBAR DETAILING
	INLET ELEVATION
	OUTLET ELEVATION
	TYPICAL JB VERTICAL SECTION
	STORM DRAIN JUNCTION BOX
	INLET PLAN
	CROSS DRAIN INLET AND OUTLET


	Blank Page
	APP B_Pedestrian Access.pdf
	App D_Pedestrian Access
	Appendix E-Pedestrian Access




