



**City of Berkeley
Abstract of Bid Worksheet**

Finance Department

General Services Division

FOR: Strawberry Creek Culvert Maintenance Project - Phase 1

Spec. # 25-11689

Bid Date: 12/19/24

required w/ bid

| | Bidders | Bid Package A Base Bid | Bid Package B Bid Alternate | Addenda (1-5) | Bid Bond | Experience- Fin. Qual. | Taxpayer ID | Nuclear Free | Oppressive States | Sanctuary City | EBO |
|----|--------------------------|-----------------------------------|--|------------------|----------|---------------------------|-------------|-----------------|----------------------|-------------------|-----|
| 1 | DISNEY CONSTRUCTION | \$ 6,580,500.00 | \$ 809,700.00 | X | X | X | X | X | X | X | X |
| 2 | A/B CONSTRUCTION | \$ 6,481,610.00 | \$ 966,160.00 | X | X | X | X | X | X | X | X |
| 3 | PIPE AND PLANT SOLUTIONS | \$ 6,037,839.00 | \$ 758,903.62 \$756,900.00 | X | X | X | X | X | X | X | X |
| 4 | VALENTINE CORPERATION | \$ 5,449,367.00 | \$ 653,000.00 | X | X | X | X | X | X | X | X |
| 5 | ASHLAR | \$ 3,778,152.00 | \$ 352,968.00 | X | X | X | X | X | X | X | X |
| 6 | TRINET CONTRUCTION INC | \$ 5,367,750.00 | \$ 764,500.00 | X | X | X | X | X | X | X | X |
| 7 | | | | | | | | | | | |
| 8 | | | | | | | | | | | |
| 9 | | | | | | | | | | | |
| 10 | | | | | | | | | | | |

Bid Recorder: TALIA STEWART

Date 12/20/2024

Bid Opener: ROOP SOORMA

Date 12/20/2024

Project Manager: RICARDO SALCEDO

Date 12/20/2024

****After reviewing bid proposals, a mathematical error was discovered for Pipe and Plant Solutions for Bid Package B. The Bid Package B amount has been revised above.**

12/24/24